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The following revisions are included with this modification: 

 

Section J – List of Attachments 

 Contents 

DOE-J-2001 List of Attachments (Oct 2015) 

 

Attachment 

Number Title Of Attachment 

Revision 

Number 

Number Of 

Pages 

J-13 Hanford Waste Site Responsibility Assignment Matrix P00024 120 

 

 

Attachment J-13 

Hanford Waste Site Responsibility Assignment Matrix 
 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

100-B-1 100-B-1; Laydown Yard; Surface Chemical and Solid Waste 

Dumping Area 

100A100B MSA HMESCH

MIS 

100-B-10 100-B-10; 107-B Basin Leak and Warm Springs 100B100A MSA HMISHM

ESC 

100-B-11 100-B-11; 115-B Tank; 115-B/C Caisson Site; 115-B/C 

Caisson Valve Pit; 115-BC Drywell; 115-BC Sump 

100B100A MSA HMISHM

ESC 

100-B-12 100-B-12; Filter Box Radiological Materials Area (RMA) 100B100A MSA HMISHM

ESC 

100-B-14 100-B-14; 100-B Area Process and Sanitary Sewer 

Underground Pipelines 

100B100A MSA HMISHM

ESC 

100-B-14:1 Main Process Sewer Collection Pipelines 100B100A MSA HMISHM

ESC 

100-B-14:2 115-B Gas Recirculation Sanitary Sewer Pipelines 100B100A MSA HMISHM

ESC 

100-B-14:3 Process Sewer Feeder Pipelines from 182-B and 183-B, West 

Process Sewer Pipelines 

100B100A MSA HMISHM

ESC 

100-B-14:4 Cooling Water Pipelines and Tunnels from 190-B 100B100A MSA HMISHM

ESC 

100-B-14:5 Sodium Dichromate and Sodium Silicate Pipelines 100B100A MSA HMISHM

ESC 

100-B-14:6 Process Sewer Feeder Pipeline from 184-B and 184-B Ash 

Slurry Line 

100B100A MSA HMISHM

ESC 

100-B-14:7 Process Sewer Feeder Pipelines from 185-B and 190-B, 

185-B/190-B Sump/Pipelines 

100B100A MSA HMISHM

ESC 

100-B-15 100-B-15; 100BC River Effluent Pipelines; 100BC River 

Lines 

100B100A MSA HMISHM

ESC 
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Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

100-B-16 100-B-16; Utility Poles and Fixtures Debris Pile 100B100A MSA HMISHM

ESC 

100-B-17 100-B-17; Transite on Columbia River Shoreline at 100B 100B100A MSA HMISHM

ESC 

100-B-18 100-B-18; 184-B Powerhouse Debris Pile 100B100A MSA HMISHM

ESC 

100-B-19 100-B-19; 100B/C Chemical Contaminated Surface Soil 

Areas; 100-B/C Stained Soil Sites 

100B100A MSA HMISHM

ESC 

100-B-2 100-B-2; 181-B Backwash Trench; Backwash Trench; 
Miscellaneous Stream #73; Undocumented Liquid Waste Site 

100B100A MSA HMISHM

ESC 

100-B-20 100-B-20; 1716-B Maintenance Garage Underground Tank 100B100A MSA HMISHM

ESC 

100-B-21 100-B-21; 100-B/C Miscellaneous Pipelines 100B100A MSA HMISHM

ESC 

100-B-21:1 Steel Pipeline Segment 100B100A MSA HMISHM

ESC 

100-B-21:2 Asbestos/Tar Wrapped Pipeline 100B100A MSA HMISHM

ESC 

100-B-21:3 Asbestos Wrapped Steel Pipeline 100B100A MSA HMISHM

ESC 

100-B-21:4 Pipeline From 105-C Reactor East to 116-C-2B Sump 100B100A MSA HMISHM

ESC 

100-B-22 100-B-22; 100-B Water Treatment Facilities, Pipelines, and 

Surrounding Soils 

100B100A MSA HMISHM

ESC 

100-B-22:1 Piping between 183-B and the 185-B/195-B Building(s) 100B100A MSA HMISHM

ESC 

100-B-22:2 Water Treatment Facilities, Most of 183-B, 185-B, 190-B 100B100A MSA HMISHM

ESC 

100-B-23 100-B-23; 100-B/C Surface Debris 100B100A MSA HMISHM

ESC 

100-B-24 100-B-24; 116-B-7 Spillway (Flume) 100B100A MSA HMISHM

ESC 

100-B-25 100-B-25; 132-B-6 Spillway (Flume) 100B100A MSA HMISHM

ESC 

100-B-26 100-B-26; 132-C-2 Spillway (Flume) 100B100A MSA HMISHM

ESC 

100-B-27 100-B-27; Sodium Dichromate Spill 100B100A MSA HMISHM

ESC 

100-B-28 100-B-28; 183-C Headhouse to 183-B Pumphouse Sodium 

Dichromate Transfer Pipeline 

100B100A MSA HMISHM

ESC 

100-B-29 100-B-29; Pipe Located Souteeast of the 183-B Clearwells 100B MSA HMIS 

100-B-3 100-B-3; Hot Thimble Burial Ground; Undocumented Solid 

Waste Site 

100B100A MSA HMISHM

ESC 

100-B-30 100-B-30; Pipe Located Soute of the 100-B/C Perimeter Road 100B MSA HMIS 

100-B-31 100-B-31; Garnet Sand Located at 183-C Clearwell Pads 100B100A MSA HMISHM

ESC 

100-B-32 100-B-32; SCA #1; Soil Contamination Area Associated with 

Legacy Waste 

100B100A MSA HMISHM

ESC 

100-B-33 100-B-33; SCA #2; Soil Contamination Area 2 Associated 100B100A MSA HMISHM
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Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

with Legacy Waste ESC 

100-B-34 100-B-34; B/C-Area Pipelines under Active 

Utilities/Structures 

100B100A MSA HMISHM

ESC 

100-B-35 100-B-35; 151-B Primary Substation and 152-B1 Secondary 

Electrical Substation 

100B100A MSA HMISHM

ESC 

100-B-35:1 151-B Primary substation and 152-B1 Secondary Substation 100B100A MSA HMISHM

ESC 

100-B-35:2 152-B1 Secondary Substation 100B100A MSA HMISHM

ESC 

100-B-4 100-B-4; Building Foundation; Undocumented Solid Waste 

Site 

100B MSA HMIS 

100-B-5 100-B-5; 105-B Effluent Vent Trench; 116-B-9; Effluent Vent 

Disposal Trench 

100B100A MSA HMISHM

ESC 

100-B-7 100-B-7; 100-B Clean Water Pipelines; 100-B Service Water 

Pipelines 

100B MSA HMIS 

100-B-8 100-B-8; 100-B Reactor Cooling Water Effluent Underground 

Pipelines 

100B100A MSA HMISHM

ESC 

100-B-8:1 100-B Area South Effluent Pipelines 100B100A MSA HMISHM

ESC 

100-B-8:2 100-B Area North Effluent Pipelines 100B100A MSA HMISHM

ESC 

100-C-10 100-C-10; Yellow Stained Soil Northwest of 183-C 

Headhouse 

100C MSA HMIS 

100-C-2 100-C-2; Monitoring Station 1614-B-1; Possible Buidling 

Foundation and Parking L 

100C MSA HMIS 

100-C-11 100-C-11; 105C Gas Recirculation Pipelines 100A TBD HMISHM

ESC 

100-C-3 100-C-3; 119-C French Drain; 119-C Sample Building French 

Drain 

100A100C MSA HMESCH

MIS 

100-C-4 100-C-4; Export Water Line Valve Pit 100C MSA HMIS 

100-C-5 100-C-5; 100-C Clean Water Pipelines; 100-C Service Water 

Pipelines 

100C MSA HMIS 

100-C-6 100-C-6; 100-C Reactor Cooling Water Effluent Underground 

Pipelines 

100A100C WCHMS

A/TBD 

HMESCH

MIS 

100-C-6:1 100-C Area South Effluent Pipelines 100C100A MSA HMISHM

ESC 

100-C-6:2 100-C Area North Effluent Pipelines 100C100A MSA HMISHM

ESC 

100-C-6:3 100-C Retention Basin to Outfalls Effluent Pipelines 100C100A MSA HMISHM

ESC 

100-C-6:4 B/C Pipelines Discovery Areas 100C100A MSA HMISHM

ESC 

100-C-7 100-C-7; 183-C Filter Building/Pumproom Facility 

Foundation and Demolition Waste; 183-C Monolith 

100C100A MSA HMISHM

ESC 

100-C-7:1 183-C Water Treatment Facility Head House Foundation and 

Stained Soils 

100C100A MSA HMISHM

ESC 

100-C-8 100-C-8; 105C Hydraulic Oil Release 100C100A MSA HMISHM

ESC 

100-C-9 100-C-9; 100-C Area Process and Sanitary Sewer 100C100A MSA HMISHM
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Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

Underground Pipelines ESC 

100-C-9:1 100-C Main Process Sewer Collection Line 100C100A MSA HMISHM

ESC 

100-C-9:2 100-C Sanitary Sewer Lines 100C100A MSA HMISHM

ESC 

100-C-9:3 183-C Clearwell Pipelines 100C100A MSA HMISHM

ESC 

100-C-9:4 100-C Cooling Water Transfer Pipelines and Tunnels 100C100A MSA HMISHM

ESC 

100-D-1 100-D-1; Contaminated Drain; Contaminated Storm Drain 100D100A MSA HMISHM

ESC 

100-D-10 100-D-10; Storm Drain Outfall; Undocumented Liquid Waste 

Site 

100D MSA HMIS 

100-D-100 100-D-100; Sodium Dichromate Near Southern Portion of 

100-D-56; Stained soil near 183-DR Railroad Track 

100D100A MSA HMISHM

ESC 

100-D-101 100-D-101; 108-D Acid Pit and Sump; 108-D Car Spot; 108-

D Sodium Silicate Sump; 108-D Storage Tanks; 

Miscellaneous Structures 

100D100A MSA HMISHM

ESC 

100-D-102 100-D-102; Suspect Effluent Leak Adjacent to 107-DR Basin 100D100A MSA HMISHM

ESC 

100-D-103 100-D-103; Suspected Trench and French Drain from 116-D-

8 Cask Pad 

100D100A MSA HMISHM

ESC 

100-D-104 100-D-104; Unplanned Release near 185-D Sodium 

Dichromate Storage Tank and Acid Neutralization French 

Drain 

100D100A MSA HMISHM

ESC 

100-D-105 100-D-105; D/DR-Area Pipelines Discovered During 

Remediation 

100D100A MSA HMISHM

ESC 

100-D-106 100-D-106; 1607-D1 Influent Pipelines 100D100A MSA HMISHM

ESC 

100-D-107 100-D-107; Soil beneath 1713-DA Essential Materials 

Warehouse 

100D100A MSA HMISHM

ESC 

100-D-108 100-D-108; 182-D Remaining Pipeline Stubs 100D100A MSA HMISHM

ESC 

100-D-109 100-D-109; 183-D Remaining Pipeline Stubs 100D100A MSA HMISHM

ESC 

100-D-11 100-D-11; Temporary Garage and Gasoline Dispensing 

Station; Temporary Garage 

100D MSA HMIS 

100-D-12 100-D-12; Sodium Dichromate/Acid Railcar and Truck 

Unload Station and Associated French Drain; Undocumented 

Liquid Waste Site 

100D100A MSA HMISHM

ESC 

100-D-13 100-D-13; 100DR Area Sewage Disposal Unit; 124-DR-3; 

1607-DR3; Septic Tank D-13; Unnumbered Septic System A 

100D100A MSA HMISHM

ESC 

100-D-14 100-D-14; Unnumbered Septic System (b); Unnumbered 

Septic Tank #2 

100D100A MSA HMISHM

ESC 

100-D-15 100-D-15; Debris North of 100-D Area Perimeter Road and 

Debris South of 100-D Perimeter Road Within Gravel Pit #21 

(100-D-55); Debris Within Pit 21 

100D100A MSA HMISHM

ESC 

100-D-17 100-D-17; Burn Pit; Undocumented Solid Waste Site 100D100A MSA HMISHM

ESC 
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Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

100-D-18 100-D-18; 107-D Sludge Trench #4; 107-D4; 107-D-4; 

Sludge Trench #4 

100D100A MSA HMISHM

ESC 

100-D-19 100-D-19; 107-D Sludge Trench #6; Sludge Trench #6 100D100A MSA HMISHM

ESC 

100-D-2 100-D-2; Lead Sheeting; Solid Waste Site 100D100A MSA HMISHM

ESC 

100-D-20 100-D-20; 107-D Sludge Trench #3; 107-D3; 107-D-3; 

Sludge Trench #3 

100D100A MSA HMISHM

ESC 

100-D-21 100-D-21; 107-D2; 107-D-2; 107-DR Sludge Trench #2; 

Sludge Trench #2 

100D100A MSA HMISHM

ESC 

100-D-22 100-D-22; 107-D1; 107-D-1; 107-DR Sludge Trench #1; 

Sludge Trench #1 

100D100A MSA HMISHM

ESC 

100-D-23 100-D-23; 119-DR Sample Building Drywell 100D100A MSA HMISHM

ESC 

100-D-24 100-D-24; 119-D Sample Building Drywell 100D100A MSA HMISHM

ESC 

100-D-25 100-D-25; Unplanned Release - 116-DR-9 (107-DR) 

Retention Basin Leaks 

100D100A MSA HMISHM

ESC 

100-D-26 100-D-26; Borrow Pit; Potential Burial Trenches 600 MSA HMIS 

100-D-27 100-D-27; 151-D Substation UPR; A-2 Substation 

Transformer #A401C Leak 

100D100A MSA HMISHM

ESC 

100-D-28 100-D-28; 190-DR Building Septic System 100D100A MSA HMISHM

ESC 

100-D-28:1 100-D-28:1, Replacement Septic System 100D100A MSA HMISHM

ESC 

100-D-28:2 Original Septic System 100D100A MSA HMISHM

ESC 

100-D-29 100-D-29; Effluent Line Leak #2 100D100A MSA HMISHM

ESC 

100-D-3 100-D-3; Silica Gel; Solid Waste Burial Ground 100D100A MSA HMESCH

MIS 

100-D-30 100-D-30; 185-D; 185-D Sodium Dichromate Trench & 

Sump; 189-D Decontamination & Demolition Project; 190-D 

Sodium Dichromate Soil Contamination 

100A100D MSA HMESCH

MIS 

100-D-31 100-D-31; 100-D Water Treatment Facilities Underground 

Pipelines 

100A100D MSA HMESCH

MIS 

100-D-31:1 100-D-31:1, 1607‑D2 Septic Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-31:10 100-D-31:10, 182‑D North Septic Sewer Pipeline 100D100A MSA HMISHM

ESC 

100-D-31:11 100-D-31:11, 182-D and 183-D Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-31:12 100-D-31:12, 183-D West Process Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-31:2 100-D-31:2, 1700-D Series Buildings Septic Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-31:3 100-D-31:3, 105-D Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-31:4 100-D-31:4, 190-D Sewer Pipelines 100D100A MSA HMISHM
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Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

ESC 

100-D-31:5 100-D-31:5, 188-D Ash Disposal Pipeline 100D100A MSA HMISHM

ESC 

100-D-31:6 100-D-31:6, 184-D Powerhouse Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-31:7 100-D-31:7, 116-D-5 and D-Pond Sewer Pipeline 100D100A MSA HMISHM

ESC 

100-D-31:8 100-D-31:8, 183-D and 186-D Northern Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-31:9 100-D-31:9, 183-D and 186-D Process Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-32 100-D-32; Minor Construction Burial Ground #6 100D100A MSA HMISHM

ESC 

100-D-33 100-D-33; Minor Construction Burial Ground #4 East Trench 100D100A MSA HMISHM

ESC 

100-D-34 100-D-34; Exclusion Area; 100-D/DR Grounds Surrounding 

Deactivated Areas 

100D MSA HMIS 

100-D-35 100-D-35; Minor Construction Burial Ground #4 East Trench 100D100A MSA HMISHM

ESC 

100-D-36 100-D-36; 100-N-20; Monitoring Station 1614-D-1; 

Undocumented Concrete Pad 

100D MSA HMIS 

100-D-37 100-D-37; 1614-D-3 Monitoring Station; Undocumented 

Concrete Pad 

100D MSA HMIS 

100-D-38 100-D-38; Suspect Septic Tank 100D MSA HMIS 

100-D-4 100-D-4; 107-D5; 107-D-5; 107-DR Sludge Trench #5; 

Sludge Trench #5 

100D100A MSA HMISHM

ESC 

100-D-40 100-D-40; Minor Construction Burial Ground #5 Hole 100D100A MSA HMISHM

ESC 

100-D-41 100-D-41; 118-18; 118-D-18; Minor Construction Burial 

Ground #5 Trench 

100D100A MSA HMISHM

ESC 

100-D-42 100-D-42; Buried VSR Thimble Site 100D100A MSA HMISHM

ESC 

100-D-43 100-D-43; 118-D-4C; Burial Ground 4C; Buried VSR 

Thimble Site 

100D100A MSA HMISHM

ESC 

100-D-45 100-D-45; 118-D-4B; Burial Ground 4B; Buried VSR 

Thimble Site 

100D100A MSA HMISHM

ESC 

100-D-46 100-D-46; 118-D-4A; Burial Ground 4A 100D100A MSA HMISHM

ESC 

100-D-47 100-D-47; 118-D-4E; Burial Ground 4E; Construction C.G. 

558-Rod Burial 

100D100A MSA HMISHM

ESC 

100-D-48 100-D-48; 100-D Reactor Cooling Water Effluent 

Underground Pipelines 

100D100A MSA HMISHM

ESC 

100-D-48:1 100-D-48:1, North Pipelines from 116-D-7 to the Outfalls 100D100A MSA HMISHM

ESC 

100-D-48:2 100-D-48:2, West Pipelines from D Avenue to 116-D-7 100D100A MSA HMISHM

ESC 

100-D-48:3 100-D-48:3, Effluent Pipelines from D Avenue to 105-D 

Reactor 

100D100A MSA HMISHM

ESC 

100-D-48:4 100-D-48:4, Small Cooling Water Effluent Pipelines at 105-D 100D100A MSA HMISHM
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Transition 
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Reactor ESC 

100-D-49 100-D-49; 100-DR Reactor Cooling Water Effluent 

Underground Pipelines 

100D100A MSA HMISHM

ESC 

100-D-49:1 100-D-49:1, North Pipelines from 116-DR-9 to the Outfalls 100D100A MSA HMISHM

ESC 

100-D-49:2 100-D-49:2, East Pipelines from D Avenue to 116-DR-9 100D100A MSA HMISHM

ESC 

100-D-49:3 100-D-49:3, Effluent Pipelines from D Avenue to ~60 m from 

the 105-DR Reactor 

100D100A MSA HMISHM

ESC 

100-D-49:4 100-D-49:4, 100-DR Effluent Pipelines Within ~60 m of 

Reactor 

100D100A MSA HMISHM

ESC 

100-D-5 100-D-5; Undocumented Solid Waste Site; Undocumented 

Solid Waste Site Near 103-D; Waste Site Near 103-D 

100D100A MSA HMISHM

ESC 

100-D-50 100-D-50; 100-DR Water Treatment Facilities Underground 

Pipelines 

100D100A MSA HMISHM

ESC 

100-D-50:1 100-D-50:1, Emergency Discharge Pipeline 100D100A MSA HMISHM

ESC 

100-D-50:10 100-D-50:10, Construction Camp Potable Water Supply 

Pipelines 

100D100A MSA HMISHM

ESC 

100-D-50:2 100-D-50:2, Reactor Cooling Water Pipelines from 190-DR 

Pumphouse 

100D100A MSA HMISHM

ESC 

100-D-50:3 Reactor Cooling Water Pipelines from 190-D High Bay 100D100A MSA HMISHM

ESC 

100-D-50:4 100-D-50:4, Gas Recirculation Pipelines 100D100A MSA HMISHM

ESC 

100-D-50:5 100-D-50:5, 183-DR Sedimentation Basin Drain Pipelines 100D100A MSA HMISHM

ESC 

100-D-50:6 100-D-50:6, 183-DR Clearwell Drain Pipelines 100D100A MSA HMISHM

ESC 

100-D-50:7 100-D-50:7, 183-DR Head House Floor Drain and Catch 

Basins Pipelines 

100D100A MSA HMISHM

ESC 

100-D-50:8 100-D-50:8, 117-DR Condensate Drain Pipelines 100D100A MSA HMISHM

ESC 

100-D-50:9 100-D-50:9, 1607-DR-3 Sanitary Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-52 100-D-52; 105-D Downcomer Insulation Space Dry Well 100D100A MSA HMISHM

ESC 

100-D-53 100-D-53; 117-DR Filter Building; 117-DR HEPA Filter 

Building 

100D100A MSA HMISHM

ESC 

100-D-54 100-D-54; Drywell Near the Large Sodium Fire Facility 

Gravel Scrubber 

100D100A MSA HMISHM

ESC 

100-D-55 100-D-55; Gravel Pit #21; Pit 21 100D MSA HMIS 

100-D-56 100-D-56; 100-D Area Sodium Dichromate Underground 

Supply Lines 

100D100A MSA HMISHM

ESC 

100-D-56:1 100-D-56:1, North Portion of 100-D-56 100D100A MSA HMISHM

ESC 

100-D-56:2 100-D-56:2, South Portion of 100-D-56 100D100A MSA HMISHM

ESC 

100-D-57 100-D-57; Earth Crib Near 107-DR 100D MSA HMIS 
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100-D-58 100-D-58; 100-DR Area Onsite Sewage System for MO-980 

& 4-Closet Restroom Facility; 100-DR OSS 

100D100A MSA HMISHM

ESC 

100-D-59 100-D-59; French Drain at the 183-D Acid Transfer Station 100D100A MSA HMISHM

ESC 

100-D-6 100-D-6; 118-D-4D; Burial Ground 4D; Buried VSR 

Thimble; Minor Construction Burial Ground #1 

100D100A MSA HMISHM

ESC 

100-D-60 100-D-60; 100D River Lines; 100D/DR River Effluent 

Pipelines 

100D100A MSA HMISHM

ESC 

100-D-61 100-D-61; Utility Pole and Fixture Debris Piles 100D100A MSA HMISHM

ESC 

100-D-62 100-D-62; 183-DR Headhouse Septic Tank 100D100A MSA HMISHM

ESC 

100-D-63 100-D-63; 100-D/DR Clean Water Pipelines; 100-D/DR 

Service Water Pipelines 

100D100A MSA HMISHM

ESC 

100-D-64 100-D-64; 105-DR Reactor Exhaust Stack Sampling Building; 

119-DR; 119-DR Sample Building 

100D100A MSA HMISHM

ESC 

100-D-65 100-D-65; 116-D-5 Outfall Spillway; 1904D Spillway; 100-

D-60:1 Flume 

100D100A MSA HMISHM

ESC 

100-D-66 100-D-66; 116-DR-5 Outfall; 1904-DR Spillway; 100-D-60:1 

Flume 

100D100A MSA HMISHM

ESC 

100-D-67 100-D-67; D Island; D Island Contamination 100D100A MSA HMISHM

ESC 

100-D-68 100-D-68; 190-DR Process Water Pump House 100D100A MSA HMISHM

ESC 

100-D-69 100-D-69; Sodium Dichromate Found Near Pacific Avenue 

and Paddock Street 

100D100A MSA HMISHM

ESC 

100-D-7 100-D-7; Undocumented Solid Waste Site 100D100A MSA HMISHM

ESC 

100-D-70 100-D-70; 184-DA Steam Generating Plant Dry Well 100D100A MSA HMISHM

ESC 

100-D-71 100-D-71; Vertical Safety Rod Tower Components 100D100A MSA HMISHM

ESC 

100-D-72 100-D-72; 183D Acid Facility 100D100A MSA HMISHM

ESC 

100-D-73 100-D-73; 108-D Chemical Pump House 100D100A MSA HMISHM

ESC 

100-D-74 100-D-74; Drywell Well 100D100A MSA HMISHM

ESC 

100-D-75 100-D-75; 151-D Primary Electrical Substation; 152-C1-D & 

152-E1-D Secondary Electrical Substations 

100D100A MSA HMISHM

ESC 

100-D-75:1 151-D Primary Electrical Substation 100D100A MSA HMISHM

ESC 

100-D-75:2 100-D-75:2, 152-E1-D Secondary Electrical Substation, 

Substation C4-S1 

100D100A MSA HMISHM

ESC 

100-D-75:3 100-D-75:3, 152-C1-D Secondary Electrical Substation 100D100A MSA HMISHM

ESC 

100-D-76 100-D-76; Potential Crib Next to 108D; Potential Former 116-

D-3 Crib 

100D100A MSA HMISHM

ESC 

100-D-77 100-D-77; 183-DR Filter Building; 183-DR Flocculation 100D100A MSA HMISHM
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Basins; 183-DR Head House; 183-DR Sedimentation Basins; 

Acid Facility; DR Reactor Water Treatment Facility; Sodium 

Dichromate Systems 

ESC 

100-D-78 100-D-78; 100D Yellow Stained Soils 100D100A MSA HMISHM

ESC 

100-D-79 100-D-79; SCA Area 1; SCA Area 2; 100D Posted Soil 

Contamination Areas 

100D100A MSA HMISHM

ESC 

100-D-8 100-D-8; 105-DR Process Sewer Outfall Site; 1907-DR; 

Undocumented Liquid Waste Site 

100D100A MSA HMISHM

ESC 

100-D-80 100-D-80; 100D Tar Stained Soils & Miscellaneous Debris 100D100A MSA HMISHM

ESC 

100-D-80:1 100-D-80:1, Tar Stained Soil & Miscellaneous Debris (Areas 

1, 2, and 3) 

100D100A MSA HMISHM

ESC 

100-D-80:2 100-D-80:2, Valve Box with Possible Asbestos Insulation 

(Area 4) 

100D100A MSA HMISHM

ESC 

100-D-81 100-D-81; 100D Burn Areas and Other Stained Areas 100D100A MSA HMISHM

ESC 

100-D-82 100-D-82; 100D Garnet Sand Sites 100D100A MSA HMISHM

ESC 

100-D-83 100-D-83; 100D Treated Water Pipelines 100D100A MSA HMISHM

ESC 

100-D-83:1 100-D-83:1, 183-DR Acid Addition Pipelines 100D100A MSA HMISHM

ESC 

100-D-83:2 100-D-83:2, 183-DR Filter Backwash Connection 100D100A MSA HMISHM

ESC 

100-D-83:3 100-D-83:3, 108-D Acid Addition Facility Pipelines 100D100A MSA HMISHM

ESC 

100-D-83:4 100-D-83:4, Additional Treated Water Pipelines 100D100A MSA HMISHM

ESC 

100-D-83:5 100-D-83:5, 186-D Acid Neutralizing System Pipelines and 

Reactor Cooling Water Pipelines to 105-D 

100D100A MSA HMISHM

ESC 

100-D-84 100-D-84; 100D Sanitary Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-84:1 100-D-84:1, Sanitary Sewer Pipelines - Areas 1 and 2 100D100A MSA HMISHM

ESC 

100-D-84:2 100-D-84:2, Sanitary Sewer Pipelines - Areas 3 and 4 100D100A MSA HMISHM

ESC 

100-D-85 100-D-85; 100D Reactor Effluent Pipelines 100D100A MSA HMISHM

ESC 

100-D-85:1 100-D-85:1, Additional 107-DR Effluent Pipeline 100D100A MSA HMISHM

ESC 

100-D-85:2 100-D-85:2, Additional 105-DR Reactor Effluent Pipelines 100D100A MSA HMISHM

ESC 

100-D-86 100-D-86; 100D Process Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-86:1 100-D-86:1, 105-D Gas Recirculation Pipelines 100D100A MSA HMISHM

ESC 

100-D-86:2 100-D-86:2, Additional Process Sewer Pipelines 100D100A MSA HMISHM

ESC 
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100-D-86:3 100-D-86:3, 105-DR Fan Room Sewer Pipelines 100D100A MSA HMISHM

ESC 

100-D-87 100-D-87; Spill Near Railroad Car Spot 100D100A MSA HMISHM

ESC 

100-D-88 100-D-88; 100D Miscellaneous Pipelines 100D100A MSA HMISHM

ESC 

100-D-89 100-D-89; Power Pole and Junction Box Debris 100D MSA HMIS 

100-D-9 100-D-9; 184DA; 184-DA Boiler Oil Tank 100D100A MSA HMISHM

ESC 

100-D-90 100-D-90; 100-D/DR Out of Service Transformers 100D100A MSA HMISHM

ESC 

100-D-91 100-D-91; 100-D/DR Electrical Components Debris 100D MSA HMIS 

100-D-92 100-D-92; Second Potential UST Near Dichromate Station 100D100A MSA HMISHM

ESC 

100-D-93 100-D-93; Potential UST Near Dichromate Station 100D100A MSA HMISHM

ESC 

100-D-94 100-D-94; Dichromate Contaminated Pit Associated with 

187-DR 

100D100A MSA HMISHM

ESC 

100-D-95 100-D-95; 100-D/DR Unnumbered Septic Tanks and Tile 

Field 

100D100A MSA HMISHM

ESC 

100-D-96 100-D-96; 100-D/DR Additional French Drains 100D100A MSA HMISHM

ESC 

100-D-96:1 100-D-96:1, 100-D/DR Additional French Drains Group 1 100D100A MSA HMISHM

ESC 

100-D-96:2 100-D-96:2, 100-D/DR Additional French Drains Group 2 100D100A MSA HMISHM

ESC 

100-D-97 100-D-97; 184-DA 500-Gallon Fuel Tank 100D100A MSA HMISHM

ESC 

100-D-98 100-D-98; 152D Substations 100D100A MSA HMISHM

ESC 

100-D-98:1 100-D-98:1, 152D Substations - Active 100D100A MSA HMISHM

ESC 

100-D-98:2 100-D-98:2, 152D and 153D Substations - Inactive 100D100A MSA HMISHM

ESC 

100-D-98:3 100-D-98:3, 153-D-5 Distribution Substation 100D100A MSA HMISHM

ESC 

100-D-99 100-D-99; Two Suspect Features Identified by Ground 

Penetrating Radar 

100A100D MSA HMESCH

MIS 

100-F-1 100-F-1; 100-FR-2 Depression 100F MSA HMIS 

100-F-10 100-F-10; French Drain at East End of 105-F Storage Room 

(Southeast Corner) 

100A100F MSA HMESCH

MIS 

100-F-11 100-F-11; 108-F Building 18-Inch French Drain 100A100F MSA HMESCH

MIS 

100-F-12 100-F-12; 36-Inch French Drain at 105-F Building 100F100A MSA HMISHM

ESC 

100-F-14 100-F-14; 100-FR-2 Vent Pipe; 100-F Carpenter Shop Waste 

Site Vent 

100F100A MSA HMISHM

ESC 

100-F-15 100-F-15; 108-F Building Ventilation French Drain 100F100A MSA HMISHM

ESC 
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100-F-16 100-F-16; 108-F Building 30-Inch French Drain 100F100A MSA HMISHM

ESC 

100-F-17 100-F-17; 108-F Chemical Pump House; Chemical Storage 

Tank at 108-F 

100F MSA HMIS 

100-F-18 100-F-18; 105-F Condensate Drain Field; Underground Tank 

at 105-F Building 

100F100A MSA HMISHM

ESC 

100-F-19 100-F-19; 1904-F Process Sewer; Contaminated Underground 

Lines; Effluent Water System; 100-F Reactor Cooling Water 

Effluent Underground Pipelines 

100F100A MSA HMISHM

ESC 

100-F-19:1 100-F-19, 105-F Reactor Cooling Water Effluent 

Underground Pipelines; 100-F-19:1 (North Group), and 100-

F-19:3 (West Group) 

100F100A MSA HMISHM

ESC 

100-F-19:2 100-F-19, 105-F Reactor Cooling Water Effluent 

Underground Pipelines; 100-F-19:2 (South Group) 

100F100A MSA HMISHM

ESC 

100-F-19:3 100-F-19, 105-F Reactor Cooling Water Effluent 

Underground Pipelines; 100-F-19:1 (North Group), and 100-

F-19:3 (West Group) 

100F100A MSA HMISHM

ESC 

100-F-2 100-F-2; PNL Ecological Study Strontium Garden; Strontium 

Garden 

100F100A MSA HMISHM

ESC 

100-F-20 100-F-20; PNL Parallel Pits 100F100A MSA HMISHM

ESC 

100-F-21 100-F-21; Exclusion Area; Grounds Surrounding Deactivated 

Areas 

100F MSA HMIS 

100-F-23 100-F-23; 141-C Drywell; 100-F Experimental Animal Farm 

Drywell 

100F100A MSA HMISHM

ESC 

100-F-24 100-F-24; 145-F Drywell 100F100A MSA HMISHM

ESC 

100-F-25 100-F-25; 146-FR Drywells 100F100A MSA HMISHM

ESC 

100-F-26 100-F-26; 100-F Water Treatment Facility Underground 

Pipelines 

100F100A MSA HMISHM

ESC 

100-F-26:1 100-F-26:1, North Process Sewer Collection Pipelines 100F100A MSA HMISHM

ESC 

100-F-26:10 100-F-26:10, 1607-F3 Sanitary Sewer Pipelines 100F100A MSA HMISHM

ESC 

100-F-26:11 100-F-26:11, 1607-F4 Sanitary Sewer Pipelines 100F100A MSA HMISHM

ESC 

100-F-26:12 100-F-26:12, 72-inch Main Process Sewer Pipeline 100F100A MSA HMISHM

ESC 

100-F-26:13 100-F-26:13, 108-F Drain Pipelines 100F100A MSA HMISHM

ESC 

100-F-26:14 100-F-26:14, 116-F-5 Influent Pipelines, 116-F-5 Ball Washer 

Crib 

100F100A MSA HMISHM

ESC 

100-F-26:15 100-F-26:15, Miscellaneous Pipelines associated with 1608-F 

Sump 

100F100A MSA HMISHM

ESC 

100-F-26:16 100-F-26:16, Reactor Cooling Water Pipelines 100F100A MSA HMISHM

ESC 

100-F-26:2 100-F-26:2, Process Water Pipelines to the Aquatic Biology 

and Strontium Gardens 

100F100A MSA HMISHM

ESC 
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100-F-26:3 100-F-26:3, 184-F Powerhouse Pipelines 100F100A MSA HMISHM

ESC 

100-F-26:4 100-F-26:4, South Process Pipelines 100F100A MSA HMISHM

ESC 

100-F-26:5 100-F-26:5, 190-F Bypass Pipelines 100F100A MSA HMISHM

ESC 

100-F-26:6 100-F-26:6, 190-F Reservoir Pipelines 100F100A MSA HMISHM

ESC 

100-F-26:7 100-F-26:7, Sodium Dichromate and Sodium Silicate 

Pipelines 

100F100A MSA HMISHM

ESC 

100-F-26:8 100-F-26:8, 1607-F1 Sanitary Sewer Pipelines 100F100A MSA HMISHM

ESC 

100-F-26:9 100-F-26:9, 1607-F2 Sanitary Sewer Pipelines 100F100A MSA HMISHM

ESC 

100-F-28 100-F-28; Septic Tank and Drain Field 100F100A MSA HMISHM

ESC 

100-F-29 100-F-29; 100-F Experimental Animal Farm Process Sewer 

Pipelines 

100F100A MSA HMISHM

ESC 

100-F-30 100-F-30; 144-F Drywell 100F MSA HMIS 

100-F-31 100-F-31; 144-F Sanitary Sewer System 100F100A MSA HMISHM

ESC 

100-F-32 100-F-32; 1717-F Underground Fuel Oil Tanks 100F MSA HMIS 

100-F-33 100-F-33; 146-F Aquatic Biology Fish Ponds 100F100A MSA HMISHM

ESC 

100-F-34 100-F-34; Biology Facility French Drain 100F100A MSA HMISHM

ESC 

100-F-35 100-F-35; Soil Contamination Area Inside the 105-F 

Exclusion Area 

100F100A MSA HMISHM

ESC 

100-F-36 100-F-36; 108-F Biological Laboratory; 108-F Chemical 

Pump House 

100F100A MSA HMISHM

ESC 

100-F-37 100-F-37; French Drain Discovered Near Hydrant F-2 100F100A MSA HMISHM

ESC 

100-F-38 100-F-38; Yellow Stained Soil Near Hydrant F-2 100F100A MSA HMISHM

ESC 

100-F-39 100-F-39; 100F River Effluent Pipelines; 100F River Lines 100F100A MSA HMISHM

ESC 

100-F-4 100-F-4; 108-F Building 12-Inch French Drain 100F100A MSA HMISHM

ESC 

100-F-40 100-F-40; Animal Farm Surface Impoundment 100F100A MSA HMISHM

ESC 

100-F-41 100-F-41; 100-F Clean Water Pipelines; 100-F Service Water 

Pipelines 

100F100A MSA HMISHM

ESC 

100-F-41:1 100-F-41, Discovery Pipeline Between 182-F and 183-F 100F100A MSA HMISHM

ESC 

100-F-41:2 100-F-41, Discovery Pipeline at 190-F 100F100A MSA HMISHM

ESC 

100-F-41:3 100-F-41, Discovery Pipeline Southeast of 1704-F 100F100A MSA HMISHM

ESC 

100-F-41:4 100-F-41, Discovery Pipeline on West Side of 115-F 100F100A MSA HMISHM
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ESC 

100-F-42 100-F-42; 1904-F Spillway; 100-F-39:1 Flume 100F100A MSA HMISHM

ESC 

100-F-43 100-F-43; 116-F-16 PNL Outfall; Spillway for PNL Outfall; 

100-F-39:1 

100F100A MSA HMISHM

ESC 

100-F-44 100-F-44; 100-F Miscellaneous Pipelines (See Subsites) 100F100A MSA HMISHM

ESC 

100-F-44:1 100-F-44:1, Discovery Pipeline Near 182-F Reservoir 100F100A MSA HMISHM

ESC 

100-F-44:10 100-F-44:10, 141-C Sewer Pipelines 100F100A MSA HMISHM

ESC 

100-F-44:2 100-F-44:2, Discovery Pipeline Near 108-F Building 100F100A MSA HMISHM

ESC 

100-F-44:3 100-F-44:3, 1607-F3 Sewer System Pipeline 100F100A MSA HMISHM

ESC 

100-F-44:4 100-F-44:4, Discovery Pipeline in Silica Gel Pit 100F100A MSA HMISHM

ESC 

100-F-44:5 100-F-44:5, Process Sewer Pipelines 100F100A MSA HMISHM

ESC 

100-F-44:6 100-F-44:6, 189-F Refrigeration Pipeline 100F100A MSA HMISHM

ESC 

100-F-44:7 100-F-44:7, 1717-F Blow Down Pipeline 100F100A MSA HMISHM

ESC 

100-F-44:8 100-F-44:8, 1717-F Fuel Oil Supply and Return Pipelines 100F100A MSA HMISHM

ESC 

100-F-44:9 100-F-44:9, 105-F Process Sewer Pipeline 100F100A MSA HMISHM

ESC 

100-F-45 100-F-45; Buried River Effluent Pipelines 100F100A MSA HMISHM

ESC 

100-F-46 100-F-46; 119-F Stack Sampling French Drain 100F100A MSA HMISHM

ESC 

100-F-47 100-F-47; 151-F Substation 100F100A MSA HMISHM

ESC 

100-F-48 100-F-48; 184-F Coal Pit Debris 100F100A MSA HMISHM

ESC 

100-F-49 100-F-49; 1716-F Maintenance Garage Lubrication Pit 100F100A MSA HMISHM

ESC 

100-F-5 100-F-5; 1717-F Building Drywell 100F100A MSA HMISHM

ESC 

100-F-50 100-F-50; Storm Water Run Off Culvert; 100-F Railroad 

French Drain 

100F100A MSA HMISHM

ESC 

100-F-51 100-F-51; 146-F Fish Laboratory Soil 100F100A MSA HMISHM

ESC 

100-F-52 100-F-52; 146-FR Radioecology/Aquatic Biology Laboratory 

Soil 

100F100A MSA HMISHM

ESC 

100-F-53 100-F-53; 108-F Septic System 100F100A MSA HMISHM

ESC 

100-F-54 100-F-54; 100-F Animal Farm Pastures 100F100A MSA HMISHM

ESC 
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Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

100-F-55 100-F-55; 1607-F7 Contaminated Ash Layer 100F100A MSA HMISHM

ESC 

100-F-56 100-F-56; 100-F Surface Debris/Stains 100F100A MSA HMISHM

ESC 

100-F-56:1 100-F-56:1, 100-F Garnet Sand Areas 100F100A MSA HMISHM

ESC 

100-F-56:2 100-F-56:2, Other 100-F Surface Debris Areas 100F100A MSA HMISHM

ESC 

100-F-57 100-F-57; 190-F Process Water Pump House Debris 100F100A MSA HMISHM

ESC 

100-F-57:1 100-F-57:1, 190-F Process Water Pump House Debris 

(Eastern Half) 

100F100A MSA HMISHM

ESC 

100-F-57:2 100-F-57:2, 190-F Process Water Pump House Debris 

(Western Half) 

100F100A MSA HMISHM

ESC 

100-F-58 100-F-58; 100-F Surface Debris Potentially Containing 

Asbestos 

100F100A MSA HMISHM

ESC 

100-F-59 100-F-59; Riparian Area Contamination Originating from 

128-F-2 

100F100A MSA HMISHM

ESC 

100-F-6 100-F-6; 1716 FA Fuel Tank and Pump 100F MSA HMIS 

100-F-60 100-F-60; Cast Iron Pipe 100F100A MSA HMISHM

ESC 

100-F-61 100-F-61; Stained Soil near 100-F-12 100F100A MSA HMISHM

ESC 

100-F-62 100-F-62; Animal Farm Septic Lines 100F100A MSA HMISHM

ESC 

100-F-63 100-F-63; Animal Farm Radioactive Effluent Lines 100F100A MSA HMISHM

ESC 

100-F-64 100-F-64; Yellow and Red Stained Soil along railroad tracks 

near 1713-FA 

100F100A MSA HMISHM

ESC 

100-F-65 100-F-65; Green Stained Area Near Tracks Immediately West 

of 190-F 

100F100A MSA HMISHM

ESC 

100-F-7 100-F-7; Underground Fuel Tank - 1705-F Building 100F100A MSA HMISHM

ESC 

100-F-8 100-F-8; French Drains Near 105-F Gate 100F100A MSA HMISHM

ESC 

100-F-9 100-F-9; French Drain at East End of 105-F Storage Room 

(Northeast Corner) 

100F100A MSA HMISHM

ESC 

100-H-1 100-H-1; Rod Cave 100H100A MSA HMISHM

ESC 

100-H-10 100-H-10; French Drain D 100H100A MSA HMISHM

ESC 

100-H-11 100-H-11; Expansion Box French Drain; French Drain E 100H100A MSA HMISHM

ESC 

100-H-12 100-H-12; Expansion Box French Drain F and Shielding Lead 100H100A MSA HMISHM

ESC 

100-H-13 100-H-13; French Drain G 100H100A MSA HMISHM

ESC 

100-H-14 100-H-14; Surface Contamination Zone H 100H100A MSA HMISHM

ESC 
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Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

100-H-15 100-H-15; 100-H-25; Possible Septic Tank & Tile Field 100H MSA HMIS 

100-H-16 100-H-16; 184-H Brine Pit; 184-H Salt Dissolving Pit and 

Brine Pump House; H Area Power House Brine Pit 

100H100A MSA HMISHM

ESC 

100-H-17 100-H-17; 116-H-2 Trench Overflow 100H100A MSA HMISHM

ESC 

100-H-18 100-H-18; Undocumented Unplanned Airborne Release: 

Stack Emission No. 1 

100H MSA HMIS 

100-H-19 100-H-19; Undocumented Unplanned Airborne Release: 

Stack Emission No. 2 

100H MSA HMIS 

100-H-2 100-H-2; Buried Thimble Site; Thimble Pit 100H100A MSA HMISHM

ESC 

100-H-20 100-H-20; Undocumented Unplanned Release: Swallow Nests 

and Droppings 

100H MSA HMIS 

100-H-21 100-H-21; 100-H Reactor Cooling Water Effluent 

Underground Pipelines 

100H100A MSA HMISHM

ESC 

100-H-22 100-H-22; Soil Contaminated by Effluent Line Leakage 100H100A MSA HMISHM

ESC 

100-H-24 100-H-24; 100-H-24 Substation; 151-H Electrical Facilities; 

151-H Substation 

100H100A MSA HMISHM

ESC 

100-H-26 100-H-26; Exclusion Area; Grounds Surrounding Deactivated 

Areas 

100H MSA HMIS 

100-H-27 100-H-27; 100-H Area Patrol Headquarters Storm Runoff 

Ditch 

100H MSA HMIS 

100-H-28 100-H-28; 100-H Water Treatment Facilities Underground 

Pipelines 

100H100A MSA HMISHM

ESC 

100-H-28:1 100-H-28:1, 184-H Power House Ash Sluicing Line 100H100A MSA HMISHM

ESC 

100-H-28:2 100-H-28:2, South Process Sewers 100H100A MSA HMISHM

ESC 

100-H-28:3 100-H-28:3, North Process Sewers 100A100H MSA HMESCH

MIS 

100-H-28:4 100-H-28:4, 1607-H1 Sanitary Sewer Pipelines 100H100A MSA HMISHM

ESC 

100-H-28:5 100-H-28:5, 1607-H2 Sanitary Sewer Pipelines 100H100A MSA HMISHM

ESC 

100-H-28:6 100-H-28:6, 182-H Reservoir Sump Drains 100H100A MSA HMISHM

ESC 

100-H-28:7 100-H-28:7, Process Water Pipelines 100H100A MSA HMISHM

ESC 

100-H-28:8 100-H-28:8, 190-H Process Water Pipelines 100H100A MSA HMISHM

ESC 

100-H-3 100-H-3; 1716-H Garage Fuel Tank Site 100H100A MSA HMISHM

ESC 

100-H-30 100-H-30; 110-H Sanitary Sewer Trench 100H100A MSA HMISHM

ESC 

100-H-31 100-H-31; Polychlorinated Biphenyl in Soil on North Side of 

105-H Reactor Building 

100H100A MSA HMISHM

ESC 

100-H-32 100-H-32; 184-H Brine Pit French Drain 100H100A MSA HMISHM

ESC 
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Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

100-H-33 100-H-33; 183-H Solar Evaporation Basins Radionuclide 

Components 

100H100A MSACHP

RC 

HMESCH

MIS 

100-H-34 100-H-34; 100H River Effluent Pipelines; 100H River Lines 100H100A MSA HMISHM

ESC 

100-H-35 100-H-35; 100-H Clean Water Pipelines; 100-H Service 

Water Pipelines 

100H100A MSA HMISHM

ESC 

100-H-36 100-H-36; 116-H-5 Spillway; 1904-H Spillway; 100-H-34:1 

Flume (Spillway) for the 116-H-5 Outfall Structure 

100H100A MSA HMISHM

ESC 

100-H-37 100-H-37; 100-H Mud Dauber Contamination Area 100H100A MSA HMISHM

ESC 

100-H-38 100-H-38; Trenches and Pit Southwest of 105-H 100H100A MSA HMISHM

ESC 

100-H-39 100-H-39; Orphan Site H-007; Possible Thimble Pit 

Locations; Potential Thimble Burial Site 

100H100A MSA HMISHM

ESC 

100-H-4 100-H-4; 1717-H Hot Shop; Contaminated Storage Unit; 

French Drain 

100H100A MSA HMISHM

ESC 

100-H-40 100-H-40; Disposal Pit 100H100A MSA HMISHM

ESC 

100-H-41 100-H-41; Contaminated Area; Contaminated Vertical Pipe 100H100A MSA HMISHM

ESC 

100-H-42 100-H-42; 1906-H Drainage Lift Station 100H100A MSA HMISHM

ESC 

100-H-43 100-H-43; Maintenance Garage; Repair Shop 100H100A MSA HMISHM

ESC 

100-H-44 100-H-44; 183-H Neutralization Pit; H-016 100H100A MSA HMISHM

ESC 

100-H-45 100-H-45; 1717-H UST; H-015; Underground Propane Tank 100H100A MSA HMISHM

ESC 

100-H-46 100-H-46; 190-H Potential Contaminated Soil 100H100A MSA HMISHM

ESC 

100-H-47 100-H-47; 1717-H Geophysical Anomaly; Orphan Site H-

015; Possible UST 

100H100A MSA HMISHM

ESC 

100-H-48 100-H-48; 184-HA Underground Fuel Oil Tanks Associated 

Piping 

100H100A MSA HMISHM

ESC 

100-H-49 100-H-49; Potentially Contaminated French Drains 100H100A MSA HMISHM

ESC 

100-H-49:1 100-H-49:1, 184‑H Boiler House and 1717-H Hot Shop 

French Drains 

100H100A MSA HMISHM

ESC 

100-H-49:2 100-H-49:2, 119-H, 181‑H, and 183-H French Drains 100H100A MSA HMISHM

ESC 

100-H-49:3 183-H and 1717-H French Drains 100H100A MSA HMISHM

ESC 

100-H-5 100-H-5; 107-H Buried Sludge Site; 107-H Grave; 107-H 

Retention Basin Sludge Burial Site; Sludge Disposal Trench 

100H100A MSA HMISHM

ESC 

100-H-50 100-H-50; 100-H Steam Condensate French Drains 100H100A MSA HMISHM

ESC 

100-H-51 100-H-51; Potentially Contaminated Pipeline Segments 100H100A MSA HMISHM

ESC 

100-H-51:1 100-H-51:1, 1703‑H Sanitary Sewer Segment 100H100A MSA HMISHM
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Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

ESC 

100-H-51:2 100-H-51:2, 117-H Seal Pit Crib Feedline 100H100A MSA HMISHM

ESC 

100-H-51:3 100-H-51:3, 184‑H Brine Discharge Line 100H100A MSA HMISHM

ESC 

100-H-51:4 100-H-51:4, 100-H Main Gate Storm Drain 100H100A MSA HMISHM

ESC 

100-H-51:5 100-H-51:5, Discovery Pipeline at 128-H-1 100H100A MSA HMISHM

ESC 

100-H-51:6 100-H-51:6, Carbon Steel Pipe 100H100A MSA HMISHM

ESC 

100-H-52 100-H-52; 184-HA Septic Drain Field and Associated Piping 100H100A MSA HMISHM

ESC 

100-H-53 100-H-53; Carbon Steel Pipe in River Bank 100H100A MSA HMISHM

ESC 

100-H-54 100-H-54; GPERS 100-H Shoreline Survey Unplanned 

Release 

100H100A MSA HMISHM

ESC 

100-H-55 100-H-55; Cast Iron Pipe 100H100A MSA HMISHM

ESC 

100-H-56 100-H-56; H-Area Miscellaneous Pipelines 100H100A MSA HMISHM

ESC 

100-H-57 100-H-57; Water Tower Foundations at 100H 100H100A MSA HMISHM

ESC 

100-H-58 100-H-58; Mud Dauber Nests On Active Powerlines In 100H 

Area 

100H100A MSA HMISHM

ESC 

100-H-59 100-H-59; Soil Contamination and Debris Piles near 100-H 

Area Railroad Track; 100-H Area Railroad Track Soil 

Contamination Area 

100H100A MSA HMISHM

ESC 

100-H-59:1 100-H-59, 100-H Area Railroad Track Soil Contamination 

Area 

100H100A MSA HMISHM

ESC 

100-H-59:2 Debris Piles near 100-H Area Railroad Track 100H100A MSA HMISHM

ESC 

100-H-6 100-H-6; Suspect Waste Site: Contaminated Ramp 100H MSA HMIS 

100-H-60 100-H-60; 184-H Demolition Legacy Asbestos Site 100H100A MSA HMISHM

ESC 

100-H-7 100-H-7; French Drain A 100H100A MSA HMISHM

ESC 

100-H-8 100-H-8; French Drain B 100H100A MSA HMISHM

ESC 

100-H-9 100-H-9; French Drain C 100H100A MSA HMISHM

ESC 

100-K-1 100-K-1; 100-K-45; 119-KW Exhaust Air Sample Building 

French Drain; 119-KW French Drain 

100K100A CHPRC CPCCo 

100-K-10 100-K-10; 104-K Dry Well; 118-KE-2 French Drain (South) 100K CHPRC CPCCo 

100-K-100 100-K-100; 116-KW-3 Remaining Contaminated Soil and 

Items; Radioactive Material Area Remaining After 107-KW 

Basin Removal 

100K100A CHPRC CPCCo 

100-K-101 100-K-101; French Drains and Mercury Stained Soils near the 

183KE Sedimentation Basin 

100K100A CHPRC CPCCo 
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Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

100-K-102 100-K-102; French Drains and Mercury Stained Soils near the 

183KW Sedimentation Basin 

100K100A CHPRC CPCCo 

100-K-103 100-K-103; 1704-K and 1717-K Septic Systems; Additional 

Components of 1607-K4 

100K100A CHPRC CPCCo 

100-K-104 100-K-104; 166-KE French Drain 100K100A CHPRC CPCCo 

100-K-105 100-K-105; Pit at Southeast Corner of 100K 100K100A CHPRC CPCCo 

100-K-106 100-K-106; 182-K Fuel Oil Crib 100A100K CHPRC CPCCo 

100-K-107 100-K-107; 1706-KER Abandoned Drain Field 100K100A CHPRC CPCCo 

100-K-108 100-K-108; 1706-KER Septic System; 1706-KER Septic 

Tank; Crib and Sewer Line 

100K100A CHPRC CPCCo 

100-K-109 100-K-109; Unplanned Chemical Release near 183.1KW 

Head House; Yellow Stained Soil adjacent to 183.1KW Head 

House 

100K100A CHPRC CPCCo 

100-K-11 100-K-11; 104-K Dry Well; 118-KW-2 French Drain (North) 100K CHPRC CPCCo 

100-K-110 100-K-110; 183KW; 183-KW; Soil Beneath 183.2-KW 

Flocculation and Sedimentation Basins; the 183.3-KW Sand 

Filter Basins 

100K100A CHPRC CPCCo 

100-K-111 100-K-111; Effluent Seepage Area from 116-K-2 100K100A CHPRC CPCCo 

100-K-112 100-K-112; Surface Contamination from Waste Storage 

Operations 

100K100A TBD CPCCo 

100-K-113 100-K-113; 100-KW Columbia River Effluent Pipeline; 

Portion of Effluent Piping Extending Beyond River Shore 

100K100A CHPRC CPCCo 

100-K-114 100-K-114; 100-KE Columbia River Effluent Pipeline; 

Portion of Effluent Piping Extending Beyond River Shore 

100K100A CHPRC CPCCo 

100-K-115 100-K-115; 1717-K Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-116 100-K-116; 1720-K Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-117 100-K-117; 183-KW Chlorine Vault Building Foundation Soil 

Footprint 

100K CHPRC CPCCo 

100-K-118 100-K-118; 183.1-KW; 183.1KW Headhouse Building 

Foundation; Potential Asbestos in Soil 

100K100A CHPRC CPCCo 

100-K-119 100-K-119; 182-K; 182K Potential Asbestos Hazard in Soil 100K100A CHPRC CPCCo 

100-K-12 100-K-12; 104-K Dry Well; 118-KW-2 French Drain (South) 100K CHPRC CPCCo 

100-K-120 100-K-120; 110-KW; 110KW Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-121 100-K-121; 115-KE; 115KE Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-122 100-K-122; 1706-KE; 1706KE Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-123 100-K-123; 183.1-KE; 183.1KE Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-124 100-K-124; 183.5-KE; 183.5KE Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-125 100-K-125; 183.6-KE; 183.6KE Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-126 100-K-126; 183.5-KW; 183.5KW Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-127 100-K-127; 183.6-KW; 183.6KW Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-128 100-K-128; 190-KE; 190KE Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-129 100-K-129; 190-KW; 190KW Potential Asbestos in Soil 100K100A CHPRC CPCCo 

100-K-13 100-K-13; French Drain West of the 166-KW Oil Storage 

Tank Facility 

100K100A CHPRC CPCCo 

100-K-130 100-K-130; 181KE; 181-KE Pump House Potential Asbestos 

in Soil 

100K100A CHPRC CPCCo 

100-K-131 100-K-131; 1908KE; 1908-KE Water Monitoring Station 

Potential Asbestos in Soil 

100K100A CHPRC CPCCo 
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Area 
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Transition 

Contractor 

Post- 

Transition 

Contractor 

100-K-132 100-K-132; Deep Vadose Zone Contamination Below 118-K-

1 Burial Ground 

100K100A CHPRC CPCCo 

100-K-14 100-K-14; 183-KE Acid Neutralization Pit and Overflow 

French Drain 

100K100A CHPRC CPCCo 

100-K-15 100-K-15; 183-KW Liquid Alum Storage Tank (West) 100K CHPRC CPCCo 

100-K-16 100-K-16; 183-KW Liquid Alum Storage Tank (East) 100K CHPRC CPCCo 

100-K-18 100-K-18; 183-KW Caustic Neutralization Pit 100K100A CHPRC CPCCo 

100-K-19 100-K-19; 183-KW Caustic Soda Storage Tank Site 100K100A CHPRC CPCCo 

100-K-2 100-K-2; 118-K-2; 118-K-2 Sludge Burial Ground; Burial 

Area 

100K100A WCHCHP

RC 

CPCCo 

100-K-20 100-K-20; 183-KW Sodium Silicate Storage Tank (West) 100K CHPRC CPCCo 

100-K-21 100-K-21; 183-KW Sodium Silicate Storage Tank (East) 100K CHPRC CPCCo 

100-K-22 100-K-22; 183-KE Sodium Silicate Storage Tank (West) 100K CHPRC CPCCo 

100-K-23 100-K-23; 183-KE Sodium Silicate Storage Tank (East) 100K CHPRC CPCCo 

100-K-24 100-K-24; 183-KW Bauxite Tank 100K CHPRC CPCCo 

100-K-25 100-K-25; 183-KE Caustic Neutralization Pit 100K100A CHPRC CPCCo 

100-K-27 100-K-27; 183-KE Caustic Soda Storage Tank Site 100K100A CHPRC CPCCo 

100-K-28 100-K-28; 183-KE Bauxite Tank 100K CHPRC CPCCo 

100-K-29 100-K-29; 183-KE Sandblasting Site 100K100A CHPRC CPCCo 

100-K-3 100-K-3; 1706-KE Fish Pond Heat Exchanger Pit. Pump Pit 

and Associated Piping; Water Studies Semi-Works 

100K100A CHPRC CPCCo 

100-K-30 100-K-30; 183-KE Sulfuric Acid Tank Bases (West Tank) 100K100A CHPRC CPCCo 

100-K-31 100-K-31; 183-KE Sulfuric Acid Tank Bases (East Tank) 100K100A CHPRC CPCCo 

100-K-32 100-K-32; 183-KW Sulfuric Acid Tank Bases (East Tank) 100K100A CHPRC CPCCo 

100-K-33 100-K-33; 183-KW Sulfuric Acid Tank Bases (West Tank) 100K100A CHPRC CPCCo 

100-K-34 100-K-34; 183-KW Acid Neutralization Pit 100K100A CHPRC CPCCo 

100-K-35 100-K-35; 183-KE Acid Neutralization Pit 100K100A CHPRC CPCCo 

100-K-36 100-K-36; 1706-KE Chemical Storage Facility Dry Well 100K100A CHPRC CPCCo 

100-K-37 100-K-37; 1706-KE Sulfuric Acid Tank 100K100A CHPRC CPCCo 

100-K-38 100-K-38; 1706-KE Caustic Soda Tank 100K100A CHPRC CPCCo 

100-K-39 100-K-39; 118-K-3 Filter Crib 100K CHPRC CPCCo 

100-K-4 100-K-4; 1706-KE Wet Fish Studies Ponds and Valve Pit 100K100A CHPRC CPCCo 

100-K-42 100-K-42; 100-KE Fuel Storage Basin; 105-KE Fuel Storage 

Basin; Irradiated Fissile Material Storage; KE Basin; Metal 

Storage Basin; Potential Asbestos in Soil; 100-K East Basin; 

100-K-40 

100K100A CHPRC CPCCo 

100-K-43 100-K-43; 105-KW Fuel Storage Basin; Irradiated Fissile 

Material Storage; K West Basin; KW Basin 

100K100A CHPRC CPCCo 

100-K-44 100-K-44; Exclusion Area; Grounds Surrounding Deactivated 

Areas 

100K CHPRC CPCCo 

100-K-46 100-K-46; 119-KE French Drain; Drywell 100K100A CHPRC CPCCo 

100-K-47 100-K-47; 1904-K Process Sewer 100K100A CHPRC CPCCo 

100-K-48 100-K-48; 100-KE Oil Contamination Areas 100K100A CHPRC CPCCo 

100-K-49 100-K-49; 100-KW Oil Contamination Areas 100K100A CHPRC CPCCo 

100-K-5 100-K-5; 1705-KE French Drain 100K100A CHPRC CPCCo 

100-K-50 100-K-50; 1725-K & 1726-K Sanitary Sewer System Holding 

Tank 

100K100A CHPRC CPCCo 

100-K-51 100-K-51; 105-KE 90-Day Waste Accumulation Area; 100K 100K100A CHPRC CPCCo 
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90-Day Waste Storage Facility 

100-K-52 100-K-52; 1706-KE Wet Fish Studies Laboratory 100K CHPRC CPCCo 

100-K-53 100-K-53; 100-KE Glycol Heat Recovery Underground 

Pipelines 

100K100A CHPRC CPCCo 

100-K-54 100-K-54; 100-KW Glycol Heat Recovery Underground 

Pipelines 

100K100A CHPRC CPCCo 

100-K-55 100-K-55; 100-KR-1 Pipelines; 100-KW Reactor Cooling 

Water Effluent Underground Pipelines 

100K100A CHPRC CPCCo 

100-K-56 100-K-56; 100-KE Reactor Cooling Water Effluent 

Underground Pipelines; 100-KR-1 Pipelines 

100K100A CHPRC CPCCo 

100-K-57 100-K-57; 107-KE Drainage Ditches 100K100A CHPRC CPCCo 

100-K-58 100-K-58; 100-KE Clean Water Pipelines; 100-KE Service 

Water Pipelines 

100K CHPRC CPCCo 

100-K-59 100-K-59; 100-KW Clean Water Ppelines; 100-KW Service 

Water Pipelines 

100K CHPRC CPCCo 

100-K-6 100-K-6; 105-KE Vacuum Pit; Cyclone Separator; Vacuum 

Pit 

100K100A CHPRC CPCCo 

100-K-60 100-K-60; 1904-K Process Sewer (165-KW) 100K100A CHPRC CPCCo 

100-K-61 100-K-61; 117-KW Filter Building and Duct Work 100K100A CHPRC CPCCo 

100-K-62 100-K-62; 117-KE Filter Building 100K100A CHPRC CPCCo 

100-K-63 100-K-63; 100-KW Flood Plain Contamination Area; 100-

KW Floodplain; UN-116-KW-1 

100K100A CHPRC CPCCo 

100-K-64 100-K-64; 100-KE Flood Plain Contamination Area; 100-KE 

Floodplain; UN-116-KE-1 

100K100A CHPRC CPCCo 

100-K-66 100-K-66; 165-KW Power Control Building 100K100A CHPRC CPCCo 

100-K-67 100-K-67; 165-KE Power Control Building 100K100A CHPRC CPCCo 

100-K-68 100-K-68; 105-KE Pump Gallery and Catch Tank; D Sump 100K100A CHPRC CPCCo 

100-K-69 100-K-69; 105-KE Sump C 100K100A CHPRC CPCCo 

100-K-7 100-K-7; 165-KE Ethylene Glycol Tanks; 165-KE-E and 165-

KE-W 

100K CHPRC CPCCo 

100-K-70 100-K-70; 105-KE Waste Storage Tank; Holding Tank 100K100A CHPRC CPCCo 

100-K-71 100-K-71; 105-KE Collection Box 100K100A CHPRC CPCCo 

100-K-72 100-K-72; 105-KW Pump Gallery and Catch Tank; D Sump 100K100A CHPRC CPCCo 

100-K-73 100-K-73; 105-KW Collection Box 100K100A CHPRC CPCCo 

100-K-74 100-K-74; 105-KW Waste Storage Tank; Holding Tank 100K100A CHPRC CPCCo 

100-K-75 100-K-75; 105-KW Sump C 100K100A CHPRC CPCCo 

100-K-76 100-K-76; 105-KW Unplanned Release Discovered Near 130-

KW-1 Emergency Di 

100K CHPRC CPCCo 

100-K-77 100-K-77; Underground Railroad Ties Southeast of 1706KE 100K100A CHPRC CPCCo 

100-K-78 100-K-78; Fenced Contamination Area 100K100A MSA HMESCH

MIS 

100-K-79 100-K-79; Sodium Dichromate and Sulfuric Acid Product 

Pipelines at 100-KE and 100-KW 

100K100A CHPRC CPCCo 

100-K-8 100-K-8; 165-KW Ethylene Glycol Tanks; 165-KW-E and 

165-KW-W 

100K CHPRC CPCCo 

100-K-80 100-K-80; 100-KW River Effluent Pipeline; 100-KW River 

Line; River Line (West) from 116-K-3 Outfall 

100K100A CHPRC CPCCo 

100-K-81 100-K-81; Contamination Area West of 116-K-3 100K100A CHPRC CPCCo 
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100-K-82 100-K-82; 105-KW Fuel Storage Basin Leak 100K100A CHPRC CPCCo 

100-K-83 100-K-83; 116-K-3; 1904-K Flume; 1904-K Outfall Structure; 

1904-K Spillway 

100K100A CHPRC CPCCo 

100-K-84 100-K-84; Red Soil Found Southwest of 118-K-1 100K100A MSA HMISHM

ESC 

100-K-85 100-K-85; 100-K Temporary Construction Pit 100K100A MSA HMISHM

ESC 

100-K-86 100-K-86; Four Areas of Stained Soil in 100-K Area; 100-K 

Stain Areas 

100K100A MSA HMISHM

ESC 

100-K-87 100-K-87; 100-K Asbestos Lagging 100K100A MSA HMISHM

ESC 

100-K-88 100-K-88; Yellow and White Granular Material 100K100A MSA HMISHM

ESC 

100-K-89 100-K-89; 100-K Burn Site 100K100A MSA HMISHM

ESC 

100-K-9 100-K-9; 104-K Dry Well; 118-KE-2 French Drain (North) 100K CHPRC CPCCo 

100-K-90 100-K-90; 100-K White Granular Material 100K100A MSA HMISHM

ESC 

100-K-91 100-K-91; 100-K Battery 100K100A MSA HMISHM

ESC 

100-K-92 100-K-92; 100-K Reddish Stained Gravels 100K100A MSA HMISHM

ESC 

100-K-93 100-K-93; 100-K Drum Remnant 100K CHPRC CPCCo 

100-K-94 100-K-94; 1702-KE and 1702-KW Guard House Dry Wells 100K100A CHPRC CPCCo 

100-K-95 100-K-95; 100-K Tar Dump 100A100K MSA HMESCH

MIS 

100-K-96 100-K-96; 100-KE River Effluent Pipeline; 100-KE River 

Line; River Line (East) from 116-K-3 Outfall 

100K100A CHPRC CPCCo 

100-K-97 100-K-97; 183-KW French Drain and Rail Spur Unplanned 

Release 

100K100A CHPRC CPCCo 

100-K-98 100-K-98; 183-KE French Drain and Rail Spur Unplanned 

Release 

100K100A CHPRC CPCCo 

100-K-99 100-K-99; 116-KE-4 Contaminated Soil and Items; 

Radioactive Material Area Remaining After 107-KE Basin 

Removal 

100K100A CHPRC CPCCo 

100-N-1 100-N-1; HGP Settling Pond; HGP SWMU #6 100A100N MSA HMISHM

ESC 

100-N-10 100-N-10; 120-N-5 Facility Liquid Unplanned Release 2 

(09/02/87) 

100N100A MSA HMISHM

ESC 

100-N-100 100-N-100; 100-N Oil Filters #4 100N100A MSA HMISHM

ESC 

100-N-101 100-N-101; 100-N Stain Area #4 100N100A MSA HMISHM

ESC 

100-N-102 100-N-102; Potentially Contaminated French Drains and 

Drain Lines; 100-N Potentially Contaminated French Drains 

100N100A MSA HMISHM

ESC 

100-N-102:1 100-N-102:1, 100-N Potentially Contaminated French Drains 

and Drain Lines, Group 1, 100-N Potentially Contaminated 

French Drains, Group 1 

100N100A MSA HMISHM

ESC 

100-N-102:2 100-N-102:2, 100-N Potentially Contaminated French Drains 100N100A MSA HMISHM
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and Drain Lines, Group 2, 100-N Potentially Contaminated 

French Drains, Group 2 

ESC 

100-N-103 100-N-103; 100-N Steam Condensate French Drains 100N100A MSA HMISHM

ESC 

100-N-103:1 100-N-103:1, 100-N Steam Condensate French Drains 

(inactive) 

100N100A MSA HMISHM

ESC 

100-N-103:2 100-N-103:2, 100-N Steam Condensate French Drains 

(active) 

100N100A MSA HMISHM

ESC 

100-N-104 100-N-104; Raw Water Overflow Spillway 100N100A MSA HMISHM

ESC 

100-N-105 100-N-105; Contaminated Soil beneath 1900-N Supply 

Tanks; Paint Chips near 19 

100N MSA HMIS 

100-N-106 100-N-106; Shallow Petroleum-Only Releases at 100-N; 

SPOR Releases 

100N100A CHPRC CPCCo 

100-N-107 100-N-107; Bioventing Well Islands; Soil Contamination 

Adjacent to Bioventing Wells 

100N100A CHPRC CPCCo 

100-N-108 100-N-108; 100-N Shoreline Site 100N100A CHPRC CPCCo 

100-N-109 100-N-109; Two Underground Radioactive Material Areas 

near N Avenue; URMA N3 and URMA N4 

100A TBD HMISHM

ESC 

100-N-11 100-N-11; 120-N-5 Transfer Trench Liquid Unplanned 

Release 3 

100A100N MSA HMESCH

MIS 

100-N-110 100-N-110, Contaminated Soil Surrounding Power Pole near 

100-N-83 and 116-N-1, URMA-N5 

100A TBD HMISHM

ESC 

100-N-12 100-N-12’ 166-N / 184-N Pipelines Liquid Unplanned 

Release 1 (10/14/87 Cleaned) 

100N MSA HMIS 

100-N-13 100-N-13; Contaminated Soil Solid Waste Site 1 100N100A MSA HMISHM

ESC 

100-N-14 100-N-14; Contaminated Soil Solid Waste Site 2 100N100A MSA HMISHM

ESC 

100-N-16 100-N-16; 128N-FS-2; Burn Pit 1 100N100A MSA HMISHM

ESC 

100-N-17 100-N-17; 128N-FS-1; Burn Pit 2 100N100A MSA HMISHM

ESC 

100-N-18 100-N-18; Hanford Generating Plant Burn Pit; HGP Burn Pit 100N100A MSA HMISHM

ESC 

100-N-19 100-N-19; HGP Construction Debris Dump Solid Waste Site; 

SWMU #11 

100N100A MSA HMISHM

ESC 

100-N-21 100-N-21; 1143-N Blast Yard; Blast Yard Solid Waste Site 100N100A MSA HMISHM

ESC 

100-N-22 100-N-22; 1705-N Septic Tank and Cesspool; 1706-NA 

Sanitary Sewer System 

100N100A MSA HMISHM

ESC 

100-N-23 100-N-23; Resin Disposal Pit Liquid Waste Site 1 100N100A MSA HMISHM

ESC 

100-N-24 100-N-24; Hydrogen Dry Well Liquid Waste Site; Hydrogen 

Peroxide Drywell 

100N100A MSA HMISHM

ESC 

100-N-25 100-N-25; French Drain 1 Liquid Waste Site 100N100A MSA HMISHM

ESC 

100-N-26 100-N-26; French Drain 2 Liquid Waste Site 100N100A MSA HMISHM

ESC 
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100-N-27 100-N-27; 108-N Neutralization Pit; 108-N Sump 100N100A MSA HMISHM

ESC 

100-N-28 100-N-28; Resin Disposal Pit Liquid Waste Site 2 100N100A MSA HMISHM

ESC 

100-N-29 100-N-29; Unplanned Release on 25-Centimeter (10-Inch) 

Blowdown Pipeline #1 

100N100A MSA HMISHM

ESC 

100-N-3 100-N-3; HGP SWMU #9; Maintenance Garage French 

Drain; Maintenance Garage Waste Water Treatment Unit 

100N100A MSA HMISHM

ESC 

100-N-30 100-N-30; Unplanned Release on 10-Inch Blowdown Pipeline 

#2 

100N100A MSA HMISHM

ESC 

100-N-31 100-N-31; Unplanned Release on 30-Inch Pipe Line 100N100A MSA HMISHM

ESC 

100-N-32 100-N-32; Unplanned Release on 25-Centimeter (10-Inch) 

Blowdown Pipeline #3 

100N100A MSA HMISHM

ESC 

100-N-33 100-N-33; 100-N Military Installation Ash Pit 100N100A MSA HMISHM

ESC 

100-N-34 100-N-34; Debris Site 100A100N MSA HMISHM

ESC 

100-N-35 100-N-35; Oil Releases from Hanford Generating Plant 

(HGP) Substation Equipment 

100A100N MSA HMISHM

ESC 

100-N-36 100-N-36; 107-N Oil Stained Pad 100N100A MSA HMISHM

ESC 

100-N-37 100-N-37; 109-N Asbestos Release 100N100A MSA HMISHM

ESC 

100-N-38 100-N-38; Unplanned Release at 1300-N 100N100A MSA HMISHM

ESC 

100-N-39 100-N-39; Hanford Substation Construction Dump Area; 

SWMU #11 

100N100A MSA HMISHM

ESC 

100-N-4 100-N-4; HGP SWMU #5; HGP Tile Field 100N100A MSA HMISHM

ESC 

100-N-40 100-N-40; Unplanned Release at 108-N 100N100A MSA HMISHM

ESC 

100-N-41 100-N-41; 1701-NE Gate House Septic Tank; HGP SWMU 

#9 

100N100A MSA HMISHM

ESC 

100-N-45 100-N-45; 1703-N Office Building Septic Tank; HGP SWMU 

#9 

100N100A MSA HMISHM

ESC 

100-N-46 100-N-46; HGP Diesel Oil Storage Tank 100N100A MSA HMISHM

ESC 

100-N-47 100-N-47; Military Artillery Site Solid Waste Site 100N100A MSA HMISHM

ESC 

100-N-5 100-N-5; HGP Bone Yard; HGP Disposal and Storage Area; 

HGP SWMU #10 

100N100A MSA HMISHM

ESC 

100-N-50 100-N-50; HGP SWMU #4; Turbine Oil Cleaning System; 

Turbine Oil Filter Unit 

100N100A MSA HMISHM

ESC 

100-N-51 100-N-51; 100-N-51A; HGP Building Oil Storage Area; HGP 

SWMU #2 

100N100A MSA HMISHM

ESC 

100-N-51B 100-N-51B; HGP Building Floor Drains and Sumps; HGP 

SWMU #3 

100N100A MSA HMISHM

ESC 

100-N-52 100-N-52; HGP Gasoline Storage Tank 100N100A MSA HMISHM
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ESC 

100-N-53 100-N-53; 181-N Building Waste Oil Tank 100N100A MSA HMISHM

ESC 

100-N-54 100-N-54; 151-N Building Drywell; Miscellaneous Stream 

#727 

100N100A MSA HMISHM

ESC 

100-N-55 100-N-55; 153-N Building Drywell; Miscellaneous Stream 

#728 

100N100A MSA HMISHM

ESC 

100-N-56 100-N-56; 181-N Building Drywell 100N100A MSA HMISHM

ESC 

100-N-57 100-N-57; 1304-N Emergency Dump Tank 100N100A MSA HMISHM

ESC 

100-N-58 100-N-58; 120-N South Settling Pond; 1324-N South Settling 

Pond; South Pond 

100N100A MSA HMISHM

ESC 

100-N-59 100-N-59; Radioactively Contaminated Soil Northeast of 105-

NB Building 

100N100A MSA HMISHM

ESC 

100-N-6 100-N-6; 128-N-1; 128N-FS-3 100N100A MSA HMISHM

ESC 

100-N-60 100-N-60; 1314-N Drywell 100N100A MSA HMISHM

ESC 

100-N-61 100-N-61; 100-N Water Treatment and Storage Facilities 

Underground Pipelines 

100N100A MSA HMISHM

ESC 

100-N-61:1 100-N-61:1, Water Treatment and Storage Facilities 

Underground Pipelines South of 109-N 

100N100A MSA HMISHM

ESC 

100-N-61:2 100-N-61:2, Water Treatment and Storage Facilities 

Underground Pipelines East of 109-N 

100N100A MSA HMISHM

ESC 

100-N-61:3 100-N-61:3, Water Treatment and Storage Facilities 

Underground Pipelines West of 109-N 

100N100A MSA HMISHM

ESC 

100-N-61:4 100-N-61:4, Water Treatment and Storage Facilities 

Underground Pipelines South of 182-N 

100N100A MSA HMISHM

ESC 

100-N-62 100-N-62; 100-N, 105-N, 109-N, 163-N, 182-N, 183-N and 

184-N Underground Pipelines 

100N100A MSA HMISHM

ESC 

100-N-63 100-N-63; 100-N Reactor (1314-N. 116-N-1 and 116-N-3) 

TSD Underground Pipelines 

100N100A WCHCHP

RC 

HMESCC

PCCo 

100-N-64 100-N-64; 100-N Reactor 105/109-N Cooling Water Effluent 

Underground Pipelines 

100N100A MSA HMISHM

ESC 

100-N-64:1 100-N-64:1, Cooling Water Effluent Underground Pipelines 

South of 109-N 

100N100A MSA HMISHM

ESC 

100-N-64:2 100-N-64:2, Cooling Water Effluent Underground Pipelines 

East of 109 N 

100N100A MSA HMISHM

ESC 

100-N-64:3 100-N-64:3, Cooling Water Effluent Underground Pipelines 

West of 109-N 

100N100A MSA HMISHM

ESC 

100-N-65 100-N-65; Diesel Oil Interceptor Trench; UPR-100-N-17 

Interceptor Trench 

100N100A WCHCHP

RC 

HMESCC

PCCo 

100-N-66 100-N-66; 105-N/109-N Reactor Building Complex 100N100A MSA HMISHM

ESC 

100-N-67 100-N-67; HGP Dumping Area 100N100A MSA HMISHM

ESC 

100-N-68 100-N-68; N Basin Low Level Radioactive Water Spill 100N100A MSA HMISHM

ESC 
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100-N-69 100-N-69; 105-NB Stormwater Injection Well; Miscellaneous 

Stream #801 

100N MSA HMIS 

100-N-7 100-N-7; 182-N Facility Liquid Unplanned Release 

(Remediated) 

100N MSA HMIS 

100-N-70 100-N-70; 1705-N Stormwater Injection Well; Miscellaneous 

Stream #802 

100N MSA HMIS 

100-N-71 100-N-71; Project 4546.010; 100-N Sewer System 100N MSA HMIS 

100-N-72 100-N-72; 107-N Building East Area Stormwater Runoff; 

Miscellaneous Stream #39 

100N MSA HMIS 

100-N-73 100-N-73; 107-N Building West Area Stormwater Runoff; 

Miscellaneous Stream #3 

100N MSA HMIS 

100-N-74 100-N-74; 183-N Building Fire System Drain; Miscellaneous 

Stream #492 

100N100A MSA HMISHM

ESC 

100-N-75 100-N-75; 183-N Building Fire System Relief Valve; 

Miscellaneous Stream #493 

100N100A MSA HMISHM

ESC 

100-N-76 100-N-76; 181-N Pumphouse French Drains 100N100A MSA HMISHM

ESC 

100-N-77 100-N-77; River Line from 1908-N Outfall; 100N River 

Effluent Pipeline 

100N100A MSA HMISHM

ESC 

100-N-78 100-N-78; 1716-NE Maintenance Garage; HGP SWMU #8 100N100A MSA HMISHM

ESC 

100-N-79 100-N-79; 1908 N Outfall Structure; 1908-N Spillway; 100-

N-77:1 Flume 

100N100A MSA HMISHM

ESC 

100-N-8 100-N-8; 108-N CUF; 108-N Facility 100N100A MSA HMISHM

ESC 

100-N-80 100-N-80; River Line from 1908-NE Outfall 100N100A MSA HMISHM

ESC 

100-N-81 100-N-81; 100-N Kaiser Shops Garnet Sandblasting Material 100N100A MSA HMISHM

ESC 

100-N-82 100-N-82; 100-N Decontamination Pad 100N100A MSA HMISHM

ESC 

100-N-83 100-N-83; Two Contamination Areas Found Near 116-N-1 100N100A MSA HMISHM

ESC 

100-N-84 100-N-84; 100-N Miscellaneous Pipelines 100N100A MSA/TB

D 

HMISHM

ESC 

100-N-84:1 100-N-84:1; 100-N Area Raw Water Pipelines 100N100A MSA HMISHM

ESC 

100-N-84:10 100-N-84:10; Miscellaneous Pipelines within Bioventing Well 

Island 

100N TBD  

100-N-84:2 100-N-84:2; 100-N Area Fuel and Foam Pipelines 100N100A MSA HMISHM

ESC 

100-N-84:3 100-N-84:3; 100-N Area Filter and Potable Water Pipelines 100N100A MSA HMISHM

ESC 

100-N-84:4 100-N-84:4; 100-N Area Steam and Condensate Pipelines 100N100A MSA HMISHM

ESC 

100-N-84:5 100-N-84:5; 100-N Area Sanitary Pipelines 100A100N MSA HMISHM

ESC 

100-N-84:6 100-N-84:6; 100-N Area Chemical and Process Sewer 

Pipelines 

100N100A MSA HMISHM

ESC 
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100-N-84:7 100-N-84:7; 100-N Area Unidentified and other 

Miscellaneous Pipelines 

100N100A MSA HMISHM

ESC 

100-N-84:8 100-N-84:8; 100-N Area Unidentified Pipelines within 

Planned Excavations 

100N100A MSA HMISHM

ESC 

100-N-84:9 100-N-84:9; 100-N Area Active Raw Water Pipelines 100N100A MSA HMISHM

ESC 

100-N-85 100-N-85; Gas Station Fuel Tanks 100N100A MSA HMISHM

ESC 

100-N-86 100-N-86; 151-N Substation Transformer and Oil Circuit 

Breakers 

100N100A MSA HMISHM

ESC 

100-N-87 100-N-87; 116-N Ventilation Stack Piping and French Drain 100N100A MSA HMISHM

ESC 

100-N-88 100-N-88; 1143-N French Drain 100N100A MSA HMISHM

ESC 

100-N-89 100-N-89; 117-NVH French Drain 100N100A MSA HMISHM

ESC 

100-N-9 100-N-9; 120-N-5 Facility Liquid Unplanned Release 1 

(08/07/87) 

100N100A MSA HMISHM

ESC 

100-N-90 100-N-90; 100-N Reactor Rod Caves 100N100A MSA HMISHM

ESC 

100-N-91 100-N-91; 100-N Battery Debris 100N100A MSA HMISHM

ESC 

100-N-92 100-N-92; 100-N Stain Area #1 100N100A MSA HMISHM

ESC 

100-N-93 100-N-93; 100-N Stain Area #2 100N100A MSA HMISHM

ESC 

100-N-94 100-N-94; 100-N Oil Filters #1 100N100A MSA HMISHM

ESC 

100-N-95 100-N-95; Hanford Generating Plant (185-N) Septic Tank 100N100A MSA HMISHM

ESC 

100-N-96 100-N-96; 100-N Military Camp Disposal Pits 100N100A MSA HMISHM

ESC 

100-N-97 100-N-97; 100-N Oil Filters #2 100N100A MSA HMISHM

ESC 

100-N-98 100-N-98; 100-N Stain Area #3 100N100A MSA HMISHM

ESC 

100-N-99 100-N-99; 100-N Oil Filters #3 100N100A MSA HMISHM

ESC 

1100 BSUHR 1100 BSUHR; 110 Area Bus Shop Underground Hoist Rams 1100 CHPRC CPCCo 

1100 HPADS 1100 HPADS; 1100 Area Hanford Patrol Academy 

Demolition Site 

600A CHPRC CPCCo 

1100 HWSA 1100 HWSA; 1100 Area Hazardous Waste Storage Area; 

1100 Area HWSA 

1100 CHPRC CPCCo 

1100 UOT4 1100 UOT4; 1171-4; 1100 Area Underground Used Oil Tank 

(Tank #4); 1100 Area 

1100 CHPRC CPCCo 

1100 UOT5 1100 UOT5; 1171-5; 1100 Area Underground Used Oil Tank 

(Tank #5); 1100 Area 

1100 CHPRC CPCCo 

1100 UOT6 1100 UOT6; 1171-6; 1100 Area Underground Used Oil Tank 

(Tank #6); 1100 Area 

1100 CHPRC CPCCo 
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1100 USPT2 1100 USPT2; 1171-2; 1100 Area Underground Steam Pad 

Tank 2 

1100 CHPRC CPCCo 

1100 USPT3 1100 USPT3; 1171-3; 1100 Area Underground Steam Pad 

Tank 3 

1100 CHPRC CPCCo 

1100-1 1100-1; 1171 Building Sandpit Spills; Battery Acid Pit; UPR-

1100-1 

1100 CHPRC CPCCo 

1100-11 1100-11; Ephemeral Pool 1100 CHPRC CPCCo 

1100-12 1100-12; 1100-12 Dumping Areas Not 

Available1100 

CHPRC CPCCo 

1100-13 1100-13; Gravel Pit #1; Pit 1 1100 CHPRC CPCCo 

1100-14 1100-14; Gravel Pit #2; Pit 2 1100 CHPRC CPCCo 

1100-15 1100-15; Gravel Pit #3; Pit 3 1100 CHPRC CPCCo 

1100-18 1100-18; Cistern and Possible Historic Disposal Site 

Identified During RCRA Gener 

1100 CHPRC CPCCo 

1100-19 1100-19; Tar Flow and Stained Sands Areas 1100 CHPRC CPCCo 

1100-2 1100-2; Paint and Solvent Pit; UPR-1100-2 1100 CHPRC CPCCo 

1100-20 1100-20; Hammer 90-Day Storage Pad 600A1100 CHPRC CPCCo 

1100-3 1100-3; Antifreeze and Degreaser Pit; Antifreeze Pit; UPR-

1100-3 

1100 CHPRC CPCCo 

1100-4 1100-4; 1171 Building Spills; Antifreeze Tank Site; UN-

1100-4; UPR-1100-4 

1100 CHPRC CPCCo 

1100-8 1100-8; 1171 Hoist Oil Leak 1100 CHPRC CPCCo 

1100-9 1100-9; 1164 Building 90-Day Waste Accumulation Area Not 

Available1100 

CHPRC CPCCo 

116-B-1 116-B-1; Process Effluent Trench; 107-B Liquid Waste 

Disposal Trench 

100A100B MSA HMISHM

ESC 

116-B-10 116-B-10; Quench Tank; 108-B Dry Well 100B100A MSA HMISHM

ESC 

116-B-11 116-B-11; 116-B-11 Retention Basin; 107-B Retention Basin 100B100A MSA HMISHM

ESC 

116-B-12 116-B-12; 117-B Crib; 117-B Seal Pit Crib 100B100A MSA HMISHM

ESC 

116-B-13 116-B-13; 116-B-8; Basin Sludge Burial Pit; 107-B #2 Grave; 

107-B South Sludge Trench 

100B100A MSA HMISHM

ESC 

116-B-14 116-B-14; 116-B-2; 107-B #1 Grave; 107-B Liquid Waste 

Disposal Trench No. 1; 107-B North Sludge Trench 

100B100A MSA HMISHM

ESC 

116-B-15 116-B-15; 105-B Fuel Storage Basin Cleanout Percolation Pit; 

105-B Fuel Storage Discharge Pond; 105-B Pond 

100B100A MSA HMISHM

ESC 

116-B-16 116-B-16; 111-B Fuel Examination Tank 100B100A MSA HMISHM

ESC 

116-B-2 116-B-2; B-Storage Basin Crib; 105-B Storage Basin Trench 100B100A MSA HMISHM

ESC 

116-B-3 116-B-3; 105-B Pluto Crib 100B100A MSA HMISHM

ESC 

116-B-4 116-B-4; 105-B Dummy Decontamination Disposal Crib; 

105-B Dummy Decontamination French Drain 

100B100A MSA HMISHM

ESC 

116-B-5 116-B-5; 116-B-5 Crib; 116-B-5 Trench; 108-B Crib 100B100A MSA HMISHM

ESC 

116-B-6A 116-B-6A; 111-B Crib No. 1; 116-B-6-1 100B100A MSA HMISHM
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ESC 

116-B-6B 116-B-6B; 111-B Crib No. 2; 116-B-6-2 100B100A MSA HMISHM

ESC 

116-B-7 116-B-7; 1904-B1; 1904-B-1 Outfall Structure 100B100A MSA HMISHM

ESC 

116-B-9 116-B-9; 104-B-2 French Drain 100B100A MSA HMISHM

ESC 

116-C-1 116-C-1; 107-C Liquid Waste Disposal Trench 100A100C MSA HMESCH

MIS 

116-C-2A 116-C-2A; 105-C Crib; 105-C Pluto Crib; 116-C-2 100C100A MSA HMISHM

ESC 

116-C-2B 116-C-2B; 116-C-2B Pump Station; 105-C Pluto Crib Pump 

Station; 116-C-2-1 

100C100A MSA HMISHM

ESC 

116-C-2C 116-C-2C; 116-C-8; 105-C Pluto Crib Sand Filter; 116-C-2-2 100C100A MSA HMISHM

ESC 

116-C-3 116-C-3; 105-C Chemical Waste Tanks 100C100A MSA HMISHM

ESC 

116-C-5 116-C-5; 116-C-5 Retention Basins; 107-C Retention Basins 100C100A MSA HMISHM

ESC 

116-C-6 116-C-6; 105-C Fuel Storage Basin Cleanout Percolation Pit; 

105-C Pond 

100C100A MSA HMISHM

ESC 

116-D-10 116-D-10; 105-D Fuel Storage Basin Cleanout Percolation 

Pit; 105-D Fuel Storage Discharge Ponds; 105-D Ponds 

100A100D MSA HMISHM

ESC 

116-D-1A 116-D-1A; 105-D Storage Basin Trench #1 100D100A MSA HMISHM

ESC 

116-D-1B 116-D-1B; 105-D Storage Basin Trench #2 100D100A MSA HMISHM

ESC 

116-D-2 116-D-2; 116-D-2A; 105-D Pluto Crib 100D100A MSA HMISHM

ESC 

116-D-3 116-D-3; 108-D Crib #1 100D100A MSA HMISHM

ESC 

116-D-4 116-D-4; 108-D Crib #2 100D100A MSA HMISHM

ESC 

116-D-5 116-D-5; 1904-D Outfall Structure 100D100A MSA HMISHM

ESC 

116-D-6 116-D-6; 105-D Cushion Corridor French Drain 100D100A MSA HMISHM

ESC 

116-D-7 116-D-7; 107-D; 107-D Retention Basin 100D100A MSA HMISHM

ESC 

116-D-8 116-D-8; 100-D Cask Storage Pad 100D100A MSA HMISHM

ESC 

116-D-9 116-D-9; 117-D Crib; 117-D Seal Pit Crib 100D100A MSA HMISHM

ESC 

116-DR-1&2 116-DR-1&2; 116-DR-2; Emergency Crib Trench; 107-DR 

Liquid Waste Disposal Trench #1; 107-DR Liquid Waste 

Disposal Trench #2; 116-DR-1 

100D100A MSA HMISHM

ESC 

116-DR-10 116-DR-10; 105-DR Fuel Storage Basin Cleanout 

Percolation; 105-DR Fuel Storage Discharge Pond; 105-DR 

Pond 

100D100A MSA HMISHM

ESC 
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116-DR-3 116-DR-3; 105-DR Storage Basin Trench 100D100A MSA HMISHM

ESC 

116-DR-4 116-DR-4; 105-DR Pluto Crib 100D100A MSA HMISHM

ESC 

116-DR-5 116-DR-5; 1904-DR; 1904-DR Outfall Structure 100D100A MSA HMISHM

ESC 

116-DR-6 116-DR-6; 1608-DR Liquid Disposal Trench; Wash Pad 

Liquid Waste Site 3C 

100D100A MSA HMISHM

ESC 

116-DR-7 116-DR-7; 105-DR Inkwell Crib 100D100A MSA HMISHM

ESC 

116-DR-8 116-DR-8; 117-DR Crib; 117-DR Seal Pit Crib (CERCLA) 100D100A MSA HMISHM

ESC 

116-DR-9 116-DR-9; 107-DR; 107-DR Retention Basin 100D100A MSA HMISHM

ESC 

116-F-1 116-F-1; Lewis Canal 100A100F MSA HMISHM

ESC 

116-F-10 116-F-10; 116-F-8; Perf Decontamination Drain; 105 

Dummy/Perf Decontamination Crib; 105-F Dummy 

Decontamination French Drain 

100F100A MSA HMISHM

ESC 

116-F-11 116-F-11; 105-F Cushion Corridor French Drain 100F100A MSA HMISHM

ESC 

116-F-12 116-F-12; 148-F French Drain 100F100A MSA HMISHM

ESC 

116-F-14 116-F-14; 107-F; 107-F Retention Basin 100F100A MSA HMISHM

ESC 

116-F-15 116-F-15; 108-F Radiation Crib 100F100A MSA HMISHM

ESC 

116-F-16 116-F-16; PNL Outfall 100F100A MSA HMISHM

ESC 

116-F-2 116-F-2; 107-F Liquid Waste Disposal Trench 100F100A MSA HMISHM

ESC 

116-F-3 116-F-3; 105-F Storage Basin Trench 100F100A MSA HMISHM

ESC 

116-F-4 116-F-4; 105-F Pluto Crib 100F100A MSA HMISHM

ESC 

116-F-5 116-F-5; Ball Washer Crib 100F100A MSA HMISHM

ESC 

116-F-6 116-F-6; 1608-F Liquid Waste Disposal Trench; 105-F 

Cooling Water Trench 

100F100A MSA HMISHM

ESC 

116-F-7 116-F-7; 116-F-7 Seal Pit Water Crib and Pipeline; 117-F 

Crib and Pipeline 

100F100A MSA HMISHM

ESC 

116-F-7:1 116-F-7:1, 116-F-7 Crib, 117-F Crib, 116-F-7 Seal Pit Water 

Crib 

100F100A MSA HMISHM

ESC 

116-F-7:2 116-F-7:2, 116-F-7 Crib Pipeline, 117-F Crib Pipeline, 116-F-

7 Seal Pit Water Crib Pipeline 

100F100A MSA HMISHM

ESC 

116-F-8 116-F-8; 1904-F Outfall Structure 100F100A MSA HMISHM

ESC 

116-F-9 116-F-9; Animal Waste Leaching Trench 100F100A MSA HMISHM

ESC 
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116-H-1 116-H-1; 107-H Liquid Waste Disposal Trench 100A100H MSA HMISHM

ESC 

116-H-2 116-H-2; 1608-H Crib & Trench; 1608-H Liquid Waste 

Disposal Trench 

100H100A MSA HMISHM

ESC 

116-H-3 116-H-3; Perf Decontamination Drain; 105-H Dummy 

Decontamination French Drain 

100H100A MSA HMISHM

ESC 

116-H-4 116-H-4; 105-H Pluto Crib 100H100A MSA HMISHM

ESC 

116-H-5 116-H-5; 116-H-5 Outfall Structure; 1904-H Outfall Structure 100H100A MSA HMISHM

ESC 

116-H-6 116-H-6; 183-H Solar Evaporation Basins 100H100A MSACHP

RC 

HMESCH

MIS 

116-H-7 116-H-7; 107-H; 107-H Retention Basin 100H100A MSA HMISHM

ESC 

116-H-9 116-H-9; 117-H Crib; 117-H Seal Pit Crib 100H100A MSA HMISHM

ESC 

116-K-1 116-K-1; 116-K-1 Trench; 100-K Crib; 100-K Emergency 

Pond; 100-K Pond; 107-K Pond; 107-K(E) Sump 

100A100K MSA HMISHM

ESC 

116-K-2 116-K-2; 116-K-2 Trench; Bypass Crib Ditch; K Trench; 100-

K Emergency Trench; 100-K Mile Long Trench; 107-K 

Effluent Trench 

100K100A MSA HMISHM

ESC 

116-K-3 116-K-3; 1904-K Outfall Structure; 1908-K Outfall Structure 100K100A CHPRC CPCCo 

116-KE-1 116-KE-1; 115-KE Condensate Crib 100K100A CHPRC CPCCo 

116-KE-2 116-KE-2; 1706-KER Waste Crib and Pipeline 100K100A CHPRC CPCCo 

116-KE-3 116-KE-3; 105-KE Fuel Storage Basin Storage Basin French 

Drain; 105-KE Sub-Basin Drainage Disposal System Crib 

100K100A CHPRC CPCCo 

116-KE-4 116-KE-4; 107-KE; 107-KE Retention Basins 100K100A CHPRC CPCCo 

116-KE-5 116-KE-5; 150-KE Heat Recovery Station 100K100A WCHCHP

RC 

CPCCo 

116-KE-6A 116-KE-6A; 1706-KE Condensate Collection Tank; 1706-KE 

Waste Treatment System 

100K100A CHPRC CPCCo 

116-KE-6B 116-KE-6B; 1706-KE Evaporation Tank; 1706-KE Waste 

Treatment System 

100K100A CHPRC CPCCo 

116-KE-6C 116-KE-6C; 1706-KE Waste Accumulation Tank; 1706-KE 

Waste Treatment System 

100K100A CHPRC CPCCo 

116-KE-6D 116-KE-6D; 1706-KE Ion Exchange Column; 1706-KE 

Waste Treatment System 

100K100A CHPRC CPCCo 

116-KW-1 116-KW-1; 115-KW Condensate Crib 100K100A CHPRC CPCCo 

116-KW-2 116-KW-2; 105-KW Basin Reverse Well; 105-KW Fuel 

Storage Basin Sub-Basin Drainage Disposal System Crib; 

105-KW Storage Basin French Drain 

100K100A CHPRC CPCCo 

116-KW-3 116-KW-3; 107-KW; 107-KW Retention Basin 100A100K WCHCHP

RC 

CPCCo 

116-KW-4 116-KW-4; 150-KW Heat Recovery Station 100A100K WCHCHP

RC 

CPCCo 

116-N-1 116-N-1; 1301-N Crib and Trench; 1301-N Liquid Waste 

Disposal Facility 

100A100N CHPRC CPCCo 

116-N-2 116-N-2; 1310-N Chemical Waste Storage Tank; 1310-N 

Waste Storage Area; The Golf Ball 

100N100A MSA HMISHM

ESC 
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116-N-3 116-N-3; 1325-N Crib and Trench; 1325-N Liquid Waste 

Disposal Facility 

100N100A CHPRC CPCCo 

116-N-4 116-N-4; 1300-N Emergency Dump Basin 100N100A MSA HMISHM

ESC 

116-N-8 116-N-8; 116-N-8 Storage Pad; 1330-N; 163-N Mixed Waste 

and Hazardous Waste Container Storage Pad 

100N100A MSA HMISHM

ESC 

118-B-1 118-B-1; Ext. to BG No. 1; Operations Solid Waste Burial 

Ground; 105-B Burial Ground; 105-B Solid Waste Burial 

Ground; 108-B Burial Ground 

100A100B MSA HMISHM

ESC 

118-B-10 118-B-10; Ball 3X Storage Vault 100B100A MSA HMISHM

ESC 

118-B-2 118-B-2; Construction Burial Ground No. 1; Minor 

Construction Burial Ground No. 1 

100B100A MSA HMISHM

ESC 

118-B-3 118-B-3; Construction Burial Ground No. 2 100B100A MSA HMISHM

ESC 

118-B-4 118-B-4; 105-B Dummy Burial Ground; 105-B Spacer Burial 

Ground 

100B100A MSA HMISHM

ESC 

118-B-5 118-B-5; Ball 3X Burial Ground 100B100A MSA HMISHM

ESC 

118-B-6 118-B-6; 108-B Solid Waste Burial Ground; 108-B Solid 

Waste Burial Ground No. 2 

100B100A MSA HMISHM

ESC 

118-B-7 118-B-7; 111-B Solid Waste Burial Site 100B100A MSA HMISHM

ESC 

118-B-8 118-B-8; B Reactor; 105-B Reactor Building 100B100A MSA HMISHM

ESC 

118-B-9 118-B-9; 104-B-1 Tritium Vault and 104-B-2 Tritium 

Laboratory; 104-B2 Storage Building 

100B100A MSA HMISHM

ESC 

118-C-1 118-C-1; 118-C-1 Burial Ground; 105-C Burial Ground; 105-

C Solid Waste Burial Ground 

100A100C MSA HMISHM

ESC 

118-C-2 118-C-2; Ball 3X Storage Tank; 105-C Ball Storage Tank 100C100A MSA HMISHM

ESC 

118-C-3 118-C-3; 105-C Reactor Building 100C100A MSA HMISHM

ESC 

118-C-3:1 105-C Reactor Core and ISS Project 100C MSA HMIS 

118-C-3:2 105-C Reactor Building Below-Grade Structures and 

Underlying Soils 

100C100A MSA HMISHM

ESC 

118-C-3:3 105-C French Drains 100C100A MSA HMISHM

ESC 

118-C-4 118-C-4; 105-C Horizontal Control Rod Storage Cave 100C100A MSA HMISHM

ESC 

118-D-1 118-D-1; 100-D Burial Ground No. 1 100A100D MSA HMISHM

ESC 

118-D-2 118-D-2; 100-D Burial Ground No. 2 100D100A MSA HMISHM

ESC 

118-D-2:1 118-D-2:1, 100‑D Burial Ground No. 2 Trenches and 

Disposal Pits 

100D100A MSA HMISHM

ESC 

118-D-2:2 118-D-2:2, Anomaly Characterization Area 100D100A MSA HMISHM

ESC 

118-D-3 118-D-3; 100-D Burial Ground No. 3 100D100A MSA HMISHM
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ESC 

118-D-3:1 118-D-3:1, 100-D Burial Ground No. 3 and Process Cells 100D100A MSA HMISHM

ESC 

118-D-3:2 118-D-3:2, Fuel and Anomaly Characterization Areas 100D100A MSA HMISHM

ESC 

118-D-4 118-D-4; 118-D-4F; Burial Ground 4F; Construction Burial 

Ground 

100D100A MSA HMISHM

ESC 

118-D-5 118-D-5; Ball 3X Burial Ground; Burial Ground 4G; Minor 

Construction Burial Ground Number 3; Minor Construction 

Burial Ground Number 5; 118-D-4G 

100D100A MSA HMISHM

ESC 

118-D-6 118-D-6; 105-D Reactor Building 100D100A MSA HMISHM

ESC 

118-D-6:1 105-D Reactor Core and ISS Project 100D100A MSA HMISHM

ESC 

118-D-6:2 118-D-6:2, 105‑D Reactor Ancillary Support Areas, Below-

Grade Structures and Underlying Soils 

100D100A MSA HMISHM

ESC 

118-D-6:3 118-D-6:3, 105‑D Reactor Fuel Storage Basin and Underlying 

Soils 

100D100A MSA HMISHM

ESC 

118-D-6:4 118-D-6:4, 105-D Fuel Storage Basin Side Slope Soils 100D100A MSA HMISHM

ESC 

118-DR-1 118-DR-1; 105-DR Gas Loop Burial Ground 100D100A MSA HMISHM

ESC 

118-DR-2 118-DR-2; 105-DR; 105-DR Reactor Building 100D100A MSA HMISHM

ESC 

118-DR-2:1 Reactor Block 100D100A MSA HMISHM

ESC 

118-DR-2:2 118-DR-2:2, 105‑DR Reactor Below-Grade Structures and 

Soil 

100D100A MSA HMISHM

ESC 

118-F-1 118-F-1; Burial Ground No. 1; Minor Construction Burial 

Ground No. 2; Solid Waste Burial Ground No. 2 

100A100F MSA HMISHM

ESC 

118-F-2 118-F-2; Burial Ground No. 2; Solid Waste Burial Ground 

No. 1 

100F100A MSA HMISHM

ESC 

118-F-3 118-F-3; Burial Ground No. 3; Minor Construction Burial 

Ground No. 1 

100F100A MSA HMISHM

ESC 

118-F-4 118-F-4; 115-F Crib; 115-F Pit 100F100A MSA HMISHM

ESC 

118-F-5 118-F-5; Battelle Sawdust Pit; PNL Sawdust Pit; PNL 

Sawdust Repository 

100F100A MSA HMISHM

ESC 

118-F-6 118-F-6; PNL Solid Waste Burial Ground 100F100A MSA HMISHM

ESC 

118-F-7 118-F-7; Concrete Box; 100-F Miscellaneous Hardware 

Storage Vault 

100F100A MSA HMISHM

ESC 

118-F-8 118-F-8; 105-F Reactor Building 100F100A MSA HMISHM

ESC 

118-F-8:1 118-F-8:1, 105-F Reactor Ancillary Support Areas, Below-

Grade Structures and Underlying Soils 

100F100A MSA HMISHM

ESC 

118-F-8:2 105-F Reactor Core and Interim Safe Storage Project 100F100A MSA HMISHM

ESC 
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118-F-8:3 118-F-8:3, 105-F Reactor Fuel Storage Basin Underlying 

Soils 

100F100A MSA HMISHM

ESC 

118-F-8:4 118-F-8:4, 105-F Fuel Storage Basin West Side Adjacent and 

Side Slope Soils 

100F100A MSA HMISHM

ESC 

118-F-9 118-F-9; PNL Rad Site 100F100A MSA HMISHM

ESC 

118-H-1 118-H-1; 100-H Burial Ground No. 1; 100-H-1 100A100H MSA HMISHM

ESC 

118-H-1:1 118-H-1:1, 100-H Burial Ground Trenches and Sorting Cells 100H100A MSA HMISHM

ESC 

118-H-1:2 118-H-1:2, Anomaly Staging Area and Fuel Bunker 100H100A MSA HMISHM

ESC 

118-H-2 118-H-2; H-1 Loop Burial Ground; P-13 Test Loop; 100-H 

Burial Ground No. 2 

100H100A MSA HMISHM

ESC 

118-H-3 118-H-3; Construction Burial Ground 100H100A MSA HMISHM

ESC 

118-H-4 118-H-4; Ball 3X Burial Ground 100H100A MSA HMISHM

ESC 

118-H-5 118-H-5; 105-H Thimble Pit 100H100A MSA HMISHM

ESC 

118-H-6 118-H-6; 105-H Reactor Building 100H100A MSA HMISHM

ESC 

118-H-6:1 Reactor Core and ISS Project 100H100A MSA HMISHM

ESC 

118-H-6:2 118-H-6:2, 105‑H Reactor Ancillary Support Areas, Below-

Grade Structures and Underlying Soils 

100H100A MSA HMISHM

ESC 

118-H-6:3 118-H-6:3, 105‑H Reactor Fuel Storage Basin and Underlying 

Soils 

100H100A MSA HMISHM

ESC 

118-H-6:4 118-H-6:4, 105-H Fuel Storage Basin Shallow Zone Side 

Slope Soils 

100H100A MSA HMISHM

ESC 

118-H-6:5 118-H-6:5, 105-H Decontamination Pads 100H100A MSA HMISHM

ESC 

118-H-6:6 118-H-6:6, 118-H-6:6 Deep Zone Side Slope Soils 100H100A MSA HMISHM

ESC 

118-K-1 118-K-1; 100-K Burial Ground; 118-K 100A100K MSA HMISHM

ESC 

118-KE-1 118-KE-1; 105-KE Reactor Building 100K100A CHPRC CPCCo 

118-KE-2 118-KE-2; Rod Cave; 105-KE Horizontal Control Rod 

Storage Cave 

100K100A CHPRC CPCCo 

118-KW-1 118-KW-1; 105-KW Reactor Building 100K100A CHPRC CPCCo 

118-KW-2 118-KW-2; 105-KW Horizontal Control Rod Storage Cave 100K100A CHPRC CPCCo 

118-N-1 118-N-1; 1303-N Radioactive Dummy Burial Facility; 1303-

N Spacer Silos; 100-N Area Silos; 100-N Area Spacer Silos; 

118-N 

100A100N MSA HMISHM

ESC 

120-B-1 120-B-1; 105-B Battery Acid Sump 100A100B MSA HMESCH

MIS 

120-D-1 120-D-1; 100-D Ponds 100A100D MSA HMISHM

ESC 
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120-D-2 120-D-2; 186-D Waste Acid Reservoir 100A100D MSA HMISHM

ESC 

120-F-1 120-F-1; Glass Dump 100A100F MSA HMISHM

ESC 

120-KE-1 120-KE-1; 183-KE Acid Neutralization Pit; 183-KE Filter 

Waste Facility Dry Well; 183-KE Filter Water Facility; 100-

K-26; 100-KE-1 

100A100K CHPRC CPCCo 

120-KE-2 120-KE-2; 183 KE Filter Water Facility; 183-KE Filter Waste 

Facility French Drain; 100-KE-2 

100K100A CHPRC CPCCo 

120-KE-3 120-KE-3; 183-KE Filter Water Facility Trench; 100-KE-3 100K100A CHPRC CPCCo 

120-KE-4 120-KE-4; 183-KE1 Sulfuric Acid Storage Tank 100K100A CHPRC CPCCo 

120-KE-5 120-KE-5; 183-KE2 Sulfuric Acid Storage Tank 100K100A CHPRC CPCCo 

120-KE-6 120-KE-6; 183-KE Sodium Dichromate Tank 100K100A CHPRC CPCCo 

120-KE-8 120-KE-8; 165-KE Brine Mixing Tank; 165-KE Brine Pit 100K100A CHPRC CPCCo 

120-KE-9 120-KE-9; 183-KE Brine Pit; 183-KE Salt Dissolving Pits and 

Brine Pump Pit 

100K100A CHPRC CPCCo 

120-KW-1 120-KW-1; 183-KW Acid Neutralization Pit; 183-KW Filter 

Water Facility Dry Well; 100-K-17; 100-KW-1 

100K100A CHPRC CPCCo 

120-KW-2 120-KW-2; 183-KW Filter Water Facility French Drain; 100-

KW-2 

100K100A CHPRC CPCCo 

120-KW-3 120-KW-3; 183-KW1 Sulfuric Acid Storage Tank 100K100A CHPRC CPCCo 

120-KW-4 120-KW-4; 183-KW2 Sulfuric Acid Storage Tank 100K100A CHPRC CPCCo 

120-KW-5 120-KW-5; 183-KW Sodium Dichromate Storage Tank 100K100A CHPRC CPCCo 

120-KW-6 120-KW-6; 165-KW Brine Mixing Tank; 165-KW Brine Pit 100K100A CHPRC CPCCo 

120-KW-7 120-KW-7; 183-KW Brine Pit; 183-KW Salt Dissolving Pits 

and Brine Pump Pit 

100K100A CHPRC CPCCo 

120-N-1 120-N-1; 1324-NA Percolation Pond 100A100N CHPRC CPCCo 

120-N-2 120-N-2; 1324-N Surface Impoundment 100N100A CHPRC CPCCo 

120-N-3 120-N-3; 163-N Neutralization Pit and French Drain 100N100A MSA HMISHM

ESC 

120-N-4 120-N-4; 1310-N Hazardous Waste Storage Area; 1310-N 

Non-Hazardous Waste Pad; 1310-N Waste Oil Storage Pad 

100N100A MSA HMISHM

ESC 

120-N-5 120-N-5; 108-N/163-N Transfer Line and Neutralization Pit 100N100A MSA HMISHM

ESC 

120-N-6 120-N-6; 108-N Acid Tank Vent French Drains 100N100A MSA HMISHM

ESC 

120-N-7 120-N-7; 108-N Acid Unloading Facility French Drain 100N100A MSA HMISHM

ESC 

120-N-8 120-N-8; 163-N Sulfuric Acid Tank Vent French Drain 100N100A MSA HMISHM

ESC 

122-DR-1 122-DR-1; LSFF; 100-D-51; 105-DR Large Sodium Fire 

Facility; 105-DR Sodium Fire Facility 

100A100D MSA HMISHM

ESC 

122-DR-1:1 122-DR-1:1, 122‑DR1 Area 1, Testing, Storage, and Office 

Area, 100-D-51, 105-DR 90-Day Waste Accumulation Area 

100D100A MSA HMISHM

ESC 

122-DR-1:2 122-DR-1:2, 122-DR-1 Area 2, Pre‑Filter Exhaust Tunnel 100D100A MSA HMISHM

ESC 

122-DR-1:3 122-DR-1:3, 122-DR-1 Area 3, Gravel Scrubber 100D100A MSA HMISHM

ESC 
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122-DR-1:4 122-DR-1:4, 122-DR-1 Area 4, 117-DR HEPA Filter 

Building, Post-117-DR Exhaust Tunnel 

100D100A MSA HMISHM

ESC 

122-DR-1:5 122-DR-1:5, 122-DR-1 Area 5, 116DR Reactor Exhaust Stack 100D100A MSA HMISHM

ESC 

122-DR-1:6 122-DR-1:6, 122-DR-1 Area 6, 116-DR-8 Crib 100D100A MSA HMISHM

ESC 

122-DR-1:7 122-DR-1:7, 122-DR-1 Area 7, Outdoor Storage Area, 

Decontamination Areas 

100D100A MSA HMISHM

ESC 

124-C-4 124-C-4; Sanitary Waste Site 100C MSA HMIS 

124-N-1 124-N-1; 124-N-1 Septic Tank; 1607-N1; 100-N Sanitary 

Sewer System No. 1 

100N100A MSA HMISHM

ESC 

124-N-10 124-N-10; 124-N-10 Sanitary Sewer System; 1607-N10; 

1904-N 100-N Central Sewer System No. 10; 1904-NA 

Sanitary Lift Station No.1; Project H-677; 100-N Sewage 

Lagoon 

100N100A MSA HMISHM

ESC 

124-N-2 124-N-2; 124-N-2 Septic Tank; 1607-N2; 100-N Sanitary 

Sewer System No. 2 

100N100A MSA HMISHM

ESC 

124-N-3 124-N-3; 124-N-3 Septic Tank; 1607-N3; 100-N Sanitary 

Sewer System No. 3 

100N100A MSA HMISHM

ESC 

124-N-4 124-N-4; 124-N-4 Septic Tank; 1607-N4; 100-N Sanitary 

Sewer System No. 4 

100A100N MSA HMISHM

ESC 

124-N-5 124-N-5; 124-N-5 Septic Tank; 1607-N5; 100-N Sanitary 

Sewer System No. 5 

100N100A MSA HMISHM

ESC 

124-N-6 124-N-6; 124-N-6 Septic Tank; 1607-N6; 100-N Sanitary 

Sewer System No. 6 

100N100A MSA HMISHM

ESC 

124-N-7 124-N-7; 124-N-7 Septic Tank; 1607-N7; 100-N Sanitary 

Sewer System No. 7 

100N100A MSA HMISHM

ESC 

124-N-8 124-N-8; 124-N-8 Septic Tank; 1607-N8; 100-N Sanitary 

Sewer System No. 8 

100N100A MSA HMISHM

ESC 

124-N-9 124-N-9; 124-N-9 Septic Tank; 1607-N9; 100-N Sanitary 

Sewer System No. 9 

100N100A MSA HMISHM

ESC 

126-B-1 126-B-1; 184-B Power House Ash Pit; 188-B Ash Disposal 

Area 

100A100B MSA HMISHM

ESC 

126-B-2 126-B-2; 183-B Clearwells 100B100A MSA HMISHM

ESC 

126-B-3 126-B-3; 184-B Coal Pit 100B100A MSA HMISHM

ESC 

126-B-4 126-B-4; 126-B-4 Brine Pit. 184-B Salt Dissolving Pit and 

Brine Pump House; B Area Brine and Salt Dilution Pits 

100B100A MSA HMISHM

ESC 

126-D-1 126-D-1; 184-D Powerhouse Ash Pit; 188-D Ash Disposal 

Area; 100-D Ash Disposal Basin 

100D100A MSA HMISHM

ESC 

126-D-2 126-D-2; 184-D Coal Pit; Inert Landfill 100A100D MSA HMISHM

ESC 

126-D-3 126-D-3; 184-D Salt Dissolving Pit and Brine Pump House; D 

Area Brine and Salt Dilution Pits 

100D100A MSA HMISHM

ESC 

126-DR-1 126-DR-1; 190-DR Clearwell Tank Pit; 100-DR Clearwells 100D100A MSA HMISHM

ESC 

126-F-1 126-F-1; 184-F Powerhouse Ash Pit; 188-F Ash Disposal 

Area 

100A100F MSA HMISHM

ESC 
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126-F-2 126-F-2; 183-F Clearwells 100A100F MSA HMISHM

ESC 

126-H-1 126-H-1; 184-H Powerhouse Ash Pit; 188-H Ash Disposal 

Area 

100A100H MSA HMISHM

ESC 

126-H-2 126-H-2; 183-H Clearwells/Disposal Pit 100H100A MSA HMISHM

ESC 

126-K-1 126-K-1; 100-K Gravel Pit 100A100K MSA HMISHM

ESC 

126-KE-2 126-KE-2; 183-KE Liquid Alum Storage Tank #2 100A100K CHPRC CPCCo 

126-KE-3 126-KE-3; 183-KE Liquid Alum Storage Tank #1 100K CHRPC CPCCo 

128-B-1 128-B-1; 100 B/C Burning Pit; 100-B Burning Pit 100B MSA HMIS 

128-B-2 128-B-2; 100-B Burn Pit #2 600100A MSA HMISHM

ESC 

128-B-3 128-B-3; 128-B-3 Burning Pit Site; 128-B-3 Coal Ash and 

Demolition Waste Site; 600-57; 100-B Dump Site 

100A100B MSA HMISHM

ESC 

128-C-1 128-C-1; 100-C Burning Pit 100A100C MSA HMISHM

ESC 

128-D-1 128-D-1; 100 D/DR Burning Pit 100D100A MSA HMISHM

ESC 

128-D-2 128-D-2; 128-D-2 Burn Pit 100A100D MSA HMISHM

ESC 

128-F-1 128-F-1; 100-F Burning Pit; 100-F Burning Pit No. 1 100F100A MSA HMISHM

ESC 

128-F-2 128-F-2; 100-F Burning Pit 100F100A MSA HMISHM

ESC 

128-F-3 128-F-3; PNL Burn Pit 100A100F MSA HMISHM

ESC 

128-H-1 128-H-1; 100-H Burning Pit; 100-H Burning Pit No. 1 100H100A MSA HMISHM

ESC 

128-H-2 128-H-2; 100-H Burning Ground #2 100H100A MSA HMISHM

ESC 

128-H-3 128-H-3; 100-H Burning Ground #3 100A100H MSA HMISHM

ESC 

128-K-1 128-K-1; 100-K Burning Pit 100A100K MSA HMISHM

ESC 

128-K-2 128-K-2; 100-K Construction Dump 100A100K MSA HMISHM

ESC 

128-N-1 128-N-1; 128-N-1 Burning Pit; 100-N Burning Pit 100A100N MSA HMISHM

ESC 

130-D-1 130-D-1; 1706-D Gasoline Storage Tank; 1716-D Gasoline 

and Oil Storage Tanks 

100A100D MSA HMISHM

ESC 

130-K-1 130-K-1; 1717-K Gasoline Storage Tank 100K CHPRC CPCCo 

130-K-2 130-K-2; 1717-K Waste Oil Storage Tank 100A100K CHPRC CPCCo 

130-K-3 130-K-3; 130-K-3A and 130-K-3B; 182-K Emergency Diesel 

Oil Storage Tank 

100K CHPRC CPCCo 

130-KE-1 130-KE-1; 105-KE Emergency Diesel Fuel Tank; 105-KE 

Emergency Diesel Oil Storage Tank 

100A100K CHPRC CPCCo 

130-KE-2 130-KE-2; 166-KE Oil Storage Tank; Oil Bunker 100A100K CHPRC CPCCo 

130-KW-1 130-KW-1; 130-KW-1A/130-KW-1B Tanks; 105-KW 100A100K CHPRC CPCCo 
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Emergency Diesel Fuel Tank; 105-KW Emergency Diesel Oil 

Storage Tank 

130-KW-2 130-KW-2; 166-KW Oil Storage Tank 100A100K CHPRC CPCCo 

130-N-1 130-N-1; 183-N Backwash Discharge Pond; 183-N Filter 

Backwash Pond; 126-N-1 

100N100A MSA HMISHM

ESC 

130-N-1:1 130-N-1:1, 183-N Northeastern Backwash Discharge Pond 100N100A MSA HMISHM

ESC 

130-N-1:2 130-N-1:2, 183-N Southwestern Backwash Discharge Pond 100A100N MSA HMISHM

ESC 

130-N-1:2 130-N-1:2, 183-N Southwestern Backwash Discharge Pond 100A MSA HMESC 

132-B-1 132-B-1; 108-B Tritium Separation Facility 100A100B MSA HMISHM

ESC 

132-B-2 132-B-2; 132-B-2 Stack; 116-B Reactor Exhaust Stack 100B100A MSA HMISHM

ESC 

132-B-3 132-B-3; Ventilation Exhaust Stack Site; 108-B Tritium Pilot 

Facility; 108-B Ventilation Exhaust Stack Site 

100B100A MSA HMISHM

ESC 

132-B-4 132-B-4; 117-B Filter Building 100B100A MSA HMISHM

ESC 

132-B-5 132-B-5; 115-B/C Gas Recirculation Facility 100B100A MSA HMISHM

ESC 

132-B-6 132-B-6; 1904-B2; 1904-B-2 Outfall Structure Site; 116-B-8 100B100A MSA HMISHM

ESC 

132-C-1 132-C-1; 105-C Reactor Stack Site; 116-C Reactor Exhaust 

Stack Site 

100A100C MSA HMISHM

ESC 

132-C-2 132-C-2; 1904-C Outfall; 116-C-4 100B100A MSA HMISHM

ESC 

132-C-3 132-C-3; 117-C Filter Building 100A100C MSA HMISHM

ESC 

132-D-1 132-D-1; 115-D/DR Gas Recirculating Facility 100A100D MSA HMISHM

ESC 

132-D-2 132-D-2; 117-D Filter Building 100D100A MSA HMISHM

ESC 

132-D-3 132-D-3; 1608-D Effluent Pumping Station; 1608-D Waste 

Water Pumping Station 

100D100A MSA HMISHM

ESC 

132-D-4 132-D-4; 105-D Reactor Exhaust Stack; 116-D Reactor 

Exhaust Stack 

100D100A MSA HMISHM

ESC 

132-DR-1 132-DR-1; 1608-DR Effluent Pumping Station; 1608-DR 

Waste Water Pumping Station 

100D100A MSA HMISHM

ESC 

132-DR-2 132-DR-2; 116-DR Reactor Exhaust Stack 100D100A MSA HMISHM

ESC 

132-F-1 132-F-1; 132-F-1 Chronic Feeding Barn; 141-F; 141-F 100-F 

Experimental Animal Farm Sheep Barn 

100A100F MSA HMISHM

ESC 

132-F-2 132-F-2; 132-F-2 Inhalation Laboratory 144-F; 144-FB 100F MSA HMIS 

132-F-3 132-F-3; 115-F Gas Recirculating Facility 100F100A MSA HMISHM

ESC 

132-F-4 132-F-4; 132-F-4 Reactor Stack Demolition Site; 116-F 

Reactor Exhaust Stack; 116-F Reactor Stack 

100F100A MSA HMISHM

ESC 

132-F-4:1 116-F Reactor Stack Demolition Site 100F100A MSA HMISHM

ESC 
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132-F-4:2 116-F Reactor Stack Base Burial 100F100A MSA HMISHM

ESC 

132-F-5 132-F-5; 117-F Filter Building 100F100A MSA HMISHM

ESC 

132-F-6 132-F-6; 132-F-6 Lift Station; 1608-F Effluent Pumping 

Station; 1608-F Waste Water Pumping Station 

100F100A MSA HMISHM

ESC 

132-H-1 132-H-1; 116-H Reactor Exhaust Stack Burial Site 100A100H MSA HMISHM

ESC 

132-H-2 132-H-2; 117-H Filter Building Site 100H100A MSA HMISHM

ESC 

132-H-3 132-H-3; 1608-H Effluent Pumping Station Site; 1608-H 

Waste Water Pumping Station Site; 116-H-8 

100H100A MSA HMISHM

ESC 

132-KE-1 132-KE-1; 116-KE Reactor Exhaust Stack 100A100K CHPRC CPCCo 

132-KW-1 132-KW-1; 116-KW Reactor Exhaust Stack 100A100K CHPRC CPCCo 

141-C 141-C; 141-C Animal Barn; Hog Barn; 100-F Experimental 

Animal Farm Large Animal Barn & Biology Laboratory 

100A100F MSA HMISHM

ESC 

1607-B1 1607-B1; 1607-B1 Sanitary Sewer System; 1607-B1 Septic 

Tank System; 124-B-1 

100A100B MSA HMISHM

ESC 

1607-B10 1607-B10; 1607-B10 Septic Tank System; Sewage Disposal 

Field 

100A100C MSA HMISHM

ESC 

1607-B11 1607-B11; 1607-B11 Septic Tank System 100A100C MSA HMISHM

ESC 

1607-B2 1607-B2; 1607-B2 Sanitary Sewer System; 1607-B2 Septic 

Tank System; 124-B-2 

100A100B MSA HMISHM

ESC 

1607-B2:1 1607-B2:1; 1607-B2 Drain Field 100B MSA HMIS 

1607-B2:2 1607-B2:2; 1607-B2 Septic Tank and Pipeline 100B MSA HMIS 

1607-B3 1607-B3; 1607-B3 Sanitary Sewer System; 1607-B3 Septic 

Tank System; 124-B-3 

100B100A MSA HMISHM

ESC 

1607-B4 1607-B4; 1607-B4 Sanitary Sewer System; 1607-B4 Septic 

Tank; 1607-B4 Septic Tank System; 124-B-6 

100B100A MSA HMISHM

ESC 

1607-B5 1607-B5; 1607-B5 Septic Tank System; 124-B-4; 1607-B4; 

1607-B4 Sanitary Sewer System; 1607-B4 Septic Tank 

System 

100B100A MSA HMISHM

ESC 

1607-B6 1607-B6; 1607-B6 Septic Tank System; 124-B-5; 1607-B5; 

1607-B5 Sanitary Sewer System; 1607-B5 Septic Tank 

System 

100B100A MSA HMISHM

ESC 

1607-B7 1607-B7; 1607-B7 Sanitary Sewer System; 1607-B7 Septic 

Tank System; 124-C-1 

100B100A MSA HMISHM

ESC 

1607-B8 1607-B8; 1607-B8 Sanitary Sewer System; 1607-B8 Septic 

Tank System; Septic Tank & Disposal Field for 190-C 

Pumphouse; 124-C-2 

100B100A MSA HMISHM

ESC 

1607-B9 1607-B9; 1607-B9 Sanitary Sewer System; 1607-B9 Septic 

Tank System; 124-C-3 

100A100C MSA HMISHM

ESC 

1607-D1 1607-D1; 1607-D1 Sanitary Sewer System; 1607-D1 Septic 

Tank; 1607-D1 Septic Tank and Associated Drain Field; 124-

D-1 

100A100D MSA HMISHM

ESC 

1607-D2 1607-D2; 1607-D2 Sanitary Sewer System; 1607-D2 Septic 

Tank; 1607-D2 Septic Tank and Associated Drain Fields; 

124-D-2 

100A100D MSA HMESCH

MIS 
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1607-D2:1 1607-D2:1, Original 1607-D2 Tile Field, Eastern 1607-D2 

Tile Field 

100D100A MSA HMISHM

ESC 

1607-D2:2 1607-D2:2, Replacement 1607-D2 Tile Field, Northern Tile 

Field 

100D100A MSA HMISHM

ESC 

1607-D2:3 1607-D2:3, Septic Pipelines 100D100A MSA HMISHM

ESC 

1607-D2:4 1607-D2:4, 1607-D2 Septic Tank 100D100A MSA HMISHM

ESC 

1607-D2:5 1607-D2:5, Inlet Pipe to Replacement System Tile Field 100D100A MSA HMISHM

ESC 

1607-D3 1607-D3; 1607-D3 Sanitary Sewer System; 1607-D3 Septic 

Tank; 1607-D3 Septic Tank and Associated Drain Field 

100D100A MSA HMISHM

ESC 

1607-D4 1607-D4; 1607-D4 Sanitary Sewer System; 1607-D4 Septic 

Tank; 1607-D4 Septic Tank and Associated Drain Field; 124-

D-4 

100D100A MSA HMISHM

ESC 

1607-D5 1607-D5; 1607-D5 Sanitary Sewer System; 1607-D5 Septic 

Tank; 1607-D5 Septic Tank and Associated Drain Field; 124-

D-5 

100A100D MSA HMISHM

ESC 

1607-F1 1607-F1; 1607-F1 Sanitary Sewer System; 1607-F1 Septic 

Tank; 1607-F1 Septic Tank and Associated Drain Field; 100-

F Experimental Animal Farm Septic Tank; 124-F-1 

100F100A MSA HMISHM

ESC 

1607-F2 1607-F2; 1607-F2 Sanitary Sewer System; 1607-F2 Septic 

Tank; 124-F-2 

100F100A MSA HMISHM

ESC 

1607-F3 1607-F3; 1607-F3 Sanitary Sewer System; 1607-F3 Septic 

Tank; 124-F-3 

100F100A MSA HMISHM

ESC 

1607-F4 1607-F4; 1607-F4 Sanitary Sewer System; 1607-F4 Septic 

Tank; 124-F-4 

100F100A MSA HMISHM

ESC 

1607-F5 1607-F5; 1607-F5 Sanitary Sewer System; 1607-F5 Septic 

Tank; 124-F-5 

100F100A MSA HMISHM

ESC 

1607-F6 1607-F6; 1607-F6 Sanitary Sewer System; 1607-F6 Septic 

Tank; 124-F-6 

100F100A MSA HMISHM

ESC 

1607-F7 1607-F7; 124-F-7; 141-M Building Septic Tank 100A100F MSA HMISHM

ESC 

1607-H1 1607-H1; 1607-H1 Sanitary Sewer System; 1607-H1 Septic 

Tank; 1607-H1 Septic Tank and Associated Drain Field; 124-

H-1 

100A100H MSA HMISHM

ESC 

1607-H2 1607-H2; 1607-H2 Sanitary Sewer System; 1607-H2 Septic 

Tank; 1607-H2 Septic Tank and Associated Drain Field; 

Septic System; 124-H-2 

100A100H MSA HMISHM

ESC 

1607-H3 1607-H3; 1607-H3 Sanitary Sewer System; 1607-H3 Septic 

Tank; 1607-H3 Septic Tank and Associated Drain Field; 124-

H-3 

100A100H MSA HMISHM

ESC 

1607-H4 1607-H4; 1607-H4 Sanitary Sewer System; 1607-H4 Septic 

Tank; 1607-H4 Septic Tank and Associated Drain Field; 124-

H-4 

100A100H MSA HMISHM

ESC 

1607-K1 1607-K1; 1607-K1 Sanitary Sewer System; 1607-K1 Septic 

Tank; 1607-K1 Septic Tank and Associated Drain Field; 124-

K-1 

100A100K CHPRC CPCCo 

1607-K2 1607-K2; 1607-K2 Sanitary Sewer System; 1607-K2 Septic 100A100K CHPRC CPCCo 
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Tank; 1607-K2 Septic Tank and Associated Drain Field; 124-

KE-1 

1607-K3 1607-K3; 1607-K3 Sanitary Sewer System; 1607-K3 Septic 

Tank; 1607-K3 Septic Tank and Associated Drain Field; 124-

KW-2 

100A100K CHPRC CPCCo 

1607-K4 1607-K4; 1607-K4 Sanitary Sewer System; 1607-K4 Septic 

Tank; 1607-K4 Septic Tank and Associated Drain Field; 124-

K-2 

100K100A CHPRC CPCCo 

1607-K5 1607-K5; 1607-K5 Sanitary Sewer System; 1607-K5 Septic 

Tank; 1607-K5 Septic Tank and Associated Drain Field; 124-

KE-2 

100K100A CHPRC CPCCo 

1607-K6 1607-K6; 1607-K6 Sanitary Sewer System; 1607-K6 Septic 

Tank; 1607-K6 Septic Tank and Associated Drain Field; 124-

KW-1 

100K100A CHPRC CPCCo 

182-F 182-F; 182-F Reservoir 100A100F MSA HMESCH

MIS 

1908-N 1908-N; 1908-N Outfall 100A100N MSA HMISHM

ESC 

1908-NE 1908-NE; 1908-NE Building; HGP Outfall; HGP SWMU #7 100A100N MSA HMISHM

ESC 

200 CP 200 CP; Hanford Site Gravel Pit 29; 200 Area Construction 

Pit; 200 Area Construction Waste Site 

200E Outer 

Area 

CHPRC CPCCo 

200 ETF 200 ETF; 2025-E; 200 Area Effluent Treatment Facility 

(ETF) 

200E Outer 

Area 

WRPS WRPSTW

CC 

200-A TEDF 200-A TEDF; 216-E-43A and 216-E-43B; 600-145; TEDF 

Basin; 200 Area Treated Effluent Disposal Facility 

600 Outer Area WRPS WRPSTW

CC 

200-E BP 200-E BP; 200-E Burning Pit; 200 East Burn Pit ELF2 CHPRC CPCCo 

200-E PAP 200-E PAP; 200-E Powerhouse Ash Pit and Ash Disposal 

Pile; Ash Basin 

BOE CHPRC CPCCo 

200-E PD 200-E PD; 200-E Powerhouse Ditch; 200 East Powerhouse 

Pond 

BOE CHPRC CPCCo 

200-E-1 200-E-1; 284-E Landfill; Asbestos in Excavation 200E Outer 

Area 

CHPRC CPCCo 

200-E-10 200-E-10; 200-E-3 Toluene Dump Site; Paint/Solvent Dump 

South of Sub Trenches 

Not 

Available200E 

CHPRC CPCCo 

200-E-100 200-E-100; Miscellaneous Stream #571; Steam Trap 2P-Yard-

MSS-TRP-019 

B PLANT CHPRC CPCCo 

200-E-101 200-E-101; 200 East Deep Lysimeter Site 200E Outer 

Area 

CHPRC CPCCo 

200-E-102 200-E-102; Contaminated Soil Trench PUREX CHPRC CPCCo 

200-E-103 200-E-103; PUREX Stabilized Area; Radiologically 

Controlled Area - South Side of PUREX 

PUREX CHPRC CPCCo 

200-E-105 200-E-105; Soil Contamination Area on the 216-B-61 Crib BOE CHPRC CPCCo 

200-E-106 200-E-106; IDF Integrated Disposal Facility; IDWF; ILAW; 

Immobilized Low-Activity Tank Waste; Immobilized Low-

Activity Waste 

BOE CHPRC CPCCo 

200-E-107 200-E-107; Contamination Area East of PUREX; PUREX E 

Field 

PUREX CHPRC CPCCo 

200-E-108 200-E-108; Well Drilling Laydown Yard Pit 200E CHPRC CPCCo 
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200-E-109 200-E-109; Contaminated Tumbleweed Accumulation; 

Contamination Spread in Northeast Corner of 200 East Area 

BOE CHPRC CPCCo 

200-E-11 200-E-11; Diesel Oil Spill at BX-BY Tank Farm 200E  CHPRC CPCCo 

200-E-110 200-E-110; Contaminated Tumbleweed Dump Site 200E Outer 

Area 

CHPRC CPCCo 

200-E-111-PL 200-E-111-PL; 3-38 Encasement; Encased Pipeline from 241-

ER-151 Diversion Box and 221-B to 241-C Tank Farm and 

244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 809, 

818, V836 and V834 

C FARM CHPRC WRPSTW

CC 

200-E-111-

PL-A 

200-E-111-PL-A; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 

809, 818, V836 and V834; 200-E-111-PL 

B PLANT None CPCCo 

200-E-111-

PL-B 

200-E-111-PL-B; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 

809, 818, V836 and V834; 200-E-111-PL 

BOE None CPCCo 

200-E-111-

PL-C 

200-E-111-PL-C; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 

809, 818, V836 and V834; 200-E-111-PL 

BOE None CPCCo 

200-E-111-

PL-D 

200-E-111-PL-D; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 

809, 818, V836 and V834; 200-E-111-PL 

BOE None CPCCo 

200-E-111-

PL-E 

200-E-111-PL-E; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 

809, 818, V836 and V834; 200-E-111-PL 

BOE None CPCCo 

200-E-111-

PL-F 

200-E-111-PL-F; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 

809, 818, V836 and V834; 200-E-111-PL 

A FARMS None CPCCo 

200-E-111-

PL-G 

200-E-111-PL-G; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 

809, 818, V836 and V834; 200-E-111-PL 

C FARM None CPCCo 

200-E-112-PL 200-E-112-PL; 24-Inch VP Line; 2904-E-1; B Plant Process 

Sewer; Pipeline from B Plant to 207-B Retention Basin 

BOE CHPRC CPCCo 

200-E-112-

PL-A 

200-E-112-PL-A; 24-Inch VP Line; 2904-E-1; B Plant 

Process Sewer; Pipeline from B Plant to 207-B Retention 

Basin; 200-E-112-PL 

B PLANT None CPCCo 

200-E-112-

PL-B 

200-E-112-PL-B; 24-Inch VP Line; 2904-E-1; B Plant 

Process Sewer; Pipeline from B Plant to 207-B Retention 

Basin; 200-E-112-PL 

BOE None CPCCo 

200-E-113-PL 200-E-113-PL; 216-A-42C Valve Box; Line 8824; Pipeline 

from PUREX to 216-A-6, and Line 8824B to 216-A-30 Crib 

PUREX CHPRC CPCCo 

200-E-113-

PL-A 

200-E-113-PL-A; 216-A-42C Valve Box; Line 8824; Pipeline 

from PUREX to 216-A-6, and Line 8824B to 216-A-30 Crib; 

200-E-113-PL 

PUREX None CPCCo 
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200-E-113-

PL-B 

200-E-113-PL-B; 216-A-42C Valve Box; Line 8824; Pipeline 

from PUREX to 216-A-6, and Line 8824B to 216-A-30 Crib; 

200-E-113-PL 

BOE None CPCCo 

200-E-114-PL 200-E-114-PL; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 

and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 

BC Cribs and Trenches 

C FARM CHPRC WRPSTW

CC 

200-E-114-

PL-A 

200-E-114-PL-A; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 

and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 

BC Cribs and Trenches; 200-E-114-PL 

B FARMS None CPCCo 

200-E-114-

PL-B 

200-E-114-PL-B; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 

and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 

BC Cribs and Trenches; 200-E-114-PL 

BOE None CPCCo 

200-E-114-

PL-C 

200-E-114-PL-C; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 

and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 

BC Cribs and Trenches; 200-E-114-PL 

BOE None CPCCo 

200-E-114-

PL-D 

200-E-114-PL-D; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 

and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 

BC Cribs and Trenches; 200-E-114-PL 

BOE None CPCCo 

200-E-114-

PL-E 

200-E-114-PL-E; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 

and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 

BC Cribs and Trenches; 200-E-114-PL 

BOE None CPCCo 

200-E-114-

PL-F 

200-E-114-PL-F; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 

and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 

BC Cribs and Trenches; 200-E-114-PL 

BOW None CPCCo 

200-E-114-

PL-G 

200-E-114-PL-G; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 

and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 

BC Cribs and Trenches; 200-E-114-PL 

BOW None CPCCo 

200-E-114-

PL-H 

200-E-114-PL-H; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 

and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 

BC Cribs and Trenches; 200-E-114-PL 

ELF2 None CPCCo 

200-E-115 200-E-115; Contamination Area East of 241-C Tank Farm C FARM CHPRC CPCCo 

200-E-116-PL 200-E-116-PL; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-

C-151 and 241-C-152 Diversion Boxes 

BOE CHPRC WRPSTW

CC 

200-E-116-

PL-A 

200-E-116-PL-A; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-

C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

BOE None CPCCo 

200-E-116-

PL-B 

200-E-116-PL-B; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-

C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

ELF2 None CPCCo 

200-E-116- 200-E-116-PL-C; Direct Buried Pipelines V111/V210/V130, BOE None CPCCo 
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PL-C 8902, V212; Pipelines from 241-B-154 Diversion Box to 241-

C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

200-E-116-

PL-D 

200-E-116-PL-D; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-

C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

C FARM None CPCCo 

200-E-116-

PL-F 

200-E-116-PL-F; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-

C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

BOE TBD CPCCo 

200-E-117 200-E-117; Contamination Zone South of B Plant B PLANT CHPRC CPCCo 

200-E-118 200-E-118; 216A271 Shack; 216-B-3 Diverter Station; 

Diverter Station #3; Main Diverter Structure #3 

BOE CHPRC CPCCo 

200-E-119 200-E-119; 225-B West Side 90 Day Pad 200E CHPRC CPCCo 

200-E-12 200-E-12; Sand Piles from RCRA General Inspection 

#200EFY95 Item #5 

BOE CHPRC CPCCo 

200-E-120 200-E-120; Contaminated Soil at 241-B Tank Farm; 

Contamination Migration Beyond the 241-B fence 

B FARMS WRPS WRPSTW

CC 

200-E-121 200-E-121; Soil Contamination Area East and West of 

Baltimore Avenue 

BOE CHPRC CPCCo 

200-E-122 200-E-122; CF Bullpen; Construction Forces Bullpen; 

Equipment Storage Yard; Laydown Yard 

BOE CHPRC CPCCo 

200-E-123 200-E-123; Contamination Area South of 216-B-2 Stabilized 

Ditches 

BOE CHPRC CPCCo 

200-E-124 200-E-124; URM on East Side of 275-EA PUREX CHPRC CPCCo 

200-E-125 200-E-125; Contamination Area Northwest of 244-AR 

Building 

A FARMS CHPRC CPCCo 

200-E-126-PL 200-E-126-PL; Underground Pipeline from 207-B to 216-B-3 

Ditch 

ELF CHPRC CPCCo 

200-E-126-

PL-A 

200-E-126-PL-A; Segments of 200-E-126-PL Pipeline 

Located in the Outer Area 

200E Outer 

Area 

CHPRC CPCCo 

200-E-126-

PL-B 

200-E-126-PL-B; Segments of 200-E-126-PL Pipeline 

Located in the Inner Area 

BOE CHPRC CPCCo 

200-E-126-

PL-C 

200-E-126-PL-C; Underground Pipeline from 207-B to 216-

B-3 Ditch; 200-E-126-PL 

ELF2 None CPCCo 

200-E-126-

PL-D 

200-E-126-PL-D; Underground Pipeline from 207-B to 216-

B-3 Ditch; 200-E-126-PL 

BOE None CPCCo 

200-E-127-PL 200-E-127-PL; Line 1601; Pipeline from PUREX to Gable 

and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 

Water Line 

200E Outer 

Area 

CHPRC CPCCo 

200-E-127-

PL-A 

200-E-127-PL-A; Segments of Gable Mountain Pond Pipeline 

Located in the Outer Area 

200E Outer 

Area 

CHPRC CPCCo 

200-E-127-

PL-B 

200-E-127-PL-B; Segments of Gable Mountain Pond Pipeline 

Located in the Inner Area 

BOE CHPRC CPCCo 

200-E-127-

PL-C 

200-E-127-PL-C; Line 1601; Pipeline from PUREX to Gable 

and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 

Water Line; 200-E-127-PL 

A FARMS None CPCCo 

200-E-127-

PL-D 

200-E-127-PL-D; Line 1601; Pipeline from PUREX to Gable 

and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 

Water Line; 200-E-127-PL 

PUREX None CPCCo 

200-E-127- 200-E-127-PL-E; Line 1601; Pipeline from PUREX to Gable Outer Area TBD CPCCo 



Hanford Mission Essential Services Contract              Changes 
Contract No. 89303320DEM000031       MOD P00024 

Page 44 of 170 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

PL-E and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 

Water Line; 200-E-127-PL 

200-E-127-

PL-F 

200-E-127-PL-F; Line 1601; Pipeline from PUREX to Gable 

and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 

Water Line; 200-E-127-PL 

Outer Area TBD CPCCo 

200-E-128 200-E-128; Radioactive Contamination "Hot Spot" Under 

Gravel Road 

BOE CHPRC CPCCo 

200-E-129 200-E-129; Stabilized Area on East Side of B Plant Railroad 

Cut 

B PLANT CHPRC WRPSTW

CC 

200-E-13 200-E-13; Rubble Piles from RCRA General Inspection 

#200EFY95 Item #7 

BOE CHPRC CPCCo 

200-E-130 200-E-130; Stabilized Area on West Side of B Plant Chemical 

Spur 

BOE CHPRC CPCCo 

200-E-131 200-E-131; Contaminated Soil Associated with 241-A Tank 

Farm Complex 

A FARMS WRPS WRPSTW

CC 

200-E-132 200-E-132; 241-BX/BY Tank Farm Contaminated Soil; 

Contamination Migration Beyond the 241-BX/BY fence 

B FARMS WRPS WRPSTW

CC 

200-E-133 200-E-133; Contaminated Soil at 241-C Tank Farm; 

Contamination Migration Beyond the fence at C Farm 

C FARM WRPS WRPSTW

CC 

200-E-134 200-E-134; Potentially Contaminated Soil in 241-AW Tank 

Farm 

A FARMS WRPS WRPSTW

CC 

200-E-135 200-E-135; Contamination Area South of 241-C Tank Farm A FARMS CHPRC CPCCo 

200-E-136 200-E-136; 202-A TSD; PUREX PUREX CHPRC CPCCo 

200-E-137 200-E-137; 291-B Exhaust Stack; 291-B-1 B PLANT CHPRC CPCCo 

200-E-138 200-E-138; 291-B Replacement Stack; 296-B-1 Exhaust 

Stack; Canyon Exhaust System; Canyon Ventilation Upgrade 

B PLANT CHPRC CPCCo 

200-E-139 200-E-139; Contamination Area North of C Farm BOE CHPRC CPCCo 

200-E-14 200-E-14; 216-B-201; 216-BC-201 Siphon Tank BOW CHPRC CPCCo 

200-E-140 200-E-140; Gravel Pit 32 200E CHPRC CPCCo 

200-E-141 200-E-141; 2715EC Paint Shop French Drain; Miscellaneous 

Stream #223 

200E Outer 

Area 

CHPRC CPCCo 

200-E-142 200-E-142; Paint Brush Cleaning Station B PLANT CHPRC CPCCo 

200-E-143-PL 200-E-143-PL; Encased Transfer Line from 241-AX-151 

Diversion Box to 241-A Tank Farms and 244-CR Vault in 

241-C Tank Farm; Tank Farm Transfer Lines 4101, 4102, 

4103, 4104, 4105, 4106, 4107/V033, 4017, 4018, 4021, 4022 

and 8656 

C FARM WRPS WRPSTW

CC 

200-E-143-

PL-A 

200-E-143-PL-A; Encased Transfer Line from 241-AX-151 

Diversion Box to 241-A Tank Farms and 244-CR Vault in 

241-C Tank Farm; Tank Farm Transfer Lines 4101, 4102, 

4103, 4104, 4105, 4106, 4107/V033, 4017, 4018, 4021, 4022 

and 8656; 200-E-143-PL 

A FARMS None CPCCo 

200-E-143-

PL-B 

200-E-143-PL-B; Encased Transfer Line from 241-AX-151 

Diversion Box to 241-A Tank Farms and 244-CR Vault in 

241-C Tank Farm; Tank Farm Transfer Lines 4101, 4102, 

4103, 4104, 4105, 4106, 4107/V033, 4017, 4018, 4021, 4022 

and 8656; 200-E-143-PL 

C FARM None CPCCo 

200-E-144-PL 200-E-144-PL; Encased Transfer Line from 241-CR-152 and 

241-CR-153 to 241-AX-151; Lines 4006 and 4007 from 244-

C FARM WRPS WRPSTW

CC 
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AR Vault to 241-AX-151; Tank Farm Transfer Line 4012; 

Transfer Line 4013 (A-4013) 

200-E-144-

PL-A 

200-E-144-PL-A; Encased Transfer Line from 241-CR-152 

and 241-CR-153 to 241-AX-151; Lines 4006 and 4007 from 

244-AR Vault to 241-AX-151; Tank Farm Transfer Line 

4012; Transfer Line 4013 (A-4013); 200-E-144-PL 

C FARM None CPCCo 

200-E-144-

PL-B 

200-E-144-PL-B; Encased Transfer Line from 241-CR-152 

and 241-CR-153 to 241-AX-151; Lines 4006 and 4007 from 

244-AR Vault to 241-AX-151; Tank Farm Transfer Line 

4012; Transfer Line 4013 (A-4013); 200-E-144-PL 

C FARM None CPCCo 

200-E-145-PL 200-E-145-PL; Interplant Transfer Line; Tank Farm Transfer 

Line V228; Transfer Pipeline from 241-ER-151 to 241-CR-

153 

C FARM CHPRC WRPSTW

CC 

200-E-145-

PL-A 

200-E-145-PL-A; Interplant Transfer Line; Tank Farm 

Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

241-CR-153; 200-E-145-PL 

BOE None CPCCo 

200-E-145-

PL-B 

200-E-145-PL-B; Interplant Transfer Line; Tank Farm 

Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

241-CR-153; 200-E-145-PL 

BOE None CPCCo 

200-E-145-

PL-C 

200-E-145-PL-C; Interplant Transfer Line; Tank Farm 

Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

241-CR-153; 200-E-145-PL 

BOE None CPCCo 

200-E-145-

PL-D 

200-E-145-PL-D; Interplant Transfer Line; Tank Farm 

Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

241-CR-153; 200-E-145-PL 

BOE None CPCCo 

200-E-145-

PL-E 

200-E-145-PL-E; Interplant Transfer Line; Tank Farm 

Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

241-CR-153; 200-E-145-PL 

A FARMS None CPCCo 

200-E-145-

PL-F 

200-E-145-PL-F; Interplant Transfer Line; Tank Farm 

Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

241-CR-153; 200-E-145-PL 

C FARM None CPCCo 

200-E-146-PL 200-E-146-PL; Tank Farm Transfer Line A-4013; Transfer 

Line from 241-CR-152 to 241-AX-151 

Not 

Available200E 

WRPS WRPSTW

CC 

200-E-147-PL 200-E-147-PL; Interplant Transfer Line; Tank Farm Transfer 

Line PAS-244; Transfer Line from 244-CR-TK-003 to 241-

ER-153 

C FARM CHPRC WRPSTW

CC 

200-E-147-

PL-A 

200-E-147-PL-A; Interplant Transfer Line; Tank Farm 

Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

B PLANT None CPCCo 

200-E-147-

PL-B 

200-E-147-PL-B; Interplant Transfer Line; Tank Farm 

Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

BOE None CPCCo 

200-E-147-

PL-C 

200-E-147-PL-C; Interplant Transfer Line; Tank Farm 

Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

BOE None CPCCo 

200-E-147-

PL-D 

200-E-147-PL-D; Interplant Transfer Line; Tank Farm 

Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

BOE None CPCCo 

200-E-147-

PL-E 

200-E-147-PL-E; Interplant Transfer Line; Tank Farm 

Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

BOE None CPCCo 
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to 241-ER-153; 200-E-147-PL 

200-E-147-

PL-F 

200-E-147-PL-F; Interplant Transfer Line; Tank Farm 

Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

A FARMS None CPCCo 

200-E-147-

PL-G 

200-E-147-PL-G; Interplant Transfer Line; Tank Farm 

Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

C FARM None CPCCo 

200-E-148-PL 200-E-148-PL; Direct Buried Transfer Line from 241-C-151 

to 241-A-01A; Tank Farm Transfer Line V109 

C FARM WRPS WRPSTW

CC 

200-E-148-

PL-B 

200-E-148-PL-B; Direct Buried Transfer Line from 241-C-

151 to 241-A-01A; Tank Farm Transfer Line V109; 200-E-

148-PL 

C FARM None CPCCo 

200-E-148-

PL-C 

200-E-148-PL-C; Direct Buried Transfer Line from 241-C-

151 to 241-A-01A; Tank Farm Transfer Line V109; 200-E-

148-PL 

C FARM None CPCCo 

200-E-149-PL 200-E-149-PL; Direct Buried Transfer Line from 241-C-252 

to 201-C Hot Semi Works; Tank Farm Pipeline; Tank Farm 

Transfer Line V175 

BOE CHPRC WRPSTW

CC 

200-E-149-

PL-A 

200-E-149-PL-A; Direct Buried Transfer Line from 241-C-

252 to 201-C Hot Semi Works; Tank Farm Pipeline; Tank 

Farm Transfer Line V175; 200-E-149-PL 

BOE None CPCCo 

200-E-149-

PL-B 

200-E-149-PL-B; Direct Buried Transfer Line from 241-C-

252 to 201-C Hot Semi Works; Tank Farm Pipeline; Tank 

Farm Transfer Line V175; 200-E-149-PL 

C FARM None CPCCo 

200-E-150-PL 200-E-150-PL; Direct Buried Transfer Line from 244-CR-

TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 

Pipeline; Tank Farm Transfer Line 8900 

C FARM CHPRC WRPSTW

CC 

200-E-150-

PL-A 

200-E-150-PL-A; Direct Buried Transfer Line from 244-CR-

TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 

Pipeline; Tank Farm Transfer Line 8900; 200-E-150-PL 

BOE None CPCCo 

200-E-150-

PL-B 

200-E-150-PL-B; Direct Buried Transfer Line from 244-CR-

TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 

Pipeline; Tank Farm Transfer Line 8900; 200-E-150-PL 

C FARM None CPCCo 

200-E-150-

PL-C 

200-E-150-PL-C; Direct Buried Transfer Line from 244-CR-

TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 

Pipeline; Tank Farm Transfer Line 8900; 200-E-150-PL 

C FARM None CPCCo 

200-E-151-PL 200-E-151-PL; Direct Buried Transfer Line from 241-C-104 

to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer Line 

V050 

C FARM WRPS WRPSTW

CC 

200-E-151-

PL-B 

200-E-151-PL-B; Direct Buried Transfer Line from 241-C-

104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 

Line V050; 200-E-151-PL 

C FARM None CPCCo 

200-E-151-

PL-C 

200-E-151-PL-C; Direct Buried Transfer Line from 241-C-

104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 

Line V050; 200-E-151-PL 

C FARM None CPCCo 

200-E-152-PL 200-E-152-PL; Direct Buried Transfer Line from 241-C-104 

to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer Line 

V051 

C FARM WRPS WRPSTW

CC 

200-E-152-

PL-B 

200-E-152-PL-B; Direct Buried Transfer Line from 241-C-

104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 

C FARM None CPCCo 
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Line V051; 200-E-152-PL 

200-E-152-

PL-C 

200-E-152-PL-C; Direct Buried Transfer Line from 241-C-

104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 

Line V051; 200-E-152-PL 

C FARM None CPCCo 

200-E-153-PL 200-E-153-PL; Direct Buried Transfer Line from 241-C-151 

to 244-AR-TK-002; Tank Farm Pipeline; Tank Farm Transfer 

Line V108/812 

C FARM CHPRC WRPSTW

CC 

200-E-153-

PL-A 

200-E-153-PL-A; Direct Buried Transfer Line from 241-C-

151 to 244-AR-TK-002; Tank Farm Pipeline; Tank Farm 

Transfer Line V108/812; 200-E-153-PL 

A FARMS None CPCCo 

200-E-153-

PL-B 

200-E-153-PL-B; Direct Buried Transfer Line from 241-C-

151 to 244-AR-TK-002; Tank Farm Pipeline; Tank Farm 

Transfer Line V108/812; 200-E-153-PL 

C FARM None CPCCo 

200-E-154-PL 200-E-154-PL; Direct Buried Transfer Line from 241-C-151 

to 241-AX-01A; Tank Farm Pipeline; Tank Farm Transfer 

Line V113 

C FARM WRPS WRPSTW

CC 

200-E-154-

PL-A 

200-E-154-PL-A; Direct Buried Transfer Line from 241-C-

151 to 241-AX-01A; Tank Farm Pipeline; Tank Farm 

Transfer Line V113; 200-E-154-PL 

C FARM None CPCCo 

200-E-154-

PL-C 

200-E-154-PL-C; Direct Buried Transfer Line from 241-C-

151 to 241-AX-01A; Tank Farm Pipeline; Tank Farm 

Transfer Line V113; 200-E-154-PL 

A FARMS None CPCCo 

200-E-155-PL 200-E-155-PL; Pipeline from 241-C Fence to Radioactive 

Process Sewer Line 2904-CR-1 

C FARM WRPS WRPSTW

CC 

200-E-155-

PL-B 

200-E-155-PL-B; Pipeline from 241-C Fence to Radioactive 

Process Sewer Line 2904-CR-1; 200-E-155-PL 

C FARM None CPCCo 

200-E-155-

PL-C 

200-E-155-PL-C; Pipeline from 241-C Fence to Radioactive 

Process Sewer Line 2904-CR-1; 200-E-155-PL 

A FARMS None CPCCo 

200-E-156-PL 200-E-156-PL; 216-C-1 Pipelines; Pipelines from 201-C to 

216-C-1 

BOE CHPRC CPCCo 

200-E-157-PL 200-E-157-PL; 216-C-10 Pipeline; Pipeline from 201-C to 

216-C-10 Crib 

BOE CHPRC CPCCo 

200-E-158-PL 200-E-158-PL; 216-A-1 Pipeline; Pipeline from Sample Pit #3 

to 216-A-1 Crib 

BOE CHPRC CPCCo 

200-E-159-PL 200-E-159-PL; Pipeline from 203-A to 216-A-22; Pipeline 

from 203-A to 216-A-28 Crib; Pipeline from UNH Truck 

Apron to 216-A-22 

PUREX CHPRC CPCCo 

200-E-16 200-E-16; B Plant Waste Concentrator; Low Level Waste 

Concentrator; Single-Stage Thermal Siphon Reboiler 

B PLANT CHPRC CPCCo 

200-E-160-PL 200-E-160-PL; Pipeline from 270-E-1 to 216-B-12 Crib; 

V219 

BOE CHPRC CPCCo 

200-E-161-PL 200-E-161-PL; Pipeline from 221-BB to 216-B-55 Crib; V841 BOE CHPRC CPCCo 

200-E-161-

PL-A 

200-E-161-PL-A; Pipeline from 221-BB to 216-B-55 Crib; 

V841; 200-E-161-PL 

B PLANT None CPCCo 

200-E-161-

PL-B 

200-E-161-PL-B; Pipeline from 221-BB to 216-B-55 Crib; 

V841; 200-E-161-PL 

BOE None CPCCo 

200-E-162-PL 200-E-162-PL; Lateral Line to 216-B-12 Crib #2; Pipeline 

from 221-BB to 216-B-62 Crib; V842 

BOE CHPRC CPCCo 

200-E-162- 200-E-162-PL-A; Lateral Line to 216-B-12 Crib #2; Pipeline B PLANT None CPCCo 
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PL-A from 221-BB to 216-B-62 Crib; V842; 200-E-162-PL 

200-E-162-

PL-B 

200-E-162-PL-B; Lateral Line to 216-B-12 Crib #2; Pipeline 

from 221-BB to 216-B-62 Crib; V842; 200-E-162-PL 

BOE None CPCCo 

200-E-163-PL 200-E-163-PL; Pipeline from BCS Diverting Pit to 216-B-64 

Retention Basin 

200E CHPRC CPCCo 

200-E-164-PL 200-E-164-PL; Pipeline Between the 216-A-8 Control 

Structure and the 216-A-508 Control Structure; Pipeline to 

216-A-8 Crib 

BOE CHPRC CPCCo 

200-E-164-

PL-A 

200-E-164-PL-A; Pipeline Between the 216-A-8 Control 

Structure and the 216-A-508 Control Structure; Pipeline to 

216-A-8 Crib; 200-E-164-PL 

A FARMS None WRPSTW

CC 

200-E-164-

PL-B 

200-E-164-PL-B; Pipeline Between the 216-A-8 Control 

Structure and the 216-A-508 Control Structure; Pipeline to 

216-A-8 Crib; 200-E-164-PL 

A FARMS None CPCCo 

200-E-164-

PL-C 

200-E-164-PL-C; Pipeline Between the 216-A-8 Control 

Structure and the 216-A-508 Control Structure; Pipeline to 

216-A-8 Crib; 200-E-164-PL 

BOE None CPCCo 

200-E-165-PL 200-E-165-PL; Pipeline from 216-A-508 Control Structure 

and 216-A-8 Crib to 216-A-24 Crib 

BOE CHPRC CPCCo 

200-E-166-PL 200-E-166-PL; Pipeline from 241-A Tank Farm to 216-A-34 

Ditch 

BOE CHPRC CPCCo 

200-E-166-

PL-A 

200-E-166-PL-A; Pipeline from 241-A Tank Farm to 216-A-

34 Ditch; 200-E-166-PL 

A FARMS None CPCCo 

200-E-166-

PL-B 

200-E-166-PL-B; Pipeline from 241-A Tank Farm to 216-A-

34 Ditch; 200-E-166-PL 

BOE None CPCCo 

200-E-167-PL 200-E-167-PL; Lines SN-215 and SN-216; Underground 

Pipelines from 244-A Lift Station to 241-A-A and 241-A-B 

Valve Pits 

A FARMS CHPRC WRPSTW

CC 

200-E-168-PL 200-E-168-PL; Underground Pipeline from 203-A to 216-A-3 PUREX CHPRC CPCCo 

200-E-169-PL 200-E-169-PL; Pipeline from 201-C and 215-C to the 216-C-3 

Crib 

BOE CHPRC CPCCo 

200-E-17 200-E-17; LERF Basins; 200 Area Liquid Effluent Retention 

Facility (LERF) 

200E Outer 

Area 

WRPS WRPSTW

CC 

200-E-170-PL 200-E-170-PL; Pipeline from 276-C to 216-C-4 Crib BOE CHPRC CPCCo 

200-E-171-PL 200-E-171-PL; Pipeline from 201-C and 241-CX Vault to the 

216-C-6 Crib 

BOE CHPRC CPCCo 

200-E-172-PL 200-E-172-PL; Pipeline from 209-E to the 216-C-7 Crib BOE CHPRC CPCCo 

200-E-173-PL 200-E-173-PL; Pipeline from 241-CX-71 to 216-C-5 Crib BOE CHPRC CPCCo 

200-E-174-PL 200-E-174-PL; 216-B-10 (A&B) Pipeline; Pipeline from 221-

BC and 222-B to 216-B-10 A&B Cribs 

BOE CHPRC CPCCo 

200-E-174-

PL-A 

200-E-174-PL-A; 216-B-10 (A&B) Pipeline; Pipeline from 

221-BC and 222-B to 216-B-10 A&B Cribs; 200-E-174-PL 

B PLANT None CPCCo 

200-E-174-

PL-B 

200-E-174-PL-B; 216-B-10 (A&B) Pipeline; Pipeline from 

221-BC and 222-B to 216-B-10 A&B Cribs; 200-E-174-PL 

BOE None CPCCo 

200-E-175-PL 200-E-175-PL; Pipeline from 292-B to 216-B-10 A&B BOE CHPRC CPCCo 

200-E-175-

PL-A 

200-E-175-PL-A; Pipeline from 292-B to 216-B-10 A&B; 

200-E-175-PL 

B PLANT None CPCCo 

200-E-175-

PL-B 

200-E-175-PL-B; Pipeline from 292-B to 216-B-10 A&B; 

200-E-175-PL 

BOE None CPCCo 
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200-E-176-

PL-A 

200-E-176-PL-A; Pipeline from 242-B to 216-B-11-A&B, 

Portion of pipeline outside the 241-B fence 

B FARMS CHPRC CPCCo 

200-E-176-

PL-B 

200-E-176-PL-B; Pipeline from 242-B to 216-B-11-A&B, 

Portion of pipeline inside the 241-B fence 

B FARMS TBD WRPSTW

CC 

200-E-177-PL 200-E-177-PL; Pipeline Rerouting Waste from 216-B-8 Crib 

Pipeline to 216-B-11A&B Reverse Wells 

B FARMS CHPRC CPCCo 

200-E-178-PL 200-E-178-PL; Pipeline from Tank 241-B-110 to 216-B-8 

Crib and Tile Field 

BOE TBD CPCCo 

200-E-178-

PL-A 

200-E-178-PL-A; Pipeline from Tank 241-B-110 to 216-B-8 

Crib and Tile Field; 200-E-178-PL 

B FARMS None CPCCo 

200-E-178-

PL-B 

200-E-178-PL-B; Pipeline from Tank 241-B-110 to 216-B-8 

Crib and Tile Field; 200-E-178-PL 

BOE None CPCCo 

200-E-179 200-E-179; Catch Tank in 216-B-10 A&B Pipeline (See 

Sitecode 200-E-174-PL); R-13 Catch Tank 

BOE CHPRC CPCCo 

200-E-180-PL 200-E-180-PL; Pipeline from 241-BY ITS2 to 216-B-57 Crib BOE TBD CPCCo 

200-E-181-PL 200-E-181-PL; 216-B-61 Crib Pipeline 200E TBD  

200-E-182-PL 200-E-182-PL; Pipeline from 241-A-152 Diversion Box to 

216-A-7 Crib 

BOE CHPRC CPCCo 

200-E-182-

PL-B 

200-E-182-PL-B; Pipeline from 241-A-152 Diversion Box to 

216-A-7 Crib; 200-E-182-PL 

A FARMS None CPCCo 

200-E-182-

PL-C 

200-E-182-PL-C; Pipeline from 241-A-152 Diversion Box to 

216-A-7 Crib; 200-E-182-PL 

BOE None CPCCo 

200-E-183-PL 200-E-183-PL; Lines V010 and V011; Pipelines from 241-A-

151 Diversion Box to 216-A-2 

PUREX CHPRC CPCCo 

200-E-184-PL 200-E-184-PL; Lines V010 and V011; Pipeline from 241-A-

151 Diversion Box to 216-A-2 Crib 

PUREX CHPRC CPCCo 

200-E-185-PL 200-E-185-PL; Lines V014 and V016; Pipeline from 241-A-

151 Diversion Box to 216-A-4 Crib 

PUREX CHPRC CPCCo 

200-E-186-PL 200-E-186-PL; Lines V010 and V011; Pipeline from 241-A-

151 Diversion Box to 216-A-31 Crib 

PUREX CHPRC CPCCo 

200-E-187-PL 200-E-187-PL; Chemical Sewer from 202-A to 216-A-29 

Ditch; Lines 8819, 5802 and 5701; PUREX Chemical Sewer 

(CSL) 

PUREX CHPRC CPCCo 

200-E-187-

PL-A 

200-E-187-PL-A; Chemical Sewer from 202-A to 216-A-29 

Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

(CSL); 200-E-187-PL 

PUREX None CPCCo 

200-E-187-

PL-B 

200-E-187-PL-B; Chemical Sewer from 202-A to 216-A-29 

Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

(CSL); 200-E-187-PL 

A FARMS None CPCCo 

200-E-187-

PL-C 

200-E-187-PL-C; Chemical Sewer from 202-A to 216-A-29 

Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

(CSL); 200-E-187-PL 

BOE None CPCCo 

200-E-187-

PL-D 

200-E-187-PL-D; Chemical Sewer from 202-A to 216-A-29 

Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

(CSL); 200-E-187-PL 

A FARMS None WRPSTW

CC 

200-E-187-

PL-E 

200-E-187-PL-E; Chemical Sewer from 202-A to 216-A-29 

Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

(CSL); 200-E-187-PL 

BOE None CPCCo 

200-E-188-PL 200-E-188-PL; 2904-E-2; B Plant Chemical Sewer Line; BOE CHPRC CPCCo 
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BCE; 15-Inch VP Line 

200-E-188-

PL-A 

200-E-188-PL-A; 2904-E-2; B Plant Chemical Sewer Line; 

BCE; 15-Inch VP Line; 200-E-188-PL 

B PLANT None CPCCo 

200-E-188-

PL-B 

200-E-188-PL-B; 2904-E-2; B Plant Chemical Sewer Line; 

BCE; 15-Inch VP Line; 200-E-188-PL 

BOE None CPCCo 

200-E-188-

PL-C 

200-E-188-PL-C; 2904-E-2; B Plant Chemical Sewer Line; 

BCE; 15-Inch VP Line; 200-E-188-PL 

BOE None CPCCo 

200-E-189 200-E-189; 216-A-TK-1 Carbonate Neutralization Tank PUREX CHPRC CPCCo 

200-E-19 200-E-19; 216-B-3 Borrow Pit; B Pond Borrow Area 200E CHPRC CPCCo 

200-E-190 200-E-190; 216-A-TK-2 Catch Tank PUREX CHPRC CPCCo 

200-E-191-PL 200-E-191-PL; 216-B-63 Pipeline; Pipeline from 207-B Valve 

Pit to 216-B-63 Ditch 

BOE CHPRC CPCCo 

200-E-192-PL 200-E-192-PL; 216-A-10 Pipelines; Lines from Sample Pit 4 

to 216-A-10 Crib 

PUREX CHPRC CPCCo 

200-E-192-

PL-A 

200-E-192-PL-A; 216-A-10 Pipelines; Lines from Sample Pit 

4 to 216-A-10 Crib; 200-E-192-PL 

PUREX None CPCCo 

200-E-192-

PL-B 

200-E-192-PL-B; 216-A-10 Pipelines; Lines from Sample Pit 

4 to 216-A-10 Crib; 200-E-192-PL 

PUREX None CPCCo 

200-E-193-PL 200-E-193-PL; Line X015; Pipeline from 202-A and 293-A to 

216-A-21 Crib 

PUREX CHPRC CPCCo 

200-E-194-PL 200-E-194-PL; Pipeline from 202-A to 216-A-32 Crib PUREX CHPRC CPCCo 

200-E-195-PL 200-E-195-PL; Line V204; Pipeline form 241-B-154 

Diversion Box to 241-B-361 Settling Tank and 216-B-9 Crib 

BOE CHPRC CPCCo 

200-E-196-PL 200-E-196-PL; 216-A-21 and 216-A-27 Cribs; Lines T167 

and T022; Stainless Steel Line to 216-A-4 

PUREX CHPRC CPCCo 

200-E-197-PL 200-E-197-PL; Encased Pipelines Between 241-BR-152 

Diversion Box and 241-B Tank Farm; Lines 9002, 9006, 

9010, 9014, 9017, 9020, 9031, 9032, 9035, 9037, 9038, 9041, 

9044, and 9047 

B FARMS TBD WRPSTW

CC 

200-E-198-PL 200-E-198-PL; Encased Tank Farm Pipeline from 241-BX-

154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 

V282, V283, V284, and V285 

BOE CHPRC CPCCo 

200-E-198-

PL-A 

200-E-198-PL-A; Encased Tank Farm Pipeline from 241-BX-

154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 

V282, V283, V284, and V285; 200-E-198-PL 

B PLANT None CPCCo 

200-E-198-

PL-B 

200-E-198-PL-B; Encased Tank Farm Pipeline from 241-BX-

154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 

V282, V283, V284, and V285; 200-E-198-PL 

B PLANT None CPCCo 

200-E-198-

PL-C 

200-E-198-PL-C; Encased Tank Farm Pipeline from 241-BX-

154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 

V282, V283, V284, and V285; 200-E-198-PL 

BOE None CPCCo 

200-E-199-PL 200-E-199-PL; Lines V204, V206, V208, V209, V211, V213, 

V215, and V285; Tank Farm Lines from 241-B-154 Diversion 

Box to 241-B Tank Farm 

BOE TBD CPCCo 

200-E-199-

PL-A 

200-E-199-PL-A; Lines V204, V206, V208, V209, V211, 

V213, V215, and V285; Tank Farm Lines from 241-B-154 

Diversion Box to 241-B Tank Farm; 200-E-199-PL 

BOE None CPCCo 

200-E-199-

PL-B 

200-E-199-PL-B; Lines V204, V206, V208, V209, V211, 

V213, V215, and V285; Tank Farm Lines from 241-B-154 

B PLANT None CPCCo 
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Diversion Box to 241-B Tank Farm; 200-E-199-PL 

200-E-199-

PL-C 

200-E-199-PL-C; Lines V204, V206, V208, V209, V211, 

V213, V215, and V285; Tank Farm Lines from 241-B-154 

Diversion Box to 241-B Tank Farm; 200-E-199-PL 

B FARMS None CPCCo 

200-E-2 200-E-2; MO-234 Parking Lot; Soil Stains at the 2101-M SW 

Parking Lot 

200E Outer 

Area 

CHPRC CPCCo 

200-E-20 200-E-20; 218-E-10 Annex; 218-E-10 Borrow Area; 218-E-

10 Borrow Pit; Unused P 

200E CHPRC CPCCo 

200-E-200-PL 200-E-200-PL; Lines 801, 802, 806 and 805; Pipelines from 

244-AR Vault to 241-AY-152 and 241-A-153 Diversion 

Boxes 

A FARMS TBD WRPSTW

CC 

200-E-201-PL 200-E-201-PL; Lines V315 and V319; Transfer Lines from 

241-BX-155 to Diversion Boxes in 241-B Tank Farm 

BOE TBD CPCCo 

200-E-201-

PL-A 

200-E-201-PL-A; Lines V315 and V319; Transfer Lines from 

241-BX-155 to Diversion Boxes in 241-B Tank Farm; 200-E-

201-PL 

BOE None CPCCo 

200-E-201-

PL-B 

200-E-201-PL-B; Lines V315 and V319; Transfer Lines from 

241-BX-155 to Diversion Boxes in 241-B Tank Farm; 200-E-

201-PL 

B FARMS None WRPSTW

CC 

200-E-202-PL 200-E-202-PL; Lines V316, V317, V318; Transfer Lines from 

241-BX-155 Diversion Box to 241-BX-153 Diversion Box 

BOE TBD CPCCo 

200-E-202-

PL-A 

200-E-202-PL-A; Lines V316, V317, V318; Transfer Lines 

from 241-BX-155 Diversion Box to 241-BX-153 Diversion 

Box; 200-E-202-PL 

BOE None CPCCo 

200-E-202-

PL-B 

200-E-202-PL-B; Lines V316, V317, V318; Transfer Lines 

from 241-BX-155 Diversion Box to 241-BX-153 Diversion 

Box; 200-E-202-PL 

B FARMS None CPCCo 

200-E-203-PL 200-E-203-PL; Line V7507/9712; Pipeline from 241-BYR-

154 Diversion Box to 216-B-2-2 Ditch 

BOE TBD CPCCo 

200-E-203-

PL-B 

200-E-203-PL-B; Line V7507/9712; Pipeline from 241-BYR-

154 Diversion Box to 216-B-2-2 Ditch; 200-E-203-PL 

B FARMS None CPCCo 

200-E-203-

PL-C 

200-E-203-PL-C; Line V7507/9712; Pipeline from 241-BYR-

154 Diversion Box to 216-B-2-2 Ditch; 200-E-203-PL 

BOE None CPCCo 

200-E-204-PL 200-E-204-PL; Pipeline to 216-B-2-1 and 216-B-2-2 Ditches BOE CHPRC CPCCo 

200-E-205-PL 200-E-205-PL; 216-B-2-3 Ditch Pipelines BOE CHPRC CPCCo 

200-E-206-PL 200-E-206-PL; Lines V716, V717 and V718/817; Pipelines 

from 244-AR Vault to 241-AR-151 Diversion Box 

A FARMS TBD WRPSTW

CC 

200-E-207-PL 200-E-207-PL; Encased Transfer Line from 241-A-151 

Diversion Box to 241-A-152 Diversion Box; Lines V004, 

V005, V006, V007, and V008 

PUREX TBD CPCCo 

200-E-207-

PL-A 

200-E-207-PL-A; Encased Transfer Line from 241-A-151 

Diversion Box to 241-A-152 Diversion Box; Lines V004, 

V005, V006, V007, and V008; 200-E-207-PL 

PUREX None CPCCo 

200-E-207-

PL-B 

200-E-207-PL-B; Encased Transfer Line from 241-A-151 

Diversion Box to 241-A-152 Diversion Box; Lines V004, 

V005, V006, V007, and V008; 200-E-207-PL 

A FARMS None CPCCo 

200-E-207-

PL-C 

200-E-207-PL-C; Encased Transfer Line from 241-A-151 

Diversion Box to 241-A-152 Diversion Box; Lines V004, 

V005, V006, V007, and V008; 200-E-207-PL 

A FARMS None WRPSTW

CC 
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200-E-208-PL 200-E-208-PL; Lines V304 and V305 from 241-B-252 

Diversion Box to 241-BY Tank Farm 

B FARMS TBD WRPSTW

CC 

200-E-209-PL 200-E-209-PL; Pipeline from 272-BB to 200-E-25 Dry Well B PLANT CHPRC CPCCo 

200-E-21 200-E-21; 218-E-12A and 218-E-12B Borrow Pit; 218-E-12A 

and 218-E-12B Soil B 

200E CHPRC CPCCo 

200-E-210-PL 200-E-210-PL; Lines Between 241-AW Tank Farm and 242-

A Evaporator Building; Lines SL-167, SL-168, SN-219, SN-

220, SN-269, and SN-270 

A FARMS TBD WRPSTW

CC 

200-E-211-PL 200-E-211-PL; Lines DR334, DR335 and DR343; Transfer 

Lines from 241-AW to 242-A Evaporator Building 

A FARMS TBD WRPSTW

CC 

200-E-212-PL 200-E-212-PL; Lines SL-509, SL-510, SN-609 and SN-610; 

Transfer Lines Between 241-AW Tank Farm and 241-AP 

Tank Farm 

A FARMS TBD WRPSTW

CC 

200-E-213-PL 200-E-213-PL; Lines V200, V329, V330, V331, V332, V333, 

and V334; Transfer Lines from 221-B to 241-B-154 Diversion 

Box 

BOE CHPRC CPCCo 

200-E-213-

PL-A 

200-E-213-PL-A; Lines V200, V329, V330, V331, V332, 

V333, and V334; Transfer Lines from 221-B to 241-B-154 

Diversion Box; 200-E-213-PL 

B PLANT None CPCCo 

200-E-213-

PL-B 

200-E-213-PL-B; Lines V200, V329, V330, V331, V332, 

V333, and V334; Transfer Lines from 221-B to 241-B-154 

Diversion Box; 200-E-213-PL 

BOE None CPCCo 

200-E-214-PL 200-E-214-PL; Pipeline from 291-B Sand Filter to the 200-E-

55 French Drain 

B PLANT CHPRC CPCCo 

200-E-215-PL 200-E-215-PL; Line V229; Transfer Line Between 241-ER-

151 Diversion Box and 241-ER-152 Diversion Box 

BOE TBD CPCCo 

200-E-216-PL 200-E-216-PL; Lines V235, V236, V237, V242, C251, V252, 

and V253; Transfer Lines Between 241-BX-153, 241-B-151 

and 241-B-152 Diversion Boxes 

B FARMS TBD WRPSTW

CC 

200-E-217-PL 200-E-217-PL; Encased Transfer Line from 241-ER-151 

Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 

9719, and V225 

BOE TBD CPCCo 

200-E-217-

PL-A 

200-E-217-PL-A; Encased Transfer Line from 241-ER-151 

Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 9719 

and V225; 200-E-217-PL 

BOE None CPCCo 

200-E-217-

PL-B 

200-E-217-PL-B; Encased Transfer Line from 241-ER-151 

Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 9719 

and V225; 200-E-217-PL 

ELF1 None CPCCo 

200-E-217-

PL-C 

200-E-217-PL-C; Encased Transfer Line from 241-ER-151 

Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 9719 

and V225; 200-E-217-PL 

B FARMS None CPCCo 

200-E-218-PL 200-E-218-PL; Lines V021; Transfer Lines Between 241-A-

151 Diversion Box and 241-AW Tank Farm; V022; V023 

PUREX TBD CPCCo 

200-E-219-PL 200-E-219-PL; BY Crib Distribution Pipelines; Pipelines 

from 216-BY-201 Flush Tank to 216-B-43, 216-B-44, 216-B-

45, 216-B-46, 216-B-47, 216-B-48, 216-B-49, and 216-B-50 

Cribs 

BOE CHPRC CPCCo 

200-E-220-PL 200-E-220-PL; Pipeline from 241-BY Tank Farm to 216-BY-

201 Flush Tank and Monitoring Pit 

B FARMS TBD WRPSTW

CC 
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200-E-221-PL 200-E-221-PL; BC Crib Pipeline Drain Lines; Pipelines to 

216-B-51 French Drain 

BOE CHPRC CPCCo 

200-E-222-PL 200-E-222-PL; Distribution Pipelines from 216-BC-201 

Siphon Tank to BC Cribs 

BOW CHPRC CPCCo 

200-E-223 200-E-223; BC Pipeline Valve Pit; 200-E-114-PL Valve Pit BOE CHPRC CPCCo 

200-E-224-PL 200-E-224-PL; 241-A-151 Diversion Box Drain Line to 241-

A 302A Catch Tank; Line V027 

PUREX CHPRC CPCCo 

200-E-225-PL 200-E-225-PL; Line V720; Transfer Line from 241-AR-151 

Diversion Box to 241-AY-102 Tank 

A FARMS CHPRC CPCCo 

200-E-226-PL 200-E-226-PL; Promethium Transfer Line; Transfer Line 

from 221-B to 241-C-154; V743 

BOE CHPRC CPCCo 

200-E-226-

PL-A 

200-E-226-PL-A; Promethium Transfer Line; Transfer Line 

from 221-B to 241-C-154; V743; 200-E-226-PL 

B PLANT None CPCCo 

200-E-226-

PL-B 

200-E-226-PL-B; Promethium Transfer Line; Transfer Line 

from 221-B to 241-C-154; V743; 200-E-226-PL 

BOE None CPCCo 

200-E-226-

PL-C 

200-E-226-PL-C; Promethium Transfer Line; Transfer Line 

from 221-B to 241-C-154; V743; 200-E-226-PL 

BOE None CPCCo 

200-E-227-PL 200-E-227-PL; Lines 4005/810, 4015/814 and 4019/817; 

Transfer Lines Between 244-AR Vault Facility and 241-AX-

151 Diversion Box 

A FARMS TBD WRPSTW

CC 

200-E-228-PL 200-E-228-PL; Drain Lines from 241-ER-151 Diversion Box 

to 241-ER-311 and 241-ER-311A Catch Tanks; Lines V224, 

V226, and V226-1 

BOE TBD CPCCo 

200-E-229-PL 200-E-229-PL; Line SN-650; Transfer Line Between tank 

241-AP-102 and 241-A-B Valve Pit 

A FARMS TBD WRPSTW

CC 

200-E-23 200-E-23; UN-216-E-33 Borrow Pit; UPR-200-E-56 Borrow 

Pit 

200E CHPRC CPCCo 

200-E-230-PL 200-E-230-PL; Pipeline from 292-B to 216-B-4 Reverse Well B PLANT CHPRC CPCCo 

200-E-231-PL 200-E-231-PL; Pipeline from 202-A to 216-A-45 crib PUREX CHPRC CPCCo 

200-E-232-PL 200-E-232-PL; Pipeline from 207-A Basins to 216-A-30 and 

216-A-37-1 Cribs 

BOE CHPRC CPCCo 

200-E-232-

PL-A 

200-E-232-PL-A; Pipeline from 207-A Basins to 216-A-30 

and 216-A-37-1 Cribs; 200-E-232-PL 

BOE None CPCCo 

200-E-232-

PL-B 

200-E-232-PL-B; Pipeline from 207-A Basins to 216-A-30 

and 216-A-37-1 Cribs; 200-E-232-PL 

A FARMS None CPCCo 

200-E-232-

PL-C 

200-E-232-PL-C; Pipeline from 207-A Basins to 216-A-30 

and 216-A-37-1 Cribs; 200-E-232-PL 

BOE None CPCCo 

200-E-233-PL 200-E-233-PL; Pipeline from 216-A-30 Crib Distribution Box 

to the 216-A-37-2 Crib Distribution Box 

BOE CHPRC CPCCo 

200-E-234-PL 200-E-234-PL; Lines 300, 501, 505, and 557; Pipelines from 

242-A Evaporator Building to the 207-A Basins 

BOE TBD CPCCo 

200-E-234-

PL-B 

200-E-234-PL-B; Lines 300, 501, 505, and 557; Pipelines 

from 242-A Evaporator Building to the 207-A Basins; 200-E-

234-PL 

A FARMS None CPCCo 

200-E-234-

PL-C 

200-E-234-PL-C; Lines 300, 501, 505, and 557; Pipelines 

from 242-A Evaporator Building to the 207-A Basins; 200-E-

234-PL 

BOE None CPCCo 

200-E-235-PL 200-E-235-PL; 207-A North Basin Distribution Lines; Lines 

501,502, 503, 504, 506, 

200E TBD  
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200-E-236-PL 200-E-236-PL; 207-A South Basin Distribution Lines; Lines 

557, 558, 559, 560, 562 

200E TBD  

200-E-237-PL 200-E-237-PL; 2904-E-24; Line 2904-E-1; Pipeline to 200 

East Powerhouse Ditch and Pipeline from Powerhouse Ditch 

to 216-B-3 Ditches 

200E Outer 

Area 

TBD CPCCo 

200-E-238-PL 200-E-238-PL; Pipeline from 206-A to 216-A-9 Crib PUREX CHPRC CPCCo 

200-E-238-

PL-A 

200-E-238-PL-A; Pipeline from 206-A to 216-A-9 Crib; 200-

E-238-PL 

PUREX None CPCCo 

200-E-238-

PL-B 

200-E-238-PL-B; Pipeline from 206-A to 216-A-9 Crib; 200-

E-238-PL 

BOE None CPCCo 

200-E-239-PL 200-E-239-PL; Pipeline from 216-A-5 Sample Pit #4 to 216-

A-5 Crib 

PUREX CHPRC CPCCo 

200-E-239-

PL-A 

200-E-239-PL-A; Pipeline from 216-A-5 Sample Pit #4 to 

216-A-5 Crib; 200-E-239-PL 

PUREX None CPCCo 

200-E-239-

PL-B 

200-E-239-PL-B; Pipeline from 216-A-5 Sample Pit #4 to 

216-A-5 Crib; 200-E-239-PL 

PUREX None CPCCo 

200-E-24 200-E-24; 2704-HV Septic System; 6607-11 200E Outer 

Area 

MSA HMESCH

MIS 

200-E-240-PL 200-E-240-PL; Pipeline from Valve Pit West of Sample Pit 4 

to the 216-A-38-1 Crib 

PUREX CHPRC CPCCo 

200-E-240-

PL-A 

200-E-240-PL-A; Pipeline from Valve Pit West of Sample Pit 

4 to the 216-A-38-1 Crib; 200-E- 240-PL 

PUREX None CPCCo 

200-E-240-

PL-B 

200-E-240-PL-B; Pipeline from Valve Pit West of Sample Pit 

4 to the 216-A-38-1 Crib; 200-E- 240-PL 

PUREX None CPCCo 

200-E-241-PL 200-E-241-PL; Lines 7717 and 7718; Pipeline from 200-E-58 

Neutralization Tank to the 216-A-5 Sample Pit #4 

PUREX CHPRC CPCCo 

200-E-242-PL 200-E-242-PL; Pipeline from 216-A-5 Sample Pit #4 to 216-

A-15 French Drain 

PUREX CHPRC CPCCo 

200-E-243-PL 200-E-243-PL; Pipeline from 291-B-1 Stack to the 216-B-13 

French Drain 

B PLANT CHPRC CPCCo 

200-E-244-PL 200-E-244-PL; Pipeline from 201-C Valve Pit to 241-CX-70 BOE CHPRC CPCCo 

200-E-245-PL 200-E-245-PL; Pipeline from 201-C Hot Shop to 241-CX-71 BOE CHPRC CPCCo 

200-E-246-PL 200-E-246-PL; Pipeline from 201-C Valve Pit to 241-CX-72 BOE CHPRC CPCCo 

200-E-247-PL 200-E-247-PL; Pipelines from 209-E to the 209-E-WS-2 

French Drain 

BOE CHPRC CPCCo 

200-E-248-PL 200-E-248-PL; Pipelines form 209-E to the 209-E-WS-3 

Valve Pit 

BOE CHPRC CPCCo 

200-E-249-PL 200-E-249-PL; Pipelines from 209-E to 200-E-4 French Drain BOE CHPRC CPCCo 

200-E-25 200-E-25; 272-BB French Drain; Insulation Shop French 

Drain; Miscellaneous Stream #659 

B PLANT CHPRC CPCCo 

200-E-250-PL 200-E-250-PL; Pipeline from 2704-C to 2704-C-WS-1 

Quench Tank 

BOE CHPRC CPCCo 

200-E-251-PL 200-E-251-PL; Pipeline from 291-C Stack to 216-C-2 Reverse 

Well 

BOE CHPRC CPCCo 

200-E-252-PL 200-E-252-PL; Pipeline from 291-C Air Filter Building to 

216-C-2 Reverse Well 

BOE CHPRC CPCCo 

200-E-253-PL 200-E-253-PL; Pipeline from 202-A to 216-A-36A and 216-

A-36B Cribs 

PUREX CHPRC CPCCo 

200-E-253- 200-E-253-PL-A; Pipeline from 202-A to 216-A-36A and PUREX None CPCCo 
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PL-A 216-A-36B Cribs; 200-E-253-PL 

200-E-253-

PL-B 

200-E-253-PL-B; Pipeline from 202-A to 216-A-36A and 

216-A-36B Cribs; 200-E-253-PL 

PUREX None CPCCo 

200-E-254-PL 200-E-254-PL; Pipeline from 209-E to 216-C-9 Pond BOE CHPRC CPCCo 

200-E-254-

PL-A 

200-E-254-PL-A; Pipeline from 209-E to 216-C-9 Pond; 200-

E-254-PL 

BOE None CPCCo 

200-E-254-

PL-B 

200-E-254-PL-B; Pipeline from 209-E to 216-C-9 Pond; 200-

E-254-PL 

ELF2 None CPCCo 

200-E-255-PL 200-E-255-PL; Pipeline Connecting 216-C-9 Pond to Pipeline 

200-E-169-PL 

BOE CHPRC CPCCo 

200-E-255-

PL-A 

200-E-255-PL-A; Pipeline Connecting Pipeline 200-E-169-PL 

to 216-C-9 Pond; 200-E-255-PL 

BOE None CPCCo 

200-E-255-

PL-B 

200-E-255-PL-B; Pipeline Connecting Pipeline 200-E-169-PL 

to 216-C-9 Pond; 200-E-255-PL 

ELF2 None CPCCo 

200-E-256-PL 200-E-256-PL; Pipelines from 201-C (South Side) to 216-C-9 

Pond 

BOE CHPRC CPCCo 

200-E-257-PL 200-E-257-PL; Pipeline from 201-C (East Side) to 216-C-9 

Pond 

BOE CHPRC CPCCo 

200-E-257-

PL-A 

200-E-257-PL-A; Pipeline from 201-C (East Side) to 216-C-9 

Pond; 200-E-257-PL 

BOE None CPCCo 

200-E-257-

PL-B 

200-E-257-PL-B; Pipeline from 201-C (East Side) to 216-C-9 

Pond; 200-E-257-PL 

ELF2 None CPCCo 

200-E-258-PL 200-E-258-PL; 216-C-9 Pond Lobe Distribution Piping ELF2 CHPRC CPCCo 

200-E-259-PL 200-E-259-PL; Pipeline from 291-C Fan House to 216-C-9 

Pond 

BOE CHPRC CPCCo 

200-E-259-

PL-A 

200-E-259-PL-A; Pipeline from 291-C Fan House to 216-C-9 

Pond; 200-E-259-PL 

BOE None CPCCo 

200-E-259-

PL-B 

200-E-259-PL-B; Pipeline from 291-C Fan House to 216-C-9 

Pond; 200-E-259-PL 

ELF2 None CPCCo 

200-E-26 200-E-26; Diesel Fuel Contaminated Soil; Heavy Equipment 

Storage Area 

BOE CHPRC CPCCo 

200-E-260-PL 200-E-260-PL; Line 8824A; Steam Condensate By-Pass Line 

from PUREX to 216-A-30 

PUREX CHPRC CPCCo 

200-E-260-

PL-A 

200-E-260-PL-A; Line 8824A; Steam Condensate By-Pass 

Line from PUREX to 216-A-30; 200-E-260-PL 

PUREX None CPCCo 

200-E-260-

PL-B 

200-E-260-PL-B; Line 8824A; Steam Condensate By-Pass 

Line from PUREX to 216-A-30; 200-E-260-PL 

BOE None CPCCo 

200-E-261-PL 200-E-261-PL; Effluent Recycle Line from 216-A-42 Basin to 

PUREX 

PUREX CHPRC CPCCo 

200-E-261-

PL-A 

200-E-261-PL-A; Effluent Recycle Line from 216-A-42 Basin 

to PUREX; 200-E-261-PL 

PUREX None CPCCo 

200-E-261-

PL-B 

200-E-261-PL-B; Effluent Recycle Line from 216-A-42 Basin 

to PUREX; 200-E-261-PL 

BOE None CPCCo 

200-E-262-PL 200-E-262-PL; 216-A-42A Pump Station; 216-A-42B Valve 

Box and 216-A-42C Diversion Box; Pipelines Associated 

with 216-A-42 Basin 

BOE CHPRC CPCCo 

200-E-263-PL 200-E-263-PL; 216-A-42 Basin Pipeline to 216-A-42C 

Diversion Box 

BOE CHPRC CPCCo 

200-E-264-PL 200-E-264-PL; Pipeline from 242-B Evaporator Building to BOE CHPRC CPCCo 
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207-B Retention Basin 

200-E-264-

PL-A 

200-E-264-PL-A; Pipeline from 242-B Evaporator Building to 

207-B Retention Basin; 200-E-264-PL 

B FARMS None CPCCo 

200-E-264-

PL-B 

200-E-264-PL-B; Pipeline from 242-B Evaporator Building to 

207-B Retention Basin; 200-E-264-PL 

BOE None CPCCo 

200-E-265-PL 200-E-265-PL; 241-BY and 241-BX Tank Farm Cooling 

Water Pipeline to 207-B Retention Basin 

BOE TBD CPCCo 

200-E-265-

PL-A 

200-E-265-PL-A; 241-BY and 241-BX Tank Farm Cooling 

Water Pipeline to 207-B Retention Basin; 200-E-265-PL 

B FARMS None WRPSTW

CC 

200-E-265-

PL-B 

200-E-265-PL-B; 241-BY and 241-BX Tank Farm Cooling 

Water Pipeline to 207-B Retention Basin; 200-E-265-PL 

B FARMS None CPCCo 

200-E-265-

PL-C 

200-E-265-PL-C; 241-BY and 241-BX Tank Farm Cooling 

Water Pipeline to 207-B Retention Basin; 200-E-265-PL 

BOE None CPCCo 

200-E-266-PL 200-E-266-PL; Pipeline from PUREX Trap Pit #1 to 216-A-

11 French Drain 

PUREX CHPRC CPCCo 

200-E-267-PL 200-E-267-PL; Pipeline from PUREX Trap Pit #3 to 216-A-

12 French Drain 

PUREX CHPRC CPCCo 

200-E-268-PL 200-E-268-PL; Line T073; Pipeline from PUREX Vacuum 

Cleaner Filter Box to 216-A-14 French Drain 

PUREX CHPRC CPCCo 

200-E-269-PL 200-E-269-PL; Pipeline from 291-A Fan Building to 216-A-

33 French Drain 

PUREX CHPRC CPCCo 

200-E-27 200-E-27; 242-AC; 242AC Pipefitter Shop Lead Cutting Area A FARMS CHPRC WRPSTW

CC 

200-E-270-PL 200-E-270-PL; Line T022; Pipeline from 291-A Fan Control 

House to 216-A-26 and 216-A-26A French Drains 

PUREX CHPRC CPCCo 

200-E-271-PL 200-E-271-PL; Line 8823; PUREX Cooling Water Header 

Pipeline 

PUREX CHPRC CPCCo 

200-E-272-PL 200-E-272-PL; Pipeline from 202-A to 216-A-35 French 

Drain 

PUREX CHPRC CPCCo 

200-E-273-PL 200-E-273-PL; Pipeline from 202-A Cooling Water Header to 

216-A-13 French Drain 

PUREX CHPRC CPCCo 

200-E-274-PL 200-E-274-PL; Line 323; Pipeline from 216-A-40 Basin to 

244-A Lift Station 

A FARMS TBD WRPSTW

CC 

200-E-275-PL 200-E-275-PL; 244-AR Cooling Water Pipeline to 216-A-40 

Basin; Line 815 

A FARMS CHPRC CPCCo 

200-E-276-PL 200-E-276-PL; Pipeline from 296-A-13 Stack to 216-A-41 

Crib 

A FARMS TBD WRPSTW

CC 

200-E-277-PL 200-E-277-PL; Pipelines from 221-B and 221-BA to 216-B-

59 and 216-B-59B Basins 

BOE CHPRC CPCCo 

200-E-277-

PL-A 

200-E-277-PL-A; Pipelines from 221-B and 221-BA to 216-

B-59 and 216-B-59B Basins; 200-E-277-PL 

B PLANT None CPCCo 

200-E-277-

PL-B 

200-E-277-PL-B; Pipelines from 221-B and 221-BA to 216-

B-59 and 216-B-59B Basins; 200-E-277-PL 

BOE None CPCCo 

200-E-278-PL 200-E-278-PL; Pipeline from 272-E to Chemical Tile Field 

North of 2703E; Process Sewer Pipeline from 272-E to CTFN 

2703E 

200E Outer 

Area 

CHPRC CPCCo 

200-E-279-PL 200-E-279-PL; Pipeline from 241-B-361 Settling Tank to 

216-B-5 Reverse Well 

BOE CHPRC CPCCo 

200-E-28 200-E-28; 221-B Building Contaminated Steam Condensate B PLANT CHPRC CPCCo 
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Release 

200-E-280 200-E-280; 2711-E Oil Spots; 2711E Parking Lot 200E TBD  

200-E-281-PL 200-E-281-PL; Line V306; Pipeline from 241-B Tank Farm to 

216-B-7A and 216-B-7B Cribs 

B FARMS TBD WRPSTW

CC 

200-E-282-PL 200-E-282-PL; Lines 4001, 4002, 4003, and 4004; Lines 4023 

and 4028 connecting to encasement; Process Waste Lines 

from 202-A to 241-AX-151 Diversion Box 

PUREX CHPRC CPCCo 

200-E-282-

PL-A 

200-E-282-PL-A; Lines 4001, 4002, 4003, and 4004; Lines 

4023 and 4028 connecting to encasement; Process Waste 

Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-

PL 

PUREX None CPCCo 

200-E-282-

PL-B 

200-E-282-PL-B; Lines 4001, 4002, 4003, and 4004; Lines 

4023 and 4028 connecting to encasement; Process Waste 

Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-

PL 

PUREX None CPCCo 

200-E-282-

PL-C 

200-E-282-PL-C; Lines 4001, 4002, 4003, and 4004; Lines 

4023 and 4028 connecting to encasement; Process Waste 

Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-

PL 

BOE None CPCCo 

200-E-282-

PL-D 

200-E-282-PL-D; Lines 4001, 4002, 4003, and 4004; Lines 

4023 and 4028 connecting to encasement; Process Waste 

Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-

PL 

A FARMS None CPCCo 

200-E-283-PL 200-E-283-PL; Line 395; Pipeline from 242-A Bldg to 600-

291-PL (TEDF Line) 

A FARMS WRPS WRPSTW

CC 

200-E-284 200-E-284; Septic Tank East of 241-BY-102 B FARMS TBD WRPSTW

CC 

200-E-285 200-E-285; 216-A-8 Control Structure; 216-A-8 Sample Pit; 

Sample Pit #2 

A FARMS TBD WRPSTW

CC 

200-E-286 200-E-286; A Swamp; A-Swamp and Ditch; Original 200 

East Area Powerhouse Effluent Pond; Powerhouse Swamp 

A FARMS TBD WRPSTW

CC 

200-E-287 200-E-287; Posted Contamination Areas on Pipe Berm east of 

241-A, AN, AX, AY and AZ Tank Farms 

BOE TBD CPCCo 

200-E-288-PL 200-E-288-PL; PC-5000; Pipeline from 242-A Evaporator to 

Liquid Effluent Retention Facility 

BOE WRPS WRPSTW

CC 

200-E-289-PL 200-E-289-PL; Lines 637, SN-700 and SN-701; Pipelines 

between AP-02D Pit and WTP 

WTP TBDWRP

S 

WRPSTW

CC 

200-E-29 200-E-29; Unplanned Release from 241-ER-152 Diversion 

Box 

BOE CHPRC WRPSTW

CC 

200-E-290-PL 200-E-290-PL; Pipeline from 271-CR to 216-C-8 French 

Drain 

C FARM TBD WRPSTW

CC 

200-E-291-PL 200-E-291-PL; Pipeline from 241-C-106 to 241-AY-102, SN-

200, SL-100, 241-C-106 Sluice Line 

C FARM TBD WRPSTW

CC 

200-E-291-

PL-A 

200-E-291-PL-A; Pipeline from 241-C-106 to 241-AY-102, 

SN-200, SL-100, 241-C-106 Sluice Line; 200-E-291-PL 

C FARM None CPCCo 

200-E-291-

PL-B 

200-E-291-PL-B; Pipeline from 241-C-106 to 241-AY-102, 

SN-200, SL-100, 241-C-106 Sluice Line; 200-E-291-PL 

A FARMS None CPCCo 

200-E-292 200-E-292; Area of Debris and Subsurface Anomalies on 

Unused Portion of 218-E-10 (aka 200-E-20) 

BOE CHPRC CPCCo 
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200-E-293 200-E-293; 2718-E Contaminated Concrete Slab; 2718-E 

Foundation 

BOE CHPRC CPCCo 

200-E-294 200-E-294; 209-E Slab; Demolished 209-E Critical Mass 

Laboratory Building Foundation; Potential Asbestos in Soil 

BOE CHPRC CPCCo 

200-E-295 200-E-295; 272E Potential Asbestos Hazard Site 200E Outer 

Area 

CHPRC CPCCo 

200-E-296 200-E-296; 284E Potential Asbestos Hazard Site 200E Outer 

Area 

CHPRC CPCCo 

200-E-297 200-E-297; Open Pit Containing Potential Asbestos Transite BOE CHPRC CPCCo 

200-E-298 200-E-298; 2701M Guard House Potential Asbestos in Soil 200E Outer 

Area 

CHPRC CPCCo 

200-E-299 200-E-299; 2902E Potential Asbestos in Soil 200E Outer 

Area 

CHPRC CPCCo 

200-E-3 200-E-3; Paint/Solvent Dump; Toluene Dump Site 200E CHPRC CPCCo 

200-E-30 200-E-30; 221-B Stack Sand Filter; 291-B Sand Filter B PLANT CHPRC CPCCo 

200-E-300 200-E-300; 275-E Potential Asbestos in Soil 200E Outer 

Area 

TBD CPCCo 

200-E-301 200-E-301; 2701EC; 2701-EC Guard House Potential 

Asbestos in Soil 

BOE CHPRC CPCCo 

200-E-302 200-E-302; 2715EC Steam Condensate and Overflow Drain; 

Miscellaneous Stream #224 

Outer Area TBD CPCCo 

200-E-303 200-E-303; PUREX Nitric Acid Line Leak PUREX CHPRC CPCCo 

200-E-304 200-E-304; 218-E-12B Trench 94, Submarine Trench ELF2 TBD CPCCo 

200-E-305-PL 200-E-305-PL; DR311; Drain Line from 241-ER-152 to 241-

ER-311 Catch Tank 

BOE TBD CPCCo 

200-E-306 200-E-306; Radiologically Posted Area West of 216-A-7 BOE TBD CPCCo 

200-E-307 200-E-307; Stabilized Radiological Area Related to 

Contaminated Rabbit Feces at 242-A Building 

A FARMS TBD WRPSTW

CC 

200-E-308-PL 200-E-308-PL; Grout Facility Feed Line and Excess Water 

Line; GTF Feed Line; SN-621 

A FARMS TBD WRPSTW

CC 

200-E-309-PL 200-E-309-PL; Neutralized High Level Waste Pipeline V714; 

PUREX NHW Line 

PUREX TBD CPCCo 

200-E-310-PL Primary Radioactive Effluent Transfer Line from WTP to 

LERF 

BOE TBDWRP

S 

WRPSTW

CC 

200-E-311-PL Backup Radioactive Effluent Transfer Line from WTP to 

LERF; Secondary Line 

BOE TBDWRP

S 

WRPSTW

CC 

200-E-312 200-E-312; 225BB Underground HEPA Filter Pit; WESF K3 

Ventilation System 

B PLANT TBD CPCCo 

200-E-314 200-E-314; 2101M Burial Ground 200E Outer 

Area 

TBD CPCCo 

200-E-315 200-E-315, 2101M Burn Pit 200EOuter 

Area 

TBD CPCCo 

200-E-316 200-E-316; 2716B Demolished Building Foundation; 

Concrete Slab URMA 

B PLANT TBD CPCCo 

200-E-317 200-E-317; Demolished 217B Building Foundation, Concrete 

Slab URMA 

B PLANT TBD CPCCo 

200-E-318 200-E-318; Demolished 2247B Iron Workers Shop Concrete 

Slab; Posted Fixed Contamination Area 

B PLANT TBD CPCCo 

200-E-319 200-E-319; 292-B Demolished Building Contaminated Slab; B PLANT TBD CPCCo 
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292-B URMA 

200-E-320 200-E-320; 216-A-1 Sample Pit; Sample Pit 3 BOE TBD CPCCo 

200-E-321 200-E-321; 2716E Demolished Automotive Shop Oil Pit 200E Outer 

Area 

TBD CPCCo 

200-E-32 200-E-32; 226-B Pad East Side 90-Day Waste Accumulation 

Area 

200E CHPRC CPCCo 

200-E-33 200-E-33; PUREX 214-A 90-Day Waste Accumulation Areas PUREX CHPRC CPCCo 

200-E-34 200-E-34; PUREX High Level Waste Room 90-Day Waste 

Accumulation Area 

PUREX CHPRC CPCCo 

200-E-35 200-E-35; 209-E 90-Day Waste Accumulation Area; 209-EA BOE CHPRC CPCCo 

200-E-36 200-E-36; 241-AZ 90-Day Waste Accumulation Area A FARMS WRPS WRPSTW

CC 

200-E-39 200-E-39; Hood 32 90-Day Waste Accumulation Area; 

PUREX Room 52 

PUREX CHPRC CPCCo 

200-E-4 200-E-4; 209-E North Dry Well; Critical Mass Laboratory 

Dry Well North; Miscellaneous Stream #730 

BOE CHPRC CPCCo 

200-E-40 200-E-40; PUREX Sample Gallery 90-Day Waste 

Accumulation Area 

PUREX CHPRC CPCCo 

200-E-41 200-E-41; Stabilized Hot Semiworks Area; Strontium Semi-

Works Stabilized Area; UN-216-E-38 

BOE CHPRC CPCCo 

200-E-42 200-E-42; 291-A Release; PUREX Stack Release; UN-216-E-

34 

PUREX CHPRC CPCCo 

200-E-43 200-E-43; Regulated Equipment Storage Area; Tank Car 

Storage Area; TC-4 Spur Tank Car Storage Area 

BOE CHPRC CPCCo 

200-E-44 200-E-44; PUREX Railroad Cut PUREX CHPRC CPCCo 

200-E-45 200-E-45; Contaminated Pump Run-in Caisson; Health 

Instrument Shaft; HI Shaft 

BOE CHPRC CPCCo 

200-E-46 200-E-46; Debris Southeast of 282-E; RCRA Permit General 

Inspection #200EFY96 Item #3 

200E Outer 

Area 

CHPRC CPCCo 

200-E-47 200-E-47; RCRA Permit General Inspection #200EFY96 Item 

#7 

BOE CHPRC CPCCo 

200-E-48 200-E-48; RCRA Permit General Inspection #200EFY96 Item 

#15 

200E CHPRC CPCCo 

200-E-49 200-E-49; Borrow Pit North of BC Cribs and Trenches 200E CHPRC CPCCo 

200-E-5 200-E-5; 2607-E2; 2607-E2 Septic Tank & Tile Field BOE CHPRC CPCCo 

200-E-50 200-E-50; 284-E Brine Pit; 284-E Salt Dissolving Pit and 

Brine Pump Pit 

200E Outer 

Area 

CHPRC CPCCo 

200-E-51 200-E-51; 284-E Powerhouse Coal Ramp Washdown Pit; 

Miscellaneous Stream #177; 200 East Powerhouse Coal Ramp 

Washdown Pit 

200E Outer 

Area 

CHPRC CPCCo 

200-E-52 200-E-52; 200 East Powerhouse Coal Pile 200E Outer 

Area 

CHPRC CPCCo 

200-E-53 200-E-53; Above Ground Storage Area; Contaminated Zone 

Adjacent to 218-E-12B and 218-E-8; Overground Storage 

Area 

ELF2 CHPRC CPCCo 

200-E-54 200-E-54; Liquid Release to the Environment from PUREX 

Deep Filter Bed #1 

200E CHPRC CPCCo 

200-E-55 200-E-55; Effluent Drain East of 291-B Sand Filter; 

Miscellaneous Stream #322 

B PLANT CHPRC CPCCo 
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200-E-56 200-E-56; 241-C Waste Line Leak Adjacent to 201-C; Waste 

Line Leak #1 

BOE CHPRC CPCCo 

200-E-57 200-E-57; 241-C Waste Line Leak East of 201-C; Waste Line 

Leak #2 

BOE CHPRC CPCCo 

200-E-58 200-E-58; 216-A-5 Neutralization Tank; 216-A-5 NU; 270A; 

Tank A5 

PUREX CHPRC CPCCo 

200-E-59 200-E-59; 241-BY-ITS2 Condenser Vessel; 241-BY-ITS2-

TK-1; ITS-2 

B FARMS WRPS WRPSTW

CC 

200-E-6 200-E-6; Sanitary Sewer Repair and Replacement 2607-E4; 

Septic Tank 

B PLANT CHPRC CPCCo 

200-E-60 200-E-60; 241-BY-ITS2 Heater Flush Tank; 241-BY-ITS2-

TK-2; ITS-2 

B FARMS WRPS WRPSTW

CC 

200-E-61 200-E-61; 202A Building Stormwater Runoff; Miscellaneous 

Stream #467 

200E CHPRC CPCCo 

200-E-62 200-E-62; 202A Building Steam Condensate; Injection Well 

(Z); Miscellaneous Stream #71 

PUREX CHPRC CPCCo 

200-E-63 200-E-63; Injection Well (AA); Line #8801 Steam 

Condensate; Miscellaneous Stream #72 

PUREX CHPRC CPCCo 

200-E-64 200-E-64; Injection Well (W); Line #8801 Steam Condensate; 

Miscellaneous Stream #69 

PUREX CHPRC CPCCo 

200-E-65 200-E-65; 202A Building Steam Condensate; Miscellaneous 

Stream #466 Injection Well (R) 

PUREX CHPRC CPCCo 

200-E-67 200-E-67; 202A Building Steam Condensate; Miscellaneous 

Stream #494 

PUREX CHPRC CPCCo 

200-E-68 200-E-68; 291A Control House Steam Condensate; Injection 

Well (L); Miscellaneous Stream #59 

PUREX CHPRC CPCCo 

200-E-69 200-E-69; Injection Well (A); Line #8801 Steam Condensate; 

Miscellaneous Stream #56 

PUREX CHPRC CPCCo 

200-E-7 200-E-7; 2607-EO Septic Tank & Tile Field 200E Outer 

Area 

MSA HMESCH

MIS 

200-E-70 200-E-70; Injection Well (Q); Line #8801 Steam Condensate; 

Miscellaneous Stream #64 

PUREX CHPRC CPCCo 

200-E-71 200-E-71; Injection Well (O); Line #8801 Steam Condensate; 

Miscellaneous Stream #63 

PUREX CHPRC CPCCo 

200-E-72 200-E-72; Injection Well (G); Line #8801 Steam Condensate; 

Miscellaneous Stream #60 

PUREX CHPRC CPCCo 

200-E-73 200-E-73; Injection Well (M); Line #8801 Steam Condensate; 

Miscellaneous Stream #61 

PUREX CHPRC CPCCo 

200-E-74 200-E-74; Injection Well (N); Line #8801 Steam Condensate; 

Miscellaneous Stream #62 

PUREX CHPRC CPCCo 

200-E-75 200-E-75; Injection Well (B); Line #8801 Steam Condensate; 

Miscellaneous Stream #57 

PUREX CHPRC CPCCo 

200-E-76 200-E-76; Injection Well (U); Line #8801 Steam Condensate; 

Miscellaneous Stream #67 

PUREX CHPRC CPCCo 

200-E-77 200-E-77; Injection Well (S); Line #8801 Steam Condensate; 

Miscellaneous Stream #65 

PUREX CHPRC CPCCo 

200-E-78 200-E-78; Injection Well (Y); Line #8801 Steam Condensate; 

Miscellaneous Stream #70 

PUREX CHPRC CPCCo 

200-E-79 200-E-79; Injection Well (T); Line #8801 Steam Condensate; PUREX CHPRC CPCCo 
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Miscellaneous Stream #66 

200-E-8 200-E-8; 200 East Trench 94 Diesel Spill 200E CHPRC CPCCo 

200-E8 BPDS 200-E8 BPDS; 218-E-8 Borrow Pit Demolition Site; 218-E8 

BPDS; 218-E-8 BPDS; 200-E Burn Pit Demolition Site; 200-

E8 Borrow Pit Demolition Site 

ELF2 CHPRC CPCCo 

200-E-80 200-E-80; Injection Well (V); Line #8801 Steam Condensate; 

Miscellaneous Stream #68 

PUREX CHPRC CPCCo 

200-E-81 200-E-81; Miscellaneous Stream #533; MO-035 Facility 

Water Valve 

PUREX CHPRC CPCCo 

200-E-82 200-E-82; Miscellaneous Stream #115; Steam Trap 2P; Yard-

MSS-TRP-040 

BOE CHPRC CPCCo 

200-E-84 200-E-84; 202A Building Steam Condensate; Injection Well 

(C); Miscellaneous Stream #58 

PUREX CHPRC CPCCo 

200-E-85 200-E-85; 202A Building Pump Seal Water; Miscellaneous 

Stream #459 

PUREX CHPRC CPCCo 

200-E-88 200-E-88; B Plant Yard Steam Condensate; Miscellaneous 

Stream #3 

B PLANT CHPRC CPCCo 

200-E-89 200-E-89; B Plant Yard Steam Condensate; Miscellaneous 

Stream #4 

B PLANT CHPRC CPCCo 

200-E-9 200-E-9; 2607-EN; 2607-EN Septic Tank/Pump Station; 

2727-E Septic System 

200E Outer 

Area 

MSA HMESCH

MIS 

200-E-90 200-E-90; B Plant Yard Steam Condensate; Miscellaneous 

Stream #5 

B PLANT CHPRC CPCCo 

200-E-91 200-E-91; B Plant Yard Steam Condensate; Miscellaneous 

Stream #6 

B PLANT CHPRC CPCCo 

200-E-92 200-E-92; B Plant Yard Steam Condensate; Miscellaneous 

Stream #7 

B PLANT CHPRC CPCCo 

200-E-93 200-E-93; B Plant Yard Steam Condensate; Miscellaneous 

Stream #8 

B PLANT CHPRC CPCCo 

200-E-94 200-E-94; B Plant Yard Steam Condensate; Miscellaneous 

Stream #9 

BOE CHPRC CPCCo 

200-E-95 200-E-95; 222B Steam Condensate; Miscellaneous Stream 

#308 

BOE CHPRC CPCCo 

200-E-97 200-E-97; 212B Building Steam Condensate; Miscellaneous 

Stream #470 

B PLANT CHPRC CPCCo 

200-E-98 200-E-98; 271B Building Ice Machine Overflow; 

Miscellaneous Stream #490 

B PLANT CHPRC CPCCo 

200-E-99 200-E-99; Miscellaneous Stream #570; Steam Trap 2P-Yard-

MSS-TRP-017 

B PLANT CHPRC CPCCo 

200-N-3 200-N-3; Ballast Pits 600 Outer Area CHPRC CPCCo 

200-W ADB 200-W ADB; 200-W Ash Disposal Basin 200W Outer 

Area 

CHPRC CPCCo 

200-W ADS 200-W ADS; 200-W Ashpit Demolition Site 200W Outer 

Area 

MSA HMESCH

MIS 

200-W BP 200-W BP; 200-W Burning Pit; Gravel Pit 34; Pit 34 200W Outer 

Area 

MSA HMESCH

MIS 

200-W CSLA 200-W CSLA; Construction Surface Laydown Area; Non-Rad 

Burial Ground; 200-W Construction Surface Laydown Area 

U PLANT CHPRC CPCCo 

200-W PAP 200-W PAP; 200-W Powerhouse Ash Pit 200W Outer CHPRC CPCCo 
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200-W PP 200-W PP; 284-W-B; 200 West Powerhouse Ponds; 200-W 

Powerhouse Pond 

200W CHPRC CPCCo 

200-W-1 200-W-1; REDOX Mud Pit West REDOX CHPRC CPCCo 

200-W-10 200-W-10; Grout Wall Test; Item 10 (RCRA General 

Inspection); Lysimeter Test Site near 201-W 

BOW CHPRC CPCCo 

200-W-100-

PL 

200-W-100-PL; Encased Pipeline from 241-UX-154 to 241-

SX-152 and 241-S-151 Diversion Boxes; Lines V762/4853, 

V503/4700, and V505/4701 

U PLANT CHPRC CPCCo 

200-W-100-

PL-A 

200-W-100-PL-A; Encased Pipeline from 241-UX-154 to 

241-SX-152 and 241-S-151 Diversion Boxes; Lines 

V762/4853, V503/4700, and V505/4701; 200-W-100-PL 

U PLANT None CPCCo 

200-W-100-

PL-B 

200-W-100-PL-B; Encased Pipeline from 241-UX-154 to 

241-SX-152 and 241-S-151 Diversion Boxes; Lines 

V762/4853, V503/4700, and V505/4701; 200-W-100-PL 

U PLANT None CPCCo 

200-W-100-

PL-C 

200-W-100-PL-C; Encased Pipeline from 241-UX-154 to 

241-SX-152 and 241-S-151 Diversion Boxes; Lines 

V762/4853, V503/4700, and V505/4701; 200-W-100-PL 

BOW None CPCCo 

200-W-100-

PL-X 

200-W-100-PL-X; Encased Pipeline from 241-UX-154 to 

241-SX-152 and 241-S-151 Diversion Boxes; Lines 

V762/4853, V503/4700, and V505/4701; 200-W-100-PL; 

200-W-100-PL-A 

S FARMS TBD WRPSTW

CC 

200-W-101 200-W-101; Contaminated Material West of 216-S-12 Crib REDOX CHPRC CPCCo 

200-W-102-

PL 

200-W-102-PL; Pipeline from Laundry, Powerhouse and 

Shops to 216-U-14 Ditch; 200-W-102 

200W Outer 

Area 

CHPRC CPCCo 

200-W-102-

PL-A 

200-W-102-PL-A; Pipeline from Laundry, Powerhouse and 

Shops to 216-U-14 Ditch; 200-W-102; 200-W-102-PL 

200W Outer 

Area 

None CPCCo 

200-W-102-

PL-B 

200-W-102-PL-B; Pipeline from Laundry, Powerhouse and 

Shops to 216-U-14 Ditch; 200-W-102; 200-W-102-PL 

BOW None CPCCo 

200-W-103 200-W-103; 201-W Concrete Silo 200W CHPRC CPCCo 

200-W-104 200-W-104; 2714-U Building; 2714-U Foundation; UO3 

Storage Warehouse 

U PLANT CHPRC CPCCo 

200-W-105-

PL 

200-W-105-PL; Encased Lines V375, V376, V382, 4877, 

4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 

4855, 4854, 4860, 4853; Encased Transfer Line between 241-

UX-154 Diversion Box and 241-TX-155-Diversion Box and 

between 241-UX-154 Diversion Box  

U PLANT CHPRC CPCCo 

200-W-105-

PL-B 

200-W-105-PL-B; Encased Lines V375, V376, V382, 4877, 

4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 

4855, 4854, 4860, 4853; Encased Transfer Line between 241-

UX-154 Diversion Box and 241-TX-155 Diversion Box and 

between 241-UX-154 Diversion Box 

U PLANT None CPCCo 

200-W-105-

PL-C 

200-W-105-PL-C; Encased Lines V375, V376, V382, 4877, 

4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 

4855, 4854, 4860, 4853; Encased Transfer Line between 241-

UX-154 Diversion Box and 241-TX-155 Diversion Box and 

between 241-UX-154 Diversion Box 

BOW None CPCCo 

200-W-105-

PL-X 

200-W-105-PL-X; Encased Lines V375, V376, V382, 4877, 

4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 

Not Available TBD CPCCo 
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4855, 4854, 4860, 4853; Encased Transfer Line between 241-

UX-154 Diversion Box and 241-TX-155 Diversion Box and 

between 241-UX-154 Diversion Box 

200-W-106 200-W-106; Soil Contamination Area Adjacent to 200-W-55 

Dump Site 

BOW CHPRC CPCCo 

200-W-107 200-W-107; 222-U Building Stormwater Runoff; 

Miscellaneous Stream #685 

200W CHPRC CPCCo 

200-W-108 200-W-108; 222-U Building Stormwater Runoff; 

Miscellaneous Stream #687 

200W CHPRC CPCCo 

200-W-109 200-W-109; 222-U Building Stormwater Runoff; 

Miscellaneous Stream #521 

200W CHPRC CPCCo 

200-W-11 200-W-11; Concrete Foundation South of 241-S; S-Farm 

Foundation and Dump Site 

BOW CHPRC CPCCo 

200-W-110 200-W-110; 222-U Stormwater Run Off; Miscellaneous 

Stream #393 

200W CHPRC CPCCo 

200-W-111 200-W-111; 222-U Building Stormwater Runoff; 

Miscellaneous Stream #394 

200W CHPRC CPCCo 

200-W-112 200-W-112; Miscellaneous Stream #52; Steam Condensate U PLANT CHPRC CPCCo 

200-W-113 200-W-113; Miscellaneous Stream #54; North Steam Pit U PLANT CHPRC CPCCo 

200-W-114 200-W-114; Miscellaneous Stream #55 U PLANT CHPRC CPCCo 

200-W-115 200-W-115; Miscellaneous Stream #138; Steam Condensate 

MSS-TRP-003, -063 

200W Outer 

Area 

CHPRC CPCCo 

200-W-116 200-W-116; Miscellaneous Stream #139; Steam Condensate 

MSS-TRP-004 

U PLANT CHPRC CPCCo 

200-W-117 200-W-117; Miscellaneous Stream #140; Steam Condensate 

MSS-TRP-005 

U PLANT CHPRC CPCCo 

200-W-118 200-W-118; Miscellaneous Stream #141; Steam Condensate 

MSS-TRP-006 

U PLANT CHPRC CPCCo 

200-W-119 200-W-119; Miscellaneous Stream #142; Steam Trap 007 U PLANT CHPRC CPCCo 

200-W-12 200-W-12; 201-W Soil Mound and Plastic Pipe BOW CHPRC CPCCo 

200-W-120 200-W-120; Miscellaneous Steam Trap 008; Miscellaneous 

Stream #143 

U PLANT CHPRC CPCCo 

200-W-121 200-W-121; Miscellaneous Steam Trap 009; Miscellaneous 

Stream #144 

U PLANT CHPRC CPCCo 

200-W-122 200-W-122; Miscellaneous Steam Trap 014; Miscellaneous 

Stream #145 

U PLANT CHPRC CPCCo 

200-W-123 200-W-123; Gravel Pit 35 200W CHPRC CPCCo 

200-W-124 200-W-124; PFP Stormwater Pond; Z-9 Pond 200W CHPRC CPCCo 

200-W-125-

PL 

200-W-125-PL; 216-Z-1 Ditch Replacement Pipeline PFP CHPRC CPCCo 

200-W-125-

PL-A 

200-W-125-PL-A; 216-Z-1 Ditch Replacement Pipeline; 200-

W-125-PL 

PFP None CPCCo 

200-W-125-

PL-B 

200-W-125-PL-B; 216-Z-1 Ditch Replacement Pipeline; 200-

W-125-PL 

PFP None CPCCo 

200-W-126 200-W-126; Tank Farm Vertical Storage Units; Vertical 

Storage Units West of 241-T Tank Farm 

T FARMS WRPS WRPSTW

CC 

200-W-127 200-W-127; Surface Stabilized Area East of UPR-200-W-

29/UPR-200-W-97 (UN-216-W-5) 

BOW CHPRC CPCCo 

200-W-128 200-W-128; Underground Radioactive Material Area East of WLF CHPRC CPCCo 
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218-W-4A 

200-W-129-

PL 

200-W-129-PL; Encased Pipeline from 241-T-151 and 241-T-

152 to 241-TX-155 Diversion Box; Lines V399, V405, and 

V411 

T FARMS CHPRC WRPSTW

CC 

200-W-129-

PL-B 

200-W-129-PL-B; Encased Pipeline from 241-T-151 and 241-

T-152 to 241-TX-155 Diversion Box; Lines V399, V405, and 

V411; 200-W-129-PL 

T FARMS None CPCCo 

200-W-129-

PL-C 

200-W-129-PL-C; Encased Pipeline from 241-T-151 and 241-

T-152 to 241-TX-155 Diversion Box; Lines V399, V405, and 

V411; 200-W-129-PL 

BOW None CPCCo 

200-W-129-

PL-D 

200-W-129-PL-D; Encased Pipeline from 241-T-151 and 241-

T-152 to 241-TX-155 Diversion Box; Lines V399, V405, and 

V411; 200-W-129-PL 

BOW None CPCCo 

200-W-13 200-W-13; 2713-WB Green Hut Complex; Regulated Vehicle 

Maintenance Shop Parking Areas 

BOW CHPRC WRPSTW

CC 

200-W-130-

PL 

200-W-130-PL; Lines V445, V663, V601, and V416 and 

Spare Lines V662, V663, V682, and V683; Pipelines from 

241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 

Diversion Box 

T FARMS CHPRC WRPSTW

CC 

200-W-130-

PL-A 

200-W-130-PL-A; Lines V445, V663, V601, and V416 and 

Spare Lines V662, V663, V682, and V683; Pipelines from 

241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 

Diversion Box; 200-W-130-PL 

BOW None CPCCo 

200-W-130-

PL-B 

200-W-130-PL-B; Lines V445, V663, V601, and V416 and 

Spare Lines V662, V663, V682, and V683; Pipelines from 

241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 

Diversion Box; 200-W-130-PL 

BOW None CPCCo 

200-W-130-

PL-C 

200-W-130-PL-C; Lines V445, V663, V601, and V416 and 

Spare Lines V662, V663, V682, and V683; Pipelines from 

241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 

Diversion Box; 200-W-130-PL 

T FARMS None CPCCo 

200-W-131-

PL 

200-W-131-PL; Line V601, Line V416; Spur from 241-T-152 

to 241-TX-153 and 241-U-151 

T FARMS CHPRC WRPSTW

CC 

200-W-131-

PL-A 

200-W-131-PL-A; Line V601, Line V416; Spur from 241-T-

152 to 241-TX-153 and 241-U-151; 200-W-131-PL 

BOW None CPCCo 

200-W-131-

PL-B 

200-W-131-PL-B; Line V601, Line V416; Spur from 241-T-

152 to 241-TX-153 and 241-U-151; 200-W-131-PL 

BOW None CPCCo 

200-W-131-

PL-C 

200-W-131-PL-C; Line V601, Line V416; Spur from 241-T-

152 to 241-TX-153 and 241-U-151; 200-W-131-PL 

T FARMS None CPCCo 

200-W-132-

PL 

200-W-132-PL; Pipelines from 221-T to 241-T-151 and 241-

T-152; V653, V654, V667, V668, V669, V706, and V707 

T PLANT CHPRC WRPSTW

CC 

200-W-132-

PL-A 

200-W-132-PL-A; Pipelines from 221-T to 241-T-151 and 

241-T-152; V653, V654, V667, V668, V669, V706, and 

V707; 200-W-132-PL 

T PLANT None CPCCo 

200-W-132-

PL-B 

200-W-132-PL-B; Pipelines from 221-T to 241-T-151 and 

241-T-152; V653, V654, V667, V668, V669, V706, and 

V707; 200-W-132-PL 

T PLANT None CPCCo 

200-W-132-

PL-C 

200-W-132-PL-C; Pipelines from 221-T to 241-T-151 and 

241-T-152; V653, V654, V667, V668, V669, V706, and 

V707; 200-W-132-PL 

BOW None CPCCo 
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200-W-132-

PL-D 

200-W-132-PL-D; Pipelines from 221-T to 241-T-151 and 

241-T-152; V653, V654, V667, V668, V669, V706, and 

V707; 200-W-132-PL 

T FARMS None CPCCo 

200-W-133-

PL 

200-W-133-PL; V682 Spare Line 200W CHPRC CPCCo 

200-W-134-

PL 

200-W-134-PL; V683 Spare Line 200W CHPRC CPCCo 

200-W-135-

PL 

200-W-135-PL; Spare Line; V662 200W CHPRC CPCCo 

200-W-136 200-W-136; Demolished 224-U, 224-UA, 203-U, 203-UX, 

222-U; Posted Underground Radioactive Material Area; 

Potential Asbestos in Soil 

U PLANT CHPRC CPCCo 

200-W-137-

PL 

200-W-137-PL; Line V533; Pipeline from 241-S-151 

Diversion Box to 216-S-1 & 2 Cribs 

S FARMS CHPRC CPCCo 

200-W-137-

PL-A 

200-W-137-PL-A; Line V533; Pipeline from 241-S-151 

Diversion Box to 216-S-1 & 2 Cribs; 200-W-137-PL 

REDOX None CPCCo 

200-W-137-

PL-B 

200-W-137-PL-B; Line V533; Pipeline from 241-S-151 

Diversion Box to 216-S-1 & 2 Cribs; 200-W-137-PL 

S FARMS None CPCCo 

200-W-138-

PL 

200-W-138-PL; Pipeline from 240-S-151 to 216-S-7 Crib; 

V547 

REDOX CHPRC CPCCo 

200-W-138-

PL-A 

200-W-138-PL-A; Pipeline from 240-S-151 to 216-S-7 Crib; 

V547; 200-W-138-PL 

REDOX None CPCCo 

200-W-138-

PL-B 

200-W-138-PL-B; Pipeline from 240-S-151 to 216-S-7 Crib; 

V547; 200-W-138-PL 

REDOX None CPCCo 

200-W-139-

PL 

200-W-139-PL; Pipeline from 200-W-138-PL to 216-S-9 

Crib; V547 

REDOX CHPRC CPCCo 

200-W-139-

PL-A 

200-W-139-PL-A; Pipeline from 200-W-138-PL to 216-S-9 

Crib; V547; 200-W-139-PL 

REDOX None CPCCo 

200-W-139-

PL-B 

200-W-139-PL-B; Pipeline from 200-W-138-PL to 216-S-9 

Crib; V547; 200-W-139-PL 

BOW None CPCCo 

200-W-14 200-W-14; 200 West Heavy Equipment Storage Area BOW CHPRC CPCCo 

200-W-140-

PL 

200-W-140-PL; Pipeline from 292-T (200-W-40) to 216-T-8 

Crib via 200-W-142-PL 

T PLANT CHPRC CPCCo 

200-W-140-

PL-A 

200-W-140-PL-A; Pipeline from 292-T (200-W-40) to 216-T-

8 Crib via 200-W-142-PL; 200-W-140-PL 

T PLANT None CPCCo 

200-W-140-

PL-B 

200-W-140-PL-B; Pipeline from 292-T (200-W-40) to 216-T-

8 Crib via 200-W-142-PL; 200-W-140-PL 

T PLANT None CPCCo 

200-W-141-

PL 

200-W-141-PL; Pipeline Connecting 200-W-139-PL Pipeline 

to 216-S-23 Crib; V547 

BOW CHPRC CPCCo 

200-W-142-

PL 

200-W-142-PL; Pipeline from 222-T to 216-T-8 Crib T PLANT CHPRC CPCCo 

200-W-142-

PL-A 

200-W-142-PL-A; Pipeline from 222-T to 216-T-8 Crib; 200-

W-142-PL 

T PLANT None CPCCo 

200-W-142-

PL-B 

200-W-142-PL-B; Pipeline from 222-T to 216-T-8 Crib; 200-

W-142-PL 

T PLANT None CPCCo 

200-W-143-

PL 

200-W-143-PL; Encased Pipeline from 241-TX-154 

Diversion Box to 241-TX-152 and 241-TX-155 Diversion 

Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 

and V393 and two short stub lines (V390 and V386) 

T PLANT CHPRC WRPSTW

CC 
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200-W-143-

PL-A 

200-W-143-PL-A; Encased Pipeline from 241-TX-154 

Diversion Box to 241-TX-152 and 241-TX-155 Diversion 

Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 

and V393 and two short stub lines (V390 and V386); 200-W-

143-PL 

T PLANT None CPCCo 

200-W-143-

PL-B 

200-W-143-PL-B; Encased Pipeline from 241-TX-154 

Diversion Box to 241-TX-152 and 241-TX-155 Diversion 

Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 

and V393 and two short stub lines (V390 and V386); 200-W-

143-PL 

T PLANT None CPCCo 

200-W-143-

PL-C 

200-W-143-PL-C; Encased Pipeline from 241-TX-154 

Diversion Box to 241-TX-152 and 241-TX-155 Diversion 

Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 

and V393 and two short stub lines (V390 and V386); 200-W-

143-PL 

BOW None CPCCo 

200-W-143-

PL-D 

200-W-143-PL-D; Encased Pipeline from 241-TX-154 

Diversion Box to 241-TX-152 and 241-TX-155 Diversion 

Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 

and V393 and two short stub lines (V390 and V386); 200-W-

143-PL 

BOW None CPCCo 

200-W-144 200-W-144; Room 4E 222-S Laboratory TSD REDOX WRPS WRPSTW

CC 

200-W-145 200-W-145; Hidden Wells South of U-Plant; U Plant Dry 

Wells 

200W CHPRC CPCCo 

200-W-146-

PL 

200-W-146-PL; Pipeline from 293-S to 216-S-22 Crib REDOX CHPRC CPCCo 

200-W-147-

PL 

200-W-147-PL; Pipeline from 207-SL to 216-S-19 Pond BOE CHPRC CPCCo 

200-W-147-

PL-A 

200-W-147-PL-A; Portion of 200-W-147-PL Pipeline in the 

Central Plateau Outer Area 

600 Outer Area TBD CPCCo 

200-W-147-

PL-B 

200-W-147-PL-B; Portion of Pipeline in the 200 West Inner 

Area 

BOW CHPRC CPCCo 

200-W-147-

PL-C 

200-W-147-PL-C; Pipeline from 207-SL to 216-S-19 Pond; 

200-W-147-PL 

REDOX None CPCCo 

200-W-148-

PL 

200-W-148-PL; 216-S-26 Crib Pipeline 200W Outer 

Area 

CHPRC CPCCo 

200-W-149-

PL 

200-W-149-PL; Pipelines Related to 216-S-20 Crib REDOX CHPRC CPCCo 

200-W-15 200-W-15; S Plant Project W-087 Hexone Discovery REDOX CHPRC CPCCo 

200-W-150-

PL 

200-W-150-PL; Pipelines Associated with 216-S-13 Crib REDOX CHPRC CPCCo 

200-W-150-

PL-A 

200-W-150-PL-A; Pipelines Associated with 216-S-13 Crib; 

200-W-150-PL 

REDOX None CPCCo 

200-W-150-

PL-B 

200-W-150-PL-B; Pipelines Associated with 216-S-13 Crib; 

200-W-150-PL 

REDOX None CPCCo 

200-W-151-

PL 

200-W-151-PL; 200-W-42 Pipe Remaining Under 16th Street U PLANT CHPRC CPCCo 

200-W-151-

PL-A 

200-W-151-PL-A; 200-W-42 Pipe Remaining Under 16th 

Street; 200-W-151-PL 

U PLANT None CPCCo 
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200-W-151-

PL-B 

200-W-151-PL-B; 200-W-42 Pipe Remaining Under 16th 

Street; 200-W-151-PL 

U PLANT None CPCCo 

200-W-152-

PL 

200-W-152-PL; Pipeline from 202-S to 2904-S-170 Control 

Structure and 216-S-17 Pond; REDOX Process Sewer 

REDOX CHPRC CPCCo 

200-W-152-

PL-A 

200-W-152-PL-A; Pipeline from 202-S to 2904-S-170 

Control Structure and 216-S-17 Pond; REDOX Process 

Sewer; 200-W-152-PL 

REDOX None CPCCo 

200-W-152-

PL-B 

200-W-152-PL-B; Pipeline from 202-S to 2904-S-170 Control 

Structure and 216-S-17 Pond; REDOX Process Sewer; 200-

W-152-PL 

REDOX None CPCCo 

200-W-152-

PL-C 

200-W-152-PL-C; Pipeline from 202-S to 2904-S-170 Control 

Structure and 216-S-17 Pond; REDOX Process Sewer; 200-

W-152-PL 

REDOX None CPCCo 

200-W-152-

PL-D 

200-W-152-PL-D; Pipeline from 202-S to 2904-S-170 

Control Structure and 216-S-17 Pond; REDOX Process 

Sewer; 200-W-152-PL 

BOW None CPCCo 

200-W-153-

PL 

200-W-153-PL; Steel Pipeline from 240-S-151 Diversion Box 

to the 2904-S-172 and 2904-S-171 Control Structures via 200-

W-212-PL 

REDOX CHPRC CPCCo 

200-W-153-

PL-A 

200-W-153-PL-A; Steel Pipeline from 240-S-151 Diversion 

Box to the 2904-S-172 and 2904-S-171 Control Structures via 

200-W-212-PL; 200-W-153-PL 

REDOX None CPCCo 

200-W-153-

PL-B 

200-W-153-PL-B; Steel Pipeline from 240-S-151 Diversion 

Box to the 2904-S-172 and 2904-S-171 Control Structures via 

200-W-212-PL; 200-W-153-PL 

REDOX None CPCCo 

200-W-153-

PL-C 

200-W-153-PL-C; Steel Pipeline from 240-S-151 Diversion 

Box to the 2904-S-172 and 2904-S-171 Control Structures via 

200-W-212-PL; 200-W-153-PL 

BOW None CPCCo 

200-W-154-

PL 

200-W-154-PL; Pipeline from 200-W-152-PL to 216-S-5 Crib BOW CHPRC CPCCo 

200-W-155-

PL 

200-W-155-PL; Pipeline from 2904-S-160 Control Structure 

to 216-S-16 Ditch 

Not 

Available200W  

TBD CPCCo 

200-W-155-

PL-A 

200-W-155-PL-A; Portion of 200-W-155-PL Pipeline in the 

Outer Area 

200W Outer 

Area 

CHPRC CPCCo 

200-W-155-

PL-B 

200-W-155-PL-B; Portion of Pipeline 200-W-155-PL that is 

located in the Central Plateau Inner Area 

BOW CHPRC CPCCo 

200-W-156-

PL 

200-W-156-PL; 216-S-6 Crib Pipeline; Pipeline from 200-W-

155-PL to the 2904-S-171 Control Structure 

BOW CHPRC CPCCo 

200-W-157-

PL 

200-W-157-PL; Pipeline from 202-S to 200-W-152-PL and 

216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 

Sewer; REDOX Chemical Sewer 

REDOX CHPRC CPCCo 

200-W-157-

PL-A 

200-W-157-PL-A; Pipeline from 202-S to 200-W-152-PL and 

216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 

Sewer; REDOX Chemical Sewer; 200-W-157-PL 

REDOX None CPCCo 

200-W-157-

PL-B 

200-W-157-PL-B; Pipeline from 202-S to 200-W-152-PL and 

216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 

Sewer; REDOX Chemical Sewer; 200-W-157-PL 

REDOX None CPCCo 

200-W-157-

PL-C 

200-W-157-PL-C; Pipeline from 202-S to 200-W-152-PL and 

216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 

REDOX None CPCCo 
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Sewer; REDOX Chemical Sewer; 200-W-157-PL 

200-W-157-

PL-D 

200-W-157-PL-D; Pipeline from 202-S to 200-W-152-PL and 

216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 

Sewer; REDOX Chemical Sewer; 200-W-157-PL 

BOW None CPCCo 

200-W-158-

PL 

200-W-158-PL; Pipeline from 293-S to 200-W-152-PL REDOX CHPRC CPCCo 

200-W-158-

PL-A 

200-W-158-PL-A; Pipeline from 293-S to 200-W-152-PL; 

200-W-158-PL 

REDOX None CPCCo 

200-W-158-

PL-B 

200-W-158-PL-B; Pipeline from 293-S to 200-W-152-PL; 

200-W-158-PL 

REDOX None CPCCo 

200-W-159-

PL 

200-W-159-PL; Cooling Water Lines from 241-SX-401 and 

241-SX-402 to 216-U-10 Pond 

S FARMS TBD CPCCo 

200-W-159-

PL-B 

200-W-159-PL-B; Cooling Water Lines from 241-SX-401 

and 241-SX-402 to 216-U-10 Pond; 200-W-159-PL 

S FARMS None CPCCo 

200-W-159-

PL-C 

200-W-159-PL-C; Cooling Water Lines from 241-SX-401 

and 241-SX-402 to 216-U-10 Pond; 200-W-159-PL 

BOW None CPCCo 

200-W-159-

PL-D 

200-W-159-PL-D; Cooling Water Lines from 241-SX-401 

and 241-SX-402 to 216-U-10 Pond; 200-W-159-PL 

Outer Area None CPCCo 

200-W-16 200-W-16; 292-T Underground Tanks; 292-TK-1; 292-TK-2 T PLANT CHPRC CPCCo 

200-W-160-

PL 

200-W-160-PL; Pipeline from 241-SX-401 and 241-SX-402 

to 216-S-21 Crib 

S FARMS TBD CPCCo 

200-W-160-

PL-B 

200-W-160-PL-B; Pipeline from 241-SX-401 and 241-SX-

402 to 216-S-21 Crib; 200-W-160-PL 

S FARMS None CPCCo 

200-W-160-

PL-C 

200-W-160-PL-C; Pipeline from 241-SX-401 and 241-SX-

402 to 216-S-21 Crib; 200-W-160-PL 

BOW None CPCCo 

200-W-161-

PL 

200-W-161-PL; Line 557; Pipeline from 242-S to 216-S-25 

Crib 

S FARMS TBD CPCCo 

200-W-161-

PL-B 

200-W-161-PL-B; Line 557; Pipeline from 242-S to 216-S-25 

Crib; 200-W-161-PL 

S FARMS None CPCCo 

200-W-161-

PL-C 

200-W-161-PL-C; Line 557; Pipeline from 242-S to 216-S-25 

Crib; 200-W-161-PL 

BOW None CPCCo 

200-W-162-

PL 

200-W-162-PL; Pipeline from 241-SX-701 to 216-SX-2 Crib S FARMS TBD CPCCo 

200-W-163-

PL 

200-W-163-PL; T Plant Process Sewer; 18-Inch 221-T 

Process Sewer Pipeline 

T PLANT CHPRC CPCCo 

200-W-163-

PL-A 

200-W-163-PL-A; T Plant Process Sewer; 18-Inch 221-T 

Process Sewer Pipeline; 200-W-163-PL 

T PLANT None CPCCo 

200-W-163-

PL-B 

200-W-163-PL-B; T Plant Process Sewer; 18-Inch 221-T 

Process Sewer Pipeline; 200-W-163-PL 

T PLANT None CPCCo 

200-W-163-

PL-C 

200-W-163-PL-C; T Plant Process Sewer; 18-Inch 221-T 

Process Sewer Pipeline; 200-W-163-PL 

BOW None CPCCo 

200-W-163-

PL-D 

200-W-163-PL-D; T Plant Process Sewer; 18-Inch 221-T 

Process Sewer Pipeline; 200-W-163-PL 

T FARMS None CPCCo 

200-W-164-

PL 

200-W-164-PL; Pipeline from 207-T Retention Basin to the 

216-T-4 Ditch 

T FARMS CHPRC CPCCo 

200-W-164-

PL-A 

200-W-164-PL-A; Pipeline from 207-T Retention Basin to the 

216-T-4 Ditch; 200-W-164-PL 

BOW None CPCCo 

200-W-164-

PL-B 

200-W-164-PL-B; Pipeline from 207-T Retention Basin to the 

216-T-4 Ditch; 200-W-164-PL 

T FARMS None CPCCo 
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200-W-165-

PL 

200-W-165-PL; Pipeline from Tank 241-TX-112 to 207-T 

Retention Basin 

T FARMS TBD CPCCo 

200-W-165-

PL-A 

200-W-165-PL-A; Pipeline from Tank 241-TX-112 to 207-T 

Retention Basin; 200-W-165-PL 

BOW None CPCCo 

200-W-165-

PL-B 

200-W-165-PL-B; Pipeline from Tank 241-TX-112 to 207-T 

Retention Basin; 200-W-165-PL 

BOW None CPCCo 

200-W-165-

PL-C 

200-W-165-PL-C; Pipeline from Tank 241-TX-112 to 207-T 

Retention Basin; 200-W-165-PL 

T FARMS None CPCCo 

200-W-166-

PL 

200-W-166-PL; Pipeline from 242-T Evaporator Building to 

the 207-T Retention Basin 

T FARMS CHPRC CPCCo 

200-W-166-

PL-A 

200-W-166-PL-A; Pipeline from 242-T Evaporator Building 

to the 207-T Retention Basin; 200-W-166-PL 

BOW None CPCCo 

200-W-166-

PL-B 

200-W-166-PL-B; Pipeline from 242-T Evaporator Building 

to the 207-T Retention Basin; 200-W-166-PL 

T FARMS None CPCCo 

200-W-167-

PL 

200-W-167-PL; Pipeline from 242-T Evaporator to 207-T 

Retention Basin 

T FARMS CHPRC CPCCo 

200-W-167-

PL-A 

200-W-167-PL-A; Pipeline from 242-T Evaporator to 207-T 

Retention Basin; 200-W-167-PL 

BOW None CPCCo 

200-W-167-

PL-B 

200-W-167-PL-B; Pipeline from 242-T Evaporator to 207-T 

Retention Basin; 200-W-167-PL 

BOW None CPCCo 

200-W-167-

PL-C 

200-W-167-PL-C; Pipeline from 242-T Evaporator to 207-T 

Retention Basin; 200-W-167-PL 

T FARMS None CPCCo 

200-W-168-

PL 

200-W-168-PL; Pipelines from 241-U-110 Tank to 216-U-3 

Crib and 216-U-14 Ditch 

U FARM TBD CPCCo 

200-W-168-

PL-A 

200-W-168-PL-A; Pipelines from 241-U-110 Tank to 216-U-

3 Crib and 216-U-14 Ditch; 200-W-168-PL 

BOW None CPCCo 

200-W-168-

PL-B 

200-W-168-PL-B; Pipelines from 241-U-110 Tank to 216-U-

3 Crib and 216-U-14 Ditch; 200-W-168-PL 

U FARM None WRPSTW

CC 

200-W-169-

PL 

200-W-169-PL; Pipeline Between 216-U-10 Pond and 216-U-

11 Overflow 

200W Outer 

Area 

CHPRC CPCCo 

200-W-17 200-W-17; S Plant Project W-087 Aluminum Silicate 

Discovery 

REDOX CHPRC CPCCo 

200-W-170-

PL 

200-W-170-PL; 216-U-16 Crib Pipeline U PLANT CHPRC CPCCo 

200-W-171 200-W-171; 200-W-219-PL Line Leak; Leak from 234-5Z 

Pipe Trench to 241-Z Tank D-6 

PFP CHPRC CPCCo 

200-W-172 200-W-172; Liquid Leaking from Drain Laterals Below 234-

5Z Floor Slab 

PFP CHPRC CPCCo 

200-W-173-

PL 

200-W-173-PL; 216-T-33 Crib Pipeline; Pipeline from 2706-

T to 216-T-33 Crib 

T PLANT CHPRC CPCCo 

200-W-174-

PL 

200-W-174-PL; 216-Z-1A Modified Pipeline; Lines 1035 and 

1036; Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 Crib 

PFP CHPRC CPCCo 

200-W-174-

PL-A 

200-W-174-PL-A; 216-Z-1A Modified Pipeline; Lines 1035 

and 1036; Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 

Crib; 200-W-174-PL 

PFP None CPCCo 

200-W-174-

PL-B 

200-W-174-PL-B; 216-Z-1A Modified Pipeline; Lines 1035 

and 1036; Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 

Crib; 200-W-174-PL 

PFP None CPCCo 

200-W-175- 200-W-175-PL; Line V681; Pipeline to Route Waste from T FARMS TBD CPCCo 
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PL 241-T-112 to 216-TY-201 Flush Tank and 216-T-26, 216-T-

27 and 216-T-28 Cribs 

200-W-175-

PL-B 

200-W-175-PL-B; Line V681; Pipeline to Route Waste from 

241-T-112 to 216-TY-201 Flush Tank and 216-T-26, 216-T-

27 and 216-T-28 Cribs; 200-W-175-PL 

T FARMS None CPCCo 

200-W-175-

PL-C 

200-W-175-PL-C; Line V681; Pipeline to Route Waste from 

241-T-112 to 216-TY-201 Flush Tank and 216-T-26, 216-T-

27 and 216-T-28 Cribs; 200-W-175-PL 

BOW None CPCCo 

200-W-176-

PL 

200-W-176-PL; Encased Transfer Lines Between 241-TX-153 

Diversion Box and 241-TX-155 Diversion Box; Lines V396, 

V397, V401, V403, V407, V409, and V413 

T FARMS CHPRC CPCCo 

200-W-176-

PL-A 

200-W-176-PL-A; Encased Transfer Lines Between 241-TX-

153 Diversion Box and 241-TX-155 Diversion Box; Lines 

V396, V397, V401, V403, V407, V409, and V413; 200-W-

176-PL 

T FARMS None CPCCo 

200-W-176-

PL-B 

200-W-176-PL-B; Encased Transfer Lines Between 241-TX-

153 Diversion Box and 241-TX-155 Diversion Box; Lines 

V396, V397, V401, V403, V407, V409, and V413; 200-W-

176-PL 

BOW None CPCCo 

200-W-176-

PL-C 

200-W-176-PL-C; Encased Transfer Lines Between 241-TX-

153 Diversion Box and 241-TX-155 Diversion Box; Lines 

V396, V397, V401, V403, V407, V409, and V413; 200-W-

176-PL 

BOW None CPCCo 

200-W-177-

PL 

200-W-177-PL; Direct Buried Tank Farm Lines Between 241-

TXR-151 and 241-TX-155 Diversion Boxes; Lines V7616 

and V7653 

T FARMS CHPRC CPCCo 

200-W-177-

PL-A 

200-W-177-PL-A; Direct Buried Tank Farm Lines Between 

241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 

V7616 and V7653; 200-W-177-PL 

T FARMS None CPCCo 

200-W-177-

PL-B 

200-W-177-PL-B; Direct Buried Tank Farm Lines Between 

241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 

V7616 and V7653; 200-W-177-PL 

BOW None CPCCo 

200-W-177-

PL-C 

200-W-177-PL-C; Direct Buried Tank Farm Lines Between 

241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 

V7616 and V7653; 200-W-177-PL 

BOW None CPCCo 

200-W-178-

PL 

200-W-178-PL; Lines HSW-202 and HSW-203; Pipeline 

from 241-Z to 244-TX DCRT 

T FARMS CHPRC CPCCo 

200-W-178-

PL-A 

200-W-178-PL-A; Lines HSW-202 and HSW-203; Pipeline 

from 241-Z to 244-TX DCRT; 200-W-178-PL 

PFP None CPCCo 

200-W-178-

PL-B 

200-W-178-PL-B; Lines HSW-202 and HSW-203; Pipeline 

from 241-Z to 244-TX DCRT; 200-W-178-PL 

PFP None CPCCo 

200-W-178-

PL-C 

200-W-178-PL-C; Lines HSW-202 and HSW-203; Pipeline 

from 241-Z to 244-TX DCRT; 200-W-178-PL 

T FARMS None CPCCo 

200-W-179-

PL 

200-W-179-PL; Lines SL100, SL101, SN216/281 and 

DR327; Pipelines Between 241-S-152 Diversion Box and 

241-U Tank Farm 

U FARM CHPRC CPCCo 

200-W-179-

PL-A 

200-W-179-PL-A; Lines SL100, SL101, SN216/281 and 

DR327; Pipelines Between 241-S-152 Diversion Box and 

241-U Tank Farm; 200-W-179-PL 

S FARMS None CPCCo 

200-W-179- 200-W-179-PL-B; Lines SL100, SL101, SN216/281 and BOW None CPCCo 
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PL-B DR327; Pipelines Between 241-S-152 Diversion Box and 

241-U Tank Farm; 200-W-179-PL 

200-W-179-

PL-C 

200-W-179-PL-C; Lines SL100, SL101, SN216/281 and 

DR327; Pipelines Between 241-S-152 Diversion Box and 

241-U Tank Farm; 200-W-179-PL 

U FARM None CPCCo 

200-W-18 200-W-18; S Plant Project W-087 Aluminum Oxide 

Discovery 

REDOX CHPRC CPCCo 

200-W-180-

PL 

200-W-180-PL; Pipelines from 221-T to 216-T-1 Ditch T PLANT CHPRC CPCCo 

200-W-181-

PL 

200-W-181-PL; Lines V426, V427 and V428/V461; Transfer 

Lines Between 241-U-152 and 241-U-153 Diversion Boxes 

U FARM TBD CPCCo 

200-W-181-

PL-A 

200-W-181-PL-A; Lines V426, V427 and V428/V461; 

Transfer Lines Between 241-U-152 and 241-U-153 Diversion 

Boxes; 200-W-181-PL 

BOW None CPCCo 

200-W-181-

PL-B 

200-W-181-PL-B; Lines V426, V427 and V428/V461; 

Transfer Lines Between 241-U-152 and 241-U-153 Diversion 

Boxes; 200-W-181-PL 

U FARM None WRPSTW

CC 

200-W-182-

PL 

200-W-182-PL; Encased Transfer Lines Between 241-U-152 

Diversion Box and 241-TX-152 and 241-TX-155 Diversion 

Boxes; Lines V398, V404, and V410 

BOW CHPRC CPCCo 

200-W-183-

PL 

200-W-183-PL; Lines V422/V452 and V421/V453; Transfer 

Lines Between 241-U-151 and 241-U-152 Diversion Boxes 

BOW TBD CPCCo 

200-W-184-

PL 

200-W-184-PL; Drain Lines from 241-U-151, 241-U-152, and 

241-U-153 Diversion Boxes to 241-U-301 Catch Tank; Line 

V478 

U FARM TBD CPCCo 

200-W-184-

PL-A 

200-W-184-PL-A; Drain Lines from 241-U-151, 241-U-152, 

and 241-U-153 Diversion Boxes to 241-U-301 Catch Tank; 

Line V478; 200-W-184-PL 

BOW None CPCCo 

200-W-184-

PL-B 

200-W-184-PL-B; Drain Lines from 241-U-151, 241-U-152, 

and 241-U-153 Diversion Boxes to 241-U-301 Catch Tank; 

Line V478; 200-W-184-PL 

U FARM None CPCCo 

200-W-185-

PL 

200-W-185-PL; Lines V450 and V451; Transfer Lines 

Between 241-U-151 and 241-U-153 Diversion Boxes 

U FARM TBD CPCCo 

200-W-185-

PL-A 

200-W-185-PL-A; Lines V450 and V451; Transfer Lines 

Between 241-U-151 and 241-U-153 Diversion Boxes; 200-W-

185-PL 

BOW None CPCCo 

200-W-185-

PL-B 

200-W-185-PL-B; Lines V450 and V451; Transfer Lines 

Between 241-U-151 and 241-U-153 Diversion Boxes; 200-W-

185-PL 

U FARM None CPCCo 

200-W-186-

PL 

200-W-186-PL; Lines 1006 and 1045; Transfer Lines from 

240-S-152 Diversion Box to 204-S and 205-S 

REDOX CHPRC CPCCo 

200-W-187-

PL 

200-W-187-PL; Lines V552, V553, and V555; Transfer Lines 

Between 240-S-151 and 240-S-152 Diversion Boxes 

REDOX CHPRC CPCCo 

200-W-188-

PL 

200-W-188-PL; Waste Distribution Line from 216-TY-201 

Flush Tank to 216-T-26, 216-T-27, and 216-T-28 Cribs and 

Truck Unloading Station Line 

BOW CHPRC CPCCo 

200-W-189-

PL 

200-W-189-PL; Lines SNL-5350 and SNL-5351; Transfer 

Lines from 219-S to 241-SY Tank Farm 

REDOX TBD CPCCo 

200-W-19 200-W-19; Steam Line Asbestos Release 200W CHPRC CPCCo 
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200-W-190-

PL 

200-W-190-PL; Discharge Line from 240-S-151 Diversion 

Box to 240-S-302 Catch Tank; Line V554 

REDOX CHPRC CPCCo 

200-W-191-

PL 

200-W-191-PL; Encased Transfer Line Between 241-TX-155 

and 241-TY-153 Diversion Boxes; Lines V402, V406, V408, 

and V412 

T FARMS TBD CPCCo 

200-W-191-

PL-A 

200-W-191-PL-A; Encased Transfer Line Between 241-TX-

155 and 241-TY-153 Diversion Boxes; Lines V402, V406, 

V408, and V412; 200-W-191-PL 

T FARMS None CPCCo 

200-W-191-

PL-B 

200-W-191-PL-B; Encased Transfer Line Between 241-TX-

155 and 241-TY-153 Diversion Boxes; Lines V402, V406, 

V408, and V412; 200-W-191-PL 

BOW None CPCCo 

200-W-191-

PL-C 

200-W-191-PL-C; Encased Transfer Line Between 241-TX-

155 and 241-TY-153 Diversion Boxes; Lines V402, V406, 

V408, and V412; 200-W-191-PL 

BOW None CPCCo 

200-W-192-

PL 

200-W-192-PL; Pipeline from 221-U, 222-U and 224-U to the 

207-U Retention Basin; U Plant Process Sewer 

U PLANT CHPRC CPCCo 

200-W-192-

PL-A 

200-W-192-PL-A; Pipeline from 221-U, 222-U and 224-U to 

the 207-U Retention Basin; U Plant Process Sewer; 200-W-

192-PL 

U PLANT None CPCCo 

200-W-192-

PL-B 

200-W-192-PL-B; Pipeline from 221-U, 222-U and 224-U to 

the 207-U Retention Basin; U Plant Process Sewer; 200-W-

192-PL 

U PLANT None CPCCo 

200-W-192-

PL-C 

200-W-192-PL-C; Pipeline from 221-U, 222-U and 224-U to 

the 207-U Retention Basin; U Plant Process Sewer; 200-W-

192-PL 

BOW None CPCCo 

200-W-192-

PL-X 

200-W-192-PL-X; Pipeline from 221-U, 222-U and 224-U to 

the 207-U Retention Basin; U Plant Process Sewer; 200-W-

192-PL 

U PLANT TBD CPCCo 

200-W-193-

PL 

200-W-193-PL; Pipeline from 224-U to 241-U-361 Settling 

Tank 

U PLANT CHPRC CPCCo 

200-W-193-

PL-A 

200-W-193-PL-A; Pipeline from 224-U to 241-U-361 Settling 

Tank; 200-W-193-PL 

U PLANT None CPCCo 

200-W-193-

PL-B 

200-W-193-PL-B; Pipeline from 224-U to 241-U-361 Settling 

Tank; 200-W-193-PL 

U PLANT None CPCCo 

200-W-193-

PL-X 

200-W-193-PL-X; Pipeline from 224-U to 241-U-361 Settling 

Tank; 200-W-193-PL 

U PLANT TBD CPCCo 

200-W-194-

PL 

200-W-194-PL; Pipeline from 241-U-361 Settling Tank to 

216-U-1 and 216-U-2 Cribs 

U PLANT CHPRC CPCCo 

200-W-195-

PL 

200-W-195-PL; Pipeline from 224-U to 216-U-17 Crib U PLANT CHPRC CPCCo 

200-W-196-

PL 

200-W-196-PL; Pipelines from Railcar Unloading Stations to 

216-T-34 Crib 

T PLANT CHPRC CPCCo 

200-W-197-

PL 

200-W-197-PL; Pipelines from Railcar Unloading Stations to 

216-T-35 Crib 

T PLANT CHPRC CPCCo 

200-W-198-

PL 

200-W-198-PL; Pipelines from Truck Unloading Station to 

216-T-34 and 216-T-35 Cribs 

T PLANT CHPRC CPCCo 

200-W-199-

PL 

200-W-199-PL; Pipelines from Building 231-Z to 231-W-151 

Vault 

PFP CHPRC CPCCo 

200-W-2 200-W-2; REDOX Berms West REDOX CHPRC CPCCo 
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200-W-20 200-W-20; T Plant Complex T PLANT CHPRC CPCCo 

200-W-200-

PL 

200-W-200-PL; Pipeline from 231-Z to 216-Z-16 Crib PFP CHPRC CPCCo 

200-W-201-

PL 

200-W-201-PL; Pipeline from 231-Z to 216-Z-17 Crib PFP CHPRC CPCCo 

200-W-202-

PL 

200-W-202-PL; Pipeline from 231-W-151 to 216-Z-5 Crib PFP CHPRC CPCCo 

200-W-203-

PL 

200-W-203-PL; Pipeline from 231-W-151 Vault to 216-Z-7 

Crib 

PFP CHPRC CPCCo 

200-W-204-

PL 

200-W-204-PL; Pipeline from 231-W-151 Vault to 216-Z-10 

Reverse Well 

PFP CHPRC CPCCo 

200-W-205-

PL 

200-W-205-PL; Pipelines from 235-5Z to 241-Z-8 Silica 

Storage Tank and 216-Z-8 French Drain 

PFP CHPRC CPCCo 

200-W-206-

PL 

200-W-206-PL; Pipelines from 234-5Z to 216-Z-9 Crib PFP CHPRC CPCCo 

200-W-207-

PL 

200-W-207-PL; 216-Z-19 and 216-Z-20 Ditches; Z Plant 

Radioactive Process Sewe 

200W TBD CPCCo 

200-W-207-

PL-A 

200-W-207-PL-A; Segment of PFP Process Sewer from 

manhole Z8 to Z Ditches 

PFP CHPRC CPCCo 

200-W-207-

PL-B 

200-W-207-PL-B; PFP Process Sewer Segments Connecting 

to TEDF System 

PFP CHPRC CPCCo 

200-W-208-

PL 

200-W-208-PL; Pipeline from Diversion Boxes 200-W-58 

and 200-W-59 to 216-Z-12 Crib 

PFP CHPRC CPCCo 

200-W-209-

PL 

200-W-209-PL; 207-Z Pipelines PFP CHPRC CPCCo 

200-W-209-

PL-A 

200-W-209-PL-A; 207-Z Pipelines; 200-W-209-PL PFP None CPCCo 

200-W-209-

PL-B 

200-W-209-PL-B; 207-Z Pipelines; 200-W-209-PL PFP None CPCCo 

200-W-21 200-W-21; 204-T Unloading Station; T-Plant Waste Railcar 

Unloading Facility; Unloading Station 1 and Unloading 

Station 2 

T PLANT CHPRC CPCCo 

200-W-210-

PL 

200-W-210-PL; Pipeline from 241-Z-361 Settling Tank to 

216-Z-1, 216-Z-2 and 216-Z-3 Cribs and 216-Z-1A Tile Field 

PFP CHPRC CPCCo 

200-W-211-

PL 

200-W-211-PL; 207-SL Retention Basin Sewer Pipelines; 

Pipelines from Boiler Annex and Pump Lift Station to 207-SL 

Basin; Retention Waste Sewer from 219-S and 222-S to 207-

SL Basin 

REDOX TBD CPCCo 

200-W-212-

PL 

200-W-212-PL; Encased Transfer Line from 240-S-151 

Diversion Box to Pipeline 200-W-153-PL; Lines V550, V551, 

V544, V546, V548 and V549 

REDOX CHPRC CPCCo 

200-W-213-

PL 

200-W-213-PL; Lines V795, V606 and V605; Pipelines from 

241-TX-153 Diversion Box and 241-TX-302A to 216-T-19 

Crib 

T FARMS TBD CPCCo 

200-W-213-

PL-B 

200-W-213-PL-B; Lines V795, V606 and V605; Pipelines 

from 241-TX-153 Diversion Box and 241-TX-302A to 216-T-

19 Crib; 200-W-213-PL 

T FARMS None CPCCo 

200-W-213-

PL-C 

200-W-213-PL-C; Lines V795, V606 and V605; Pipelines 

from 241-TX-153 Diversion Box and 241-TX-302A to 216-T-

BOW None CPCCo 
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19 Crib; 200-W-213-PL 

200-W-214-

PL 

200-W-214-PL; Pipeline from 291-Z to 216-Z-13 French 

Drain 

PFP CHPRC CPCCo 

200-W-215-

PL 

200-W-215-PL; Pipeline from 291-Z to 216-Z-14 French 

Drain 

PFP CHPRC CPCCo 

200-W-216-

PL 

200-W-216-PL; Pipelines from 291-Z to 216-Z-15 French 

Drain 

PFP CHPRC CPCCo 

200-W-217-

PL 

200-W-217-PL; Pipeline from the Counting Box to 216-U-7 

French Drain 

200W CHPRC CPCCo 

200-W-218-

PL 

200-W-218-PL; Pipeline from 216-U-10 Pond to 216-U-9 

Ditch 

200W Outer 

Area 

CHPRC CPCCo 

200-W-219-

PL 

200-W-219-PL; 241-Z Primary Pipe Trench; Pipe Tunnel 3; 

Pipelines from 235-Z to the North Side of 241-Z 

PFP CHPRC CPCCo 

200-W-219-

PL-A 

200-W-219-PL-A; 241-Z Primary Pipe Trench; Pipe Tunnel 

3; Pipelines from 235-Z to the North Side of 241-Z; 200-W-

219-PL 

PFP None CPCCo 

200-W-219-

PL-B 

200-W-219-PL-B; 241-Z Primary Pipe Trench; Pipe Tunnel 3; 

Pipelines from 235-Z to the North Side of 241-Z; 200-W-219-

PL 

PFP None CPCCo 

200-W-22 200-W-22; 203-S/204-S/205-S Stabilized Area REDOX CHPRC CPCCo 

200-W-220-

PL 

200-W-220-PL; Pipeline from 241-Z to 241-Z-361 Settling 

Tank 

PFP CHPRC CPCCo 

200-W-221-

PL 

200-W-221-PL; Pipeline from 2724W to Laundry Waste Crib 

(216-W-LWC) 

200W Outer 

Area 

CHPRC CPCCo 

200-W-222-

PL 

200-W-222-PL; 207-U Retention Basin Outlet Pipeline to the 

216-U-14 Ditch 

BOW CHPRC CPCCo 

200-W-223-

PL 

200-W-223-PL; Pipeline from 242-S Evaporator to 216-U-14 

Ditch 

S FARMS TBD CPCCo 

200-W-223-

PL-B 

200-W-223-PL-B; Pipeline from 242-S Evaporator to 216-U-

14 Ditch; 200-W-223-PL 

S FARMS None CPCCo 

200-W-223-

PL-C 

200-W-223-PL-C; Pipeline from 242-S Evaporator to 216-U-

14 Ditch; 200-W-223-PL 

BOW None CPCCo 

200-W-224-

PL 

200-W-224-PL; Pipeline from 234-5Z and 236-Z to West Side 

of 241-Z 

PFP CHPRC CPCCo 

200-W-224-

PL-A 

200-W-224-PL-A; Pipeline from 234-5Z and 236-Z to West 

Side of 241-Z; 200-W-224-PL 

PFP None CPCCo 

200-W-224-

PL-B 

200-W-224-PL-B; Pipeline from 234-5Z and 236-Z to West 

Side of 241-Z; 200-W-224-PL 

PFP None CPCCo 

200-W-225-

PL 

200-W-225-PL; PFP Six Inch Condensate Line Connecting to 

Process Sewer 

PFP CHPRC CPCCo 

200-W-225-

PL-A 

200-W-225-PL-A; PFP Six Inch Condensate Line Connecting 

to Process Sewer; 200-W-225-PL 

PFP None CPCCo 

200-W-225-

PL-B 

200-W-225-PL-B; PFP Six Inch Condensate Line Connecting 

to Process Sewer; 200-W-225-PL 

PFP None CPCCo 

200-W-226-

PL 

200-W-226-PL; Lines V326, V671, and V706; Pipeline from 

224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well 

T PLANT CHPRC CPCCo 

200-W-226-

PL-A 

200-W-226-PL-A; Lines V326, V671, and V706; Pipeline 

from 224-T (Plutonium Concentration Facility) to 241-T-361 

T PLANT None CPCCo 
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Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

200-W-226-

PL-B 

200-W-226-PL-B; Lines V326, V671, and V706; Pipeline 

from 224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T PLANT None CPCCo 

200-W-226-

PL-C 

200-W-226-PL-C; Lines V326, V671, and V706; Pipeline 

from 224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T PLANT None CPCCo 

200-W-226-

PL-D 

200-W-226-PL-D; Lines V326, V671 and V706; Pipeline 

from 224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

BOW None CPCCo 

200-W-226-

PL-E 

200-W-226-PL-E; Lines V326, V671, and V706; Pipeline 

from 224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T FARMS None CPCCo 

200-W-227-

PL 

200-W-227-PL; Pipeline from 221-T Separations Facility to 

216-T-6 Crib 

T PLANT CHPRC CPCCo 

200-W-227-

PL-A 

200-W-227-PL-A; Pipeline from 221-T Separations Facility 

to 216-T-6 Crib; 200-W-227-PL 

T PLANT None CPCCo 

200-W-227-

PL-B 

200-W-227-PL-B; Pipeline from 221-T Separations Facility to 

216-T-6 Crib; 200-W-227-PL 

T PLANT None CPCCo 

200-W-228-

PL 

200-W-228-PL; 3-Inch Contaminated Waste Line; Pipeline 

from 232-Z to 241-Z 

PFP CHPRC CPCCo 

200-W-228-

PL-A 

200-W-228-PL-A; 3-Inch Contaminated Waste Line; Pipeline 

from 232-Z to 241-Z; 200-W-228-PL 

PFP None CPCCo 

200-W-228-

PL-B 

200-W-228-PL-B; 3-Inch Contaminated Waste Line; Pipeline 

from 232-Z to 241-Z; 200-W-228-PL 

PFP None CPCCo 

200-W-229-

PL 

200-W-229-PL; Pipeline from 2736-ZB to 241-Z PFP CHPRC CPCCo 

200-W-229-

PL-A 

200-W-229-PL-A; Pipeline from 2736-ZB to 241-Z; 200-W-

229-PL 

PFP None CPCCo 

200-W-229-

PL-B 

200-W-229-PL-B; Pipeline from 2736-ZB to 241-Z; 200-W-

229-PL 

PFP None CPCCo 

200-W-23 200-W-23; 203-S and 205-S Underground Contaminated 

Zone 

200W CHPRC CPCCo 

200-W-230-

PL 

200-W-230-PL; Pipeline from Railroad Unloading Station to 

276-S-141 and 276-S-142 Hexone Tanks 

REDOX CHPRC CPCCo 

200-W-231 200-W-231; Temporary Facilities Construction Trailer Septic 

Tank and Tile Field 

T FARMS CHPRC CPCCo 

200-W-232 200-W-232; 2607-WT Replacement Septic Tank and Dry 

Well 

T FARMS TBD CPCCo 

200-W-233 200-W-233; Plutonium Finishing Plant (PFP) Treatment Unit PFP TBD CPCCo 

200-W-234 200-W-234; 291-U Sand Filter French Drain 200W CHPRC CPCCo 

200-W-235-

PL 

200-W-235-PL; Pipeline from 241-SX-701 Building to S Pit; 

200-W-162-PL Replacement Pipeline 

S FARMS TBD CPCCo 

200-W-236 200-W-236; Pit South of 241-SX Tank Farm S FARMS TBD CPCCo 

200-W-237 200-W-237; Effluent Pond South of T Plant BOW CHPRC CPCCo 

200-W-238 200-W-238; Large Diameter French Drain North of 241-U U FARM TBD CPCCo 

200-W-239 200-W-239; 211-U and 211-UA Potential Asbestos in Soil; 

Post Remediation URMA 

U PLANT CHPRC CPCCo 

200-W-24 200-W-24; 216-S-10 Borrow Pit; S-10 Pond Borrow Area 200W CHPRC CPCCo 
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200-W-240 200-W-240; Contaminated Rabbit Feces Area South and West 

of 272S 

Outer Area CHPRC CPCCo 

200-W-241 200-W-241; Contaminated Tumbleweed Fragment Areas 

West of Cooper Ave. 

BOW CHPRC CPCCo 

200-W-242 200-W-242; Area of Debris and Subsurface Anomalies on 

Unused Portion of 218-W-4C Annex Site 

WLF CHPRC CPCCo 

200-W-243 200-W-243; Lead Slag near 2727-WA Sodium Storage 

Building 

BOW CHPRC CPCCo 

200-W-244-

PL 

200-W-244-PL; Encased Pipelines from 221-U Canyon 

Building to 241-WR Vault; Lines 4705, 4707, 4709, 4711, 

4861, 4871 

U PLANT CHPRC CPCCo 

200-W-245 200-W-245; 284W and 2710W Potential Asbestos Hazard Site 200W Outer 

Area 

CHPRC CPCCo 

200-W-246 200-W-246; Buildings 2707W, 2723W, 277W and 272W; 

Industrial Seven Area Potential Asbestos Hazard Site 

200W Outer 

Area 

CHPRC CPCCo 

200-W-247 200-W-247; PFP Potential Asbestos Hazard Sites PFP CHPRC CPCCo 

200-W-248-

PL 

200-W-248-PL; Direct Buried lines from 241-UX-154 to 200-

W-244-PL and 241-WR Vault; Line Numbers 4866, 4976, 

and 4977 

U PLANT CHPRC CPCCo 

200-W-249 200-W-249; 2736-ZB and 2736-ZC Concrete Slabs PFP CHPRC CPCCo 

200-W-25 200-W-25; 216-S-16 Borrow Pit 200W CHPRC CPCCo 

200-W-250 200-W-250; 2704W Potential Asbestos in Soil 200W Outer 

Area 

CHPRC CPCCo 

200-W-251 200-W-251; 2722W Potential Asbestos in Soil 200W Outer 

Area 

CHPRC CPCCo 

200-W-252 200-W-252; X8 Railcar Shed Potential Asbestos in Soil 200W Outer 

Area 

CHPRC CPCCo 

200-W-253 200-W-253; 233-S and 233-SA Contaminated Soil Footprint REDOX TBD CPCCo 

200-W-254 200-W-254; 218-W-5 Trench 31 and Trench 34; Low-Level 

Burial Grounds Trenches 31 and 34; Mixed Waste Trenches 

WLF TBD CPCCo 

200-W-255 200-W-255; PFP Remediation Area PFP TBD CPCCo 

200-W-256-

PL 

200-W-256-PL; ERDF Leachate Transfer Line to the 200W 

Pump and Treat Facility 

ERDF TBD CPCCo 

200-W-26 200-W-26; 216-S-17 Borrow Pit 200W  CHPRC CPCCo 

200-W-27 200-W-27; 216-S-19 Borrow Pit 200W  CHPRC CPCCo 

200-W-28 200-W-28; 216-U-10 Borrow Pit; U Pond Borrow Area 200W  CHPRC CPCCo 

200-W-29 200-W-29; 216-U-11 Borrow Pit 200W  CHPRC CPCCo 

200-W-3 200-W-3; 220-W-1; 2713-W North Parking Lot 200W Outer 

Area 

CHPRC CPCCo 

200-W-30 200-W-30; 218-W-1A Borrow Pit 200W CHPRC CPCCo 

200-W-31 200-W-31; 218-W-2A Borrow Pit 200W CHPRC CPCCo 

200-W-32 200-W-32; 216-Z-19 Borrow Pit 200W CHPRC CPCCo 

200-W-33 200-W-33; Debris Near 609 Gate; Solid Waste Dumping Area 600 Outer Area CHPRC CPCCo 

200-W-34 200-W-34; 2607-WL; 272-WA Septic System North of 

213W; Duplicate of 2607-WL 

200W CHPRC CPCCo 

200-W-35 200-W-35; 200-W-35-A Infiltration Test Site; 200-W-35-B 

Bentonite Slurry Test Site; 200-W-35-C Buried Garbage Can 

with Lid; Lysimeter Test Site; Various Sites North of 201-W 

BOW CHPRC CPCCo 

200-W-36 200-W-36; Above Ground Storage Tank; EP 211-143; TK- T PLANT CHPRC CPCCo 
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SQ-143 

200-W-37 200-W-37; Buried Tygon Tubing Near 241-S-101 200W CHPRC CPCCo 

200-W-4 200-W-4; U-Farm Landfill U FARM CHPRC CPCCo 

200-W-40 200-W-40; 292-T; Emission Control Lab; Stack Gas Sampling 

Building 

T PLANT CHPRC CPCCo 

200-W-41 200-W-41; Abandoned Drums; Drums Found East of T Plant 200W Outer 

Area 

CHPRC CPCCo 

200-W-42 200-W-42; 200-W-42-PL; U Plant Radioactive Process Sewer 

from 221-U to 216-U-8 & 216-U-12 Cribs 

U PLANT CHPRC CPCCo 

200-W-43 200-W-43; 291-S Stack Sand Filter REDOX CHPRC CPCCo 

200-W-44 200-W-44; 291-U Stack Sand Filter U PLANT CHPRC CPCCo 

200-W-45 200-W-45; 291-T Sand Filter; T Plant Stack Sand Filter T PLANT CHPRC CPCCo 

200-W-46 200-W-46; 222-S Laboratory Room 4-E 90-Day Waste 

Accumulation Area; Satellite Accumulation Area 

REDOX WRPS WRPSTW

CC 

200-W-47 200-W-47; 211-T Storage Pad 90-Day Waste Accumulation 

Area 

T PLANT CHPRC CPCCo 

200-W-48 200-W-48; 241-TX 90-Day Waste Accumulation Area BOW CHPRC CPCCo 

200-W-49 200-W-49; 222-S Laboratory Room 2-D 90-Day Waste 

Accumulation Area 

REDOX WRPS WRPSTW

CC 

200-W-5 200-W-5; Burial Ground/Burning Pit; U Plant Burning Pit; 

UPR-200-W-8 

200W CHPRC CPCCo 

200-W-50 200-W-50; 2706-T 90-Day Waste Accumulation Area T PLANT CHPRC CPCCo 

200-W-51 200-W-51; Septic Tank (Abandoned) BOW CHPRC WRPSTW

CC 

200-W-52 200-W-52; 216-T-7 Crib; 241-T-3 Crib T FARMS CHPRC CPCCo 

200-W-53 200-W-53; Contaminated Soil East of 207-T Retention Basin BOW CHPRC WRPSTW

CC 

200-W-54 200-W-54; Contamination Migration from 241-SX Tank Farm BOW CHPRC CPCCo 

200-W-55 200-W-55; Dumping Area North of 231-Z BOW CHPRC CPCCo 

200-W-56 200-W-56; Debris North of 221-U U PLANT CHPRC CPCCo 

200-W-57 200-W-57; Area West of 2714-U Fence; Excess Equipment 

Laydown Area  

200W CHPRC CPCCo 

200-W-58 200-W-58; Z-Plant Diversion Box #1 PFP CHPRC CPCCo 

200-W-59 200-W-59; Z-Plant Diversion Box #2 PFP CHPRC CPCCo 

200-W-6 200-W-6; 200-W Painter Shop Paint Solvent Disposal Area BOW CHPRC CPCCo 

200-W-60 200-W-60; 284-W Brine Pit; 284-W Salt Dissolving Pit and 

Brine Pump Pit 

200W Outer 

Area 

CHPRC CPCCo 

200-W-61 200-W-61; 284 Powerhouse Coal Ramp Washdown Pit; 

Miscellaneous Stream #471; 200 West Powerhouse Coal 

Ramp Washdown Pit 

200W Outer 

Area 

CHPRC CPCCo 

200-W-62 200-W-62; 200 West Powerhouse Coal Pile 200W Outer 

Area 

CHPRC CPCCo 

200-W-63 200-W-63; Contaminated Concrete Pad BOW CHPRC CPCCo 

200-W-64 200-W-64; 2724-W Contaminated Laundry Facility Building 

Foundation 

200W Outer 

Area 

CHPRC CPCCo 

200-W-65 200-W-65; Abandoned Water System Pump Vault; Concrete 

Vault Northwest of W 

200W CHPRC CPCCo 

200-W-66 200-W-66; Oil Spill at JCI Annex Feeding 283-W/262-WC 200W CHPRC CPCCo 
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200-W-67 200-W-67; Contaminated Soil at the Corner of Cooper and 

16th Street 

BOW CHPRC CPCCo 

200-W-68 200-W-68; Historic Disposal Site; RCRA General Inspection 

Report 200WFY99  

200W CHPRC CPCCo 

200-W-69 200-W-69; 222-S Laboratory Complex REDOX WRPS WRPSTW

CC 

200-W-7 200-W-7; 241-S-TK-1; 243-S-TK-1; 243S-TK-1; 200-W 

Personnel Decontamination Facility Catch Tank 

BOW CHPRC WRPSTW

CC 

200-W-70 200-W-70; 2731 Burning Pit; Old Burn Pit Southeast of Z 

Plant; 200 West Original Burn Pit 

PFP CHPRC CPCCo 

200-W-71 200-W-71; Undocumented Burn Pit; Undocumented Trench U PLANT CHPRC CPCCo 

200-W-72 200-W-72; 200-ZP-1 Pump and Treat Unplanned Release 200W CHPRC CPCCo 

200-W-73 200-W-73; Contaminated Debris Near Railroad Track; 

URMA East of 218-W-2A 

BOW CHPRC CPCCo 

200-W-74 200-W-74; 90 Day Storage Area East Side of 622 F 200W CHPRC CPCCo 

200-W-75 200-W-75; Radiological Logging System (RLS) Calibration 

Silos 

REDOX CHPRC CPCCo 

200-W-76 200-W-76; Room 2B 222-S Laboratory TSD REDOX WRPS WRPSTW

CC 

200-W-77 200-W-77; Posted Contamination Area East of 216-U-14 

Ditch 

U PLANT CHPRC CPCCo 

200-W-78-PL 200-W-78-PL; 6025; 7624 and 7630; Lines 6012; Pipeline 

Between 241-TX/TY and 241-T Tank Farms 

T FARMS CHPRC CPCCo 

200-W-79-PL 200-W-79-PL; Line V663; Pipeline from 241-T-151 

Diversion Box to 216-T-36 Crib 

T FARMS CHPRC CPCCo 

200-W-79-PL-

A 

200-W-79-PL-A; Line V663; Pipeline from 241-T-151 

Diversion Box to 216-T-36 Crib; 200-W-79-PL 

BOW None CPCCo 

200-W-79-PL-

B 

200-W-79-PL-B; Line V663; Pipeline from 241-T-151 

Diversion Box to 216-T-36 Crib; 200-W-79-PL 

T FARMS None CPCCo 

200-W-80 200-W-80; Mound of Contaminated Soil Southwest of T 

Plant; Stabilized Contaminated Soil Area Southwest of T 

Plant 

T PLANT CHPRC CPCCo 

200-W-81 200-W-81; Contaminated Tumbleweed Fragments Along 

Railroad Track East of 218-W-3AE 

WLF CHPRC CPCCo 

200-W-82 200-W-82; Crib Unloading Station; Risers East of 216-TY-

201 and 216-T-26, 216-T-27, and 216-T-28 Cribs; Truck 

Unloading Station 

BOW CHPRC CPCCo 

200-W-83 200-W-83; Contamination Area North of 2727W BOW CHPRC CPCCo 

200-W-84-PL 200-W-84-PL; U Plant Chemical Process Sewer to 216-U-14 

Ditch; VCP Process Sewer; 200-W-84 

U PLANT CHPRC CPCCo 

200-W-84-PL-

A 

200-W-84-PL-A; U Plant Chemical Process Sewer to 216-U-

14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL 

U PLANT None CPCCo 

200-W-84-PL-

B 

200-W-84-PL-B; U Plant Chemical Process Sewer to 216-U-

14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL 

U PLANT None CPCCo 

200-W-84-PL-

C 

200-W-84-PL-C; U Plant Chemical Process Sewer to 216-U-

14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL 

BOW None CPCCo 

200-W-84-PL-

X 

200-W-84-PL-X; U Plant Chemical Process Sewer to 216-U-

14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL 

U PLANT TBD CPCCo 

200-W-85 200-W-85; Soil Contamination Area East of 2727 W U PLANT CHPRC CPCCo 
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200-W-86 200-W-86; Contamination Area Around Light Pole U PLANT CHPRC CPCCo 

200-W-87 200-W-87; Unplanned Release on Chemical Spur Railroad 

Track Northwest of 221-U Plant 

U PLANT CHPRC CPCCo 

200-W-88-PL 200-W-88-PL; 221-T Process Sewer; 24 Inch Process Sewer; 

T Plant Process Sewer Pipeline; 200-W-88 

T PLANT CHPRC CPCCo 

200-W-88-PL-

A 

200-W-88-PL-A; 221-T Process Sewer; 24 Inch Process 

Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-

88-PL 

T PLANT None CPCCo 

200-W-88-PL-

B 

200-W-88-PL-B; 221-T Process Sewer; 24 Inch Process 

Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-

88-PL 

T PLANT None CPCCo 

200-W-88-PL-

C 

200-W-88-PL-C; 221-T Process Sewer; 24 Inch Process 

Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-

88-PL 

T PLANT None CPCCo 

200-W-88-PL-

D 

200-W-88-PL-D; 221-T Process Sewer; 24 Inch Process 

Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-

88-PL 

BOW None CPCCo 

200-W-89 200-W-89; 252-U; C8S17 Substation; U Plant Electrical 

Substation; U-Cat Substation 

U PLANT CHPRC CPCCo 

200-W-9 200-W-9; Project W291 Excavation VCP Contamination T PLANT CHPRC CPCCo 

200-W-90 200-W-90; Underground Radioactive Material Areas Posted 

Along 23rd Street in 200 West Area 

WLF CHPRC CPCCo 

200-W-91 200-W-91; Underground Radioactive Material Area Adjacent 

to the North Side of 24 

200W CHPRC CPCCo 

200-W-92 200-W-92; Contaminated Mound of Soil and Debris; Soil 

Mound West of 241-TY Tank Farm 

T FARMS CHPRC CPCCo 

200-W-93 200-W-93; Contaminated Soil at 241-T Tank Farm T FARMS WRPS WRPSTW

CC 

200-W-94 200-W-94; Contaminated Soil at 241-TX/TY Tank Farm T FARMS WRPS WRPSTW

CC 

200-W-95 200-W-95; Contaminated Soil at 241-U Tank Farm; 

Contamination Migration Beyond the 241-U Fence 

U FARM WRPS WRPSTW

CC 

200-W-96 200-W-96; Contaminated Soil at 241-S/SX/SY Tank Farm S FARMS WRPS WRPSTW

CC 

200-W-97-PL 200-W-97-PL; Encased Pipeline from 240-S-151 Diversion 

Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 

V513, V514, V515, V516, V517/3603, and V519/1115 

S FARMS CHPRC CPCCo 

200-W-97-PL-

A 

200-W-97-PL-A; Encased Pipeline from 240-S-151 Diversion 

Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 

V513, V514, V515, V516, V517/3603, and V519/1115; 200-

W-97-PL 

REDOX None CPCCo 

200-W-97-PL-

B 

200-W-97-PL-B; Encased Pipeline from 240-S-151 Diversion 

Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 

V513, V514, V515, V516, V517/3603, and V519/1115; 200-

W- 97-PL 

REDOX None CPCCo 

200-W-97-PL-

C 

200-W-97-PL-C; Encased Pipeline from 240-S-151 Diversion 

Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 

V513, V514, V515, V516, V517/3603, and V519/1115; 200-

W-97-PL 

S FARMS None CPCCo 
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200-W-98-PL 200-W-98-PL; Encased Pipeline from 240-S-151 to 241-U-

153 Diversion Box; V458, V459, and V460 

U FARM CHPRC CPCCo 

200-W-98-PL-

A 

200-W-98-PL-A; Encased Pipeline from 240-S-151 to 241-U-

153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

REDOX None CPCCo 

200-W-98-PL-

B 

200-W-98-PL-B; Encased Pipeline from 240-S-151 to 241-U-

153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

REDOX None CPCCo 

200-W-98-PL-

C 

200-W-98-PL-C; Encased Pipeline from 240-S-151 to 241-U-

153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

REDOX None CPCCo 

200-W-98-PL-

D 

200-W-98-PL-D; Encased Pipeline from 240-S-151 to 241-U-

153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

BOW None CPCCo 

200-W-98-PL-

E 

200-W-98-PL-E; Encased Pipeline from 240-S-151 to 241-U-

153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

BOW None CPCCo 

200-W-98-PL-

F 

200-W-98-PL-F; Encased Pipeline from 240-S-151 to 241-U-

153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

U FARM None CPCCo 

200-W-99-PL 200-W-99-PL; Encased Pipeline from 241-U-151 to 241-S-

151 Diversion Boxes; Lines V455 and V456 

S FARMS CHPRC CPCCo 

200-W-99-PL-

A 

200-W-99-PL-A; Encased Pipeline from 241-U-151 to 241-S-

151 Diversion Boxes; Lines V455 and V456; 200-W-99-PL 

S FARMS None CPCCo 

200-W-99-PL-

B 

200-W-99-PL-B; Encased Pipeline from 241-U-151 to 241-S-

151 Diversion Boxes; Lines V455 and V456; 200-W-99-PL 

BOW None CPCCo 

200-W-99-PL-

D 

200-W-99-PL-D; Encased Pipeline from 241-U-151 to 241-S-

151 Diversion Boxes; Lines V455 and V456; 200-W-99-PL 

BOW None CPCCo 

201-C 201-C; 201-C Process Building BOE CHPRC CPCCo 

202-A 202-A; PUREX Canyon; PUREX Facility PUREX TBD CPCCo 

202-A HWSA 202-A HWSA; 202-A Hazardous Waste Storage Area PUREX CHPRC CPCCo 

202-A NU 202-A NU; Elementary Neutralization Unit/202-A Building; 

PUREX; 202-A Neutralization Unit 

PUREX CHPRC CPCCo 

202-A-E5 202-A-E5; 202-A-TK-E5; PUREX Tank E5 PUREX CHPRC CPCCo 

202-A-E-F11 202-A-E-F11; 202-A-TK-E-F11; PUREX Tank E-F11 PUREX CHPRC CPCCo 

202-A-F15 202-A-F15; 202-A-TK-F15; PUREX Tank F-15 PUREX CHPRC CPCCo 

202-A-F16 202-A-F16; 202-A-TK-F16; PUREX Tank F16 PUREX CHPRC CPCCo 

202-A-F18 202-A-F18; 202-A-TK-F18; PUREX Tank F18 PUREX CHPRC CPCCo 

202-A-G7 202-A-G7; 202-A-TK-G7; PUREX Tank G7 PUREX CHPRC CPCCo 

202-A-U3 202-A-U3; PUREX Tank U3; 202-A-TK-U3 PUREX CHPRC CPCCo 

202-A-U4 202-A-U4; PUREX Tank U4; 202-A-TK-U4 PUREX CHPRC CPCCo 

202-A-WS-1 202-A-WS-1; PUREX Waste Piles PUREX CHPRC CPCCo 

202-S 202-S; 202-S REDOX; S Plant REDOX CHPRC CPCCo 

203-S & 205-

S 

203-S & 205-S; 203-S Uranyl Nitrate Hexahydrate Tank 

Farm; 204-S; 204-S Tank F 

200W CHPRC CPCCo 

204-AR 204-AR; 204-AR Waste Unloading Station; 204-AR-TK-1 A FARMS WRPS WRPSTW

CC 

205-A 205-A; 205-A Silica Gel Facility PUREX CHPRC CPCCo 

207-A-

NORTH 

207-A-NORTH; 207-A-NORTH Retention Basin; 207-A; 

207-A North; 207-A Retention Basin 

BOE CHPRC WRPSTW

CC 

207-A-

SOUTH 

207-A-SOUTH; 207-A-SOUTH Retention Basin and Pump 

Pit; 207-A; 207-A Retention Basin; 207-A South 

BOE WRPSCH

PRC 

WRPSTW

CC 

207-B 207-B; 207-B Retention Basin; B Plant Retention Basin BOE CHPRC CPCCo 

207-S 207-S; 207-S Retention Basin; REDOX Retention Basin REDOX CHPRC CPCCo 
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207-SL 207-SL; 207-SL Retention Basin; 222-S Retention Basin; 

REDOX Lab Retention Basin 

REDOX WRPS WRPSTW

CC 

207-T 207-T; 207-T Retention Basin; T Plant Retention Basin BOW CHPRC CPCCo 

207-U 207-U; 207-U Retention Basin BOW CHPRC CPCCo 

207-Z 207-Z; 207-Z Retention Basin; 241-Z Retention Basin; 241-

ZRB; 241-Z-RB 

PFP CHPRC CPCCo 

209-E-WS-1 209-E-WS-1; 209-E French Drain BOE CHPRC CPCCo 

209-E-WS-2 209-E-WS-2; Critical Mass Lab French Drain BOE CHPRC CPCCo 

209-E-WS-3 209-E-WS-3; Critical Mass Laboratory Valve Pit and Hold 

Up Tank (209-E-TK-111) 

BOE CHPRC TWCCW

RPS 

2101-M 

POND 

2101-M POND; 2101-M Pond 200E Outer 

Area 

CHPRC CPCCo 

211-A NU 211-A NU; Elementary Neutralization Unit/211-A Building; 

PUREX; 211-A Neutralization Unit 

PUREX CHPRC CPCCo 

212-N 212-N; 212-N Building; 212-N Fissile Storage Facility; Metal 

and Fuel Storage Basin Facility 

600 Outer Area CHPRC CPCCo 

212-P 212-P; 212-P Building PCB Storage Facility; 212-P Storage 

Facility 

600 Outer Area CHPRC CPCCo 

212-R 212-R; 212-R Storage Facility 600 Outer Area CHPRC CPCCo 

213-W 213-W; 213-W Compactor Facility 200W Outer 

Area 

WRPS TWCCW

RPS 

213-W-1 213-W-1; 213-W-TK-1; 213-W Compactor Facility Retention 

Tank 

200W Outer 

Area 

CHPRC TWCCW

RPS 

215-C 215-C; 215-C Gas Preparation Building 200E CHPRC CPCCo 

216-A-1 216-A-1; 216-A-1 Cavern; 216-A-1 Trench BOE CHPRC CPCCo 

216-A-10 216-A-10; 216-A-10 Crib PUREX CHPRC CPCCo 

216-A-11 216-A-11; 216-A-11 French Drain; Miscellaneous Stream 

#465 

PUREX CHPRC CPCCo 

216-A-12 216-A-12; Miscellaneous Stream #463 PUREX CHPRC CPCCo 

216-A-13 216-A-13; 216-A-13 French Drain; Miscellaneous Stream 

#460 

PUREX CHPRC CPCCo 

216-A-14 216-A-14; French Drain - Vacuum Cleaner Filter Pit; 

Miscellaneous Stream #462 

PUREX CHPRC CPCCo 

216-A-15 216-A-15; Miscellaneous Stream #461 PUREX CHPRC CPCCo 

216-A-16 216-A-16; 216-A-16 Dry Well A FARMS CHPRC TWCCW

RPS 

216-A-17 216-A-17; 216-A-17 Dry Well A FARMS CHPRC TWCCW

RPS 

216-A-18 216-A-18; 216-A-18 Crib; 216-A-18 Excavation; 216-A-18 

Grave; 216-A-18 Sump 

BOE CHPRC CPCCo 

216-A-19 216-A-19; 216-A-19 Crib; 216-A-19 Grave; 216-A-19 Sump; 

216-A-19 Test Hole 

BOE CHPRC CPCCo 

216-A-2 216-A-2; 216-A-2 Cavern; 216-A-2 Crib PUREX CHPRC CPCCo 

216-A-20 216-A-20; 216-A-20 Crib; 216-A-20 Grave; 216-A-20 Sump; 

216-A-20 Test Hole 

BOE CHPRC CPCCo 

216-A-21 216-A-21; 216-A-21 Crib PUREX CHPRC CPCCo 

216-A-22 216-A-22; 216-A-22 Crib; 216-A-22 French Drain PUREX CHPRC CPCCo 

216-A-23A 216-A-23A; 216-A-23-A French Drain A FARMS CHPRC TWCCW
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RPS 

216-A-23B 216-A-23B; 216-A-23-B French Drain A FARMS CHPRC TWCCW

RPS 

216-A-24 216-A-24; 216-A-24 Crib BOE CHPRC CPCCo 

216-A-25 216-A-25; 216-A-25 Swamp; Gable Mountain Pond; Gable 

Mountain Swamp; Gable Pond 

Outer Area CHPRC CPCCo 

216-A-26 216-A-26; 216-A-26 French Drain; 216-A-26B; 

Miscellaneous Stream #464 

PUREX CHPRC CPCCo 

216-A-26A 216-A-26A; 291-A French Drain; 216-A-25 Crib; 216-A-26 

French Drain 

PUREX CHPRC CPCCo 

216-A-27 216-A-27; 216-A-27 Crib PUREX CHPRC CPCCo 

216-A-28 216-A-28; 216-A-28 Crib; 216-A-28 French Drain PUREX CHPRC CPCCo 

216-A-29 216-A-29; 216-A-29 Ditch; A-29 Ditch; Snow's Canyon BOE CHPRC CPCCo 

216-A-3 216-A-3; 216-A-3 Cavern; 216-A-3 Crib PUREX CHPRC CPCCo 

216-A-30 216-A-30; 216-A-30 Crib BOE CHPRC CPCCo 

216-A-31 216-A-31; 216-A-31 Crib PUREX CHPRC CPCCo 

216-A-32 216-A-32; 216-A-32 Crib PUREX CHPRC CPCCo 

216-A-33 216-A-33; 216-A-33 Dry Well; 216-A-26B PUREX CHPRC CPCCo 

216-A-34 216-A-34; 216-A-34 Crib; 216-A-34 Ditch BOE CHPRC CPCCo 

216-A-35 216-A-35; 216-A-35 Dry Well; 216-A-35 French Drain PUREX CHPRC CPCCo 

216-A-36A 216-A-36A; 216-A-36 Crib PUREX CHPRC CPCCo 

216-A-36B 216-A-36B; Purex Ammonia Scrubber Distillate (ASD); 216-

A-36 Crib 

PUREX CHPRC CPCCo 

216-A-37-1 216-A-37-1; 216-A-37 Crib BOE CHPRC CPCCo 

216-A-37-2 216-A-37-2; 216-A-37-2 Crib BOE CHPRC CPCCo 

216-A-38-1 216-A-38-1; 216-A-38 Crib PUREX CHPRC CPCCo 

216-A-39 216-A-39; 216-A-39 Crib; 216-A-39 Trench A FARMS CHPRC TWCCW

RPS 

216-A-4 216-A-4; 216-A-4 Cavern PUREX CHPRC CPCCo 

216-A-40 216-A-40; 216-A-40 Retention Basin; 216-A-39 Crib; 216-A-

39 Trench 

A FARMS CHPRC TWCCW

RPS 

216-A-41 216-A-41; 216-A-41 Crib; 291-AR Stack Drain; 296-A-13 

Stack Drain 

A FARMS CHPRC CPCCo 

216-A-42 216-A-42; 216-A-42 Retention Basin; 216-A-42 Trench; 207-

AA Retention Basin 

BOE CHPRC CPCCo 

216-A-45 216-A-45; 216-A-45 Crib PUREX CHPRC CPCCo 

216-A-5 216-A-5; 216-A-5 Cavern PUREX CHPRC CPCCo 

216-A-508 216-A-508; 216-A-8 Distribution Box; Control Structure for 

216-A-8 Crib 

BOE CHPRC CPCCo 

216-A-524 216-A-524; 216-A-524 Control Structure; 216-A-524 Weir; 

216-A-24 Control Structure 

BOE CHPRC CPCCo 

216-A-6 216-A-6; 216-A-6 Cavern; 216-A-6 Crib BOE CHPRC CPCCo 

216-A-7 216-A-7; 216-A-7 Cavern BOE CHPRC CPCCo 

216-A-8 216-A-8; 216-A-8 Crib and Overflow Pond BOE CHPRC CPCCo 

216-A-9 216-A-9; 216-A-9 Crib BOE CHPRC CPCCo 

216-B-10A 216-B-10A; 222-B-1 Crib; 292-B Drainage; 216-B-10 Crib BOE CHPRC CPCCo 

216-B-10B 216-B-10B; 222-B-2 Crib; 216-B-10 Crib BOE CHPRC CPCCo 

216-B- 216-B-11A&B; 216-B-11B; 242-B-1 Crib; 216-B-11 Crib; B FARMS CHPRC CPCCo 
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11A&B 216-B-11A & B 

216-B-12 216-B-12; 216-ER Crib; 216-ER-1,2,3 Cribs BOE CHPRC CPCCo 

216-B-13 216-B-13; 216-B-13 Crib; 216-B-13 French Drain; 216-B-B; 

291-B Crib 

B PLANT CHPRC CPCCo 

216-B-14 216-B-14; 216-BC-1 Crib BOW CHPRC CPCCo 

216-B-15 216-B-15; 216-BC-2 Crib BOW CHPRC CPCCo 

216-B-16 216-B-16; 216-BC-3 Crib BOW CHPRC CPCCo 

216-B-17 216-B-17; 216-BC-4 Crib BOW CHPRC CPCCo 

216-B-18 216-B-18; 216-BC-5 Crib BOW CHPRC CPCCo 

216-B-19 216-B-19; 216-BC-6 Crib BOW CHPRC CPCCo 

216-B-20 216-B-20; 216-B-20 Trench; 216-BC-7 Trench BOW CHPRC CPCCo 

216-B-21 216-B-21; 216-B-21 Trench; 216-BC-8 Trench BOW CHPRC CPCCo 

216-B-2-1 216-B-2-1; 216-B-2W; B Ditch; B Swamp Ditch; 216-B-1; 

216-B-2 

BOE CHPRC CPCCo 

216-B-22 216-B-22; 216-B-22 Trench; 216-BC-9 Trench BOW CHPRC CPCCo 

216-B-2-2 216-B-2-2; 216-B-2-2W; 216-B-1 Ditch BOE CHPRC CPCCo 

216-B-23 216-B-23; 216-B-23 Trench; 216-BC-10 Trench BOW CHPRC CPCCo 

216-B-2-3 216-B-2-3; 216-B-2-3W; B Pond Ditch; B Swamp Ditch BOE CHPRC CPCCo 

216-B-24 216-B-24; 216-B-24 Trench; 216-BC-11 Trench BOW CHPRC CPCCo 

216-B-25 216-B-25; 216-B-25 Trench; 216-BC-12 Trench BOW CHPRC CPCCo 

216-B-26 216-B-26; 216-B-26 Trench; 216-BC-13 Trench BOW CHPRC CPCCo 

216-B-27 216-B-27; 216-B-27 Trench; 216-BC-14 Trench BOW CHPRC CPCCo 

216-B-28 216-B-28; 216-B-28 Trench; 216-BC-15 Trench BOW CHPRC CPCCo 

216-B-29 216-B-29; 216-BC-16 Trench BOW CHPRC CPCCo 

216-B-3 216-B-3; 216-B-3 Main Pond; 216-B-3 Swamp; B Plant 

Swamp; B Pond; B Swamp; B-3 Pond; West Side Overflow 

Pond 

200E Outer 

Area 

CHPRC CPCCo 

216-B-30 216-B-30; 216-B-30 Trench; 216-BC-17 Trench BOW CHPRC CPCCo 

216-B-31 216-B-31; 216-B-31 Trench; 216-BC-18 Trench BOW CHPRC CPCCo 

216-B-3-1 216-B-3-1; B Swamp Ditch; 216-B-2; 216-B-2E; 216-B-3 

Ditch 

200E Outer 

Area 

CHPRC CPCCo 

216-B-32 216-B-32; 216-B-32 Trench; 216-BC-19 Trench BOW CHPRC CPCCo 

216-B-3-2 216-B-3-2; B Swamp Ditch; 216-B Ditch; 216-B-1 Ditch; 

216-B-2-2E 

200E Outer 

Area 

CHPRC CPCCo 

216-B-33 216-B-33; 216-B-33 Trench; 216-BC-20 Trench BOW CHPRC CPCCo 

216-B-3-3 216-B-3-3; 216-B-3-3 Ditch; B Swamp Ditch 200E Outer 

Area 

CHPRC CPCCo 

216-B-34 216-B-34; 216-BC-21 Trench BOW CHPRC CPCCo 

216-B-35 216-B-35; 216-B-35 Trench; 216-BX-1 Trench; 241-BX-1 

Grave 

BOE CHPRC CPCCo 

216-B-36 216-B-36; 216-B-36 Trench; 216-BX-2 Trench; 241-BX-2 

Grave 

BOE CHPRC CPCCo 

216-B-37 216-B-37; 216-B-37 Trench; 216-BX-3 Trench; 241-BX-3 

Grave 

BOE CHPRC CPCCo 

216-B-38 216-B-38; 216-B-38 Trench; 216-BX-4 Trench; 241-BX-4 

Grave 

BOE CHPRC CPCCo 

216-B-39 216-B-39; 216-B-39 Trench; 216-BX-5 Trench; 241-BX-5 

Grave 

BOE CHPRC CPCCo 
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216-B-3A 216-B-3A; B Pond First Expansion Lobe; B Pond Lobe A; 

West Expansion Lobe 

200E Outer 

Area 

CHPRC CPCCo 

216-B-3A 

RAD 

216-B-3A RAD; West Expansion Lobe; 216-B-3 1st 

Overflow Pond; 216-B-3A Expansion Lobe Residual 

Radioactive Waste 

200E Outer 

Area 

CHPRC CPCCo 

216-B-3B 216-B-3B; B Pond Lobe B; B Pond Second Expansion Lobe; 

East Expansion Lobe 

200E Outer 

Area 

CHPRC CPCCo 

216-B-3B 

RAD 

216-B-3B RAD; East Expansion Lobe; 216-B-3B Expansion 

Lobe Residual Radioactive Waste 

200E Outer 

Area 

CHPRC CPCCo 

216-B-3C 216-B-3C; B Pond Lobe C; B Pond Third Expansion Lobe 200E Outer 

Area 

WRPS TWCCW

RPS 

216-B-3C 

RAD 

216-B-3C RAD; 216-B-3C Expansion Lobe Residual 

Radioactive Waste 

200E Outer 

Area 

WRPS TWCCW

RPS 

216-B-4 216-B-4; 216-B-4 Dry Well; 216-B-4 French Drain; 216-B-4 

Reverse Well 

B PLANT CHPRC CPCCo 

216-B-40 216-B-40; 216-B-40 Trench; 216-BX-6 Trench; 241-BX-6 

Grave; 241-BX-6 Trench 

BOE CHPRC CPCCo 

216-B-41 216-B-41; 216-B-41 Trench; 216-BX-7 Trench; 241-BX-7 

Grave 

BOE CHPRC CPCCo 

216-B-42 216-B-42; 216-B-42 Trench; 216-BX-8 Trench; 241-BX-8 

Grave 

BOE CHPRC CPCCo 

216-B-43 216-B-43; 216-BY-1 Cavern; 216-BY-1 Crib BOE CHPRC CPCCo 

216-B-44 216-B-44; 216-BY-2 Cavern; 216-BY-2 Crib BOE CHPRC CPCCo 

216-B-45 216-B-45; 216-BY-3 Cavern; 216-BY-3 Crib BOE CHPRC CPCCo 

216-B-46 216-B-46; 216-BY-4 Cavern; 216-BY-4 Crib BOE CHPRC CPCCo 

216-B-47 216-B-47; 216-BY-5 Cavern; 216-BY-5 Crib BOE CHPRC CPCCo 

216-B-48 216-B-48; 216-BY-6 Cavern; 216-BY-6 Crib BOE CHPRC CPCCo 

216-B-49 216-B-49; 216-BY-7 Cavern; 216-BY-7 Crib BOE CHPRC CPCCo 

216-B-5 216-B-5; 241-B-361 Dry Well; 241-B-361 Reverse Well; 241-

B-5 Dry Well; 299-E28-29 

BOE CHPRC CPCCo 

216-B-50 216-B-50; 216-BY-8 Cavern; 216-BY-8 Crib BOE CHPRC CPCCo 

216-B-51 216-B-51; 216-BY-9 Crib BOE CHPRC CPCCo 

216-B-52 216-B-52; 216-B-52 Trench; 216-BC-22 BOW CHPRC CPCCo 

216-B-53A 216-B-53A; 216-B-53A Trench; PRTR Trench BOW CHPRC CPCCo 

216-B-53B 216-B-53B; 216-B-53B Trench; 216-B-53 Trench BOW CHPRC CPCCo 

216-B-54 216-B-54; 216-B-54 Trench BOW CHPRC CPCCo 

216-B-55 216-B-55; 216-B-55 Crib; 216-B-55 Enclosed Trench BOE CHPRC CPCCo 

216-B-56 216-B-56; 216-B-56 Crib BOE CHPRC CPCCo 

216-B-57 216-B-57; 216-B-57 Enclosed Trench; Hanford Prototype 

Barrier; 200-BP-1 Prototype Barrier 

BOE CHPRC CPCCo 

216-B-58 216-B-58; 216-B-58 Trench; 216-B-59 Crib BOW CHPRC CPCCo 

216-B-59 216-B-59; 216-B-58 Ditch; 216-B-58 Trench BOE CHPRC CPCCo 

216-B-59B 216-B-59B; 216-B-59 Retention Basin BOE CHPRC CPCCo 

216-B-6 216-B-6; 216-B-6 Crib; 216-B-6 Dry Well; 222-B-110 Dry 

Well; 222-B-110 Reverse Well 

B PLANT CHPRC CPCCo 

216-B-60 216-B-60; 216-B-60 Crib B PLANT CHPRC CPCCo 

216-B-61 216-B-61; 216-B-61 Crib BOE CHPRC CPCCo 

216-B-62 216-B-62; 216-B-62 Crib; 216-B-62 Enclosed Trench BOE CHPRC CPCCo 
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216-B-63 216-B-63; 216-B-63 Ditch; 216-B-63 Trench; B Plant 

Chemical Sewer Ditch 

BOE CHPRC CPCCo 

216-B-64 216-B-64; 216-B-64 Crib; 216-B-64 Retention Basin; 216-B-

64 Trench 

BOE CHPRC CPCCo 

216-B-7A&B 216-B-7A&B; 216-B-7B Sump; 241-B-1 and 2 Cribs; 241-B-

201 Crib; 216-B-7 Crib; 216-B-7A & B; 216-B-7A Sump 

B FARMS CHPRC CPCCo 

216-B-8 216-B-8; 216-B-8TF; 241-B-3 Crib BOE CHPRC CPCCo 

216-B-9 216-B-9; 216-B-9TF; 241-B-361 Crib; 5-6 Crib and Tile 

Field; 216-B-361 Crib 

BOE CHPRC CPCCo 

216-BY-201 216-BY-201; 216-BY-47; 241-BY Flush Tank; Supernatant 

Disposal Flush Tank 

BOE CHPRC TWCCW

RPS 

216-C-1 216-C-1; 216-C-1 Crib; 216-C Crib BOE CHPRC CPCCo 

216-C-10 216-C-10; 216-C-10 Crib BOE CHPRC CPCCo 

216-C-2 216-C-2; 216-C-2 Dry Well; 216-C-2 Reverse Well; 291-C 

Dry Well 

BOE CHPRC CPCCo 

216-C-3 216-C-3; 216-C-3 Crib; 201-C Leaching Pit BOE CHPRC CPCCo 

216-C-4 216-C-4; 216-C-4 Crib BOE CHPRC CPCCo 

216-C-5 216-C-5; 216-C-5 Crib BOE CHPRC CPCCo 

216-C-6 216-C-6; 241-CX Crib BOE CHPRC CPCCo 

216-C-7 216-C-7; 216-C-7 Crib BOE CHPRC TWCCW

RPS 

216-C-8 216-C-8; 216-C-8 Crib; 216-C-8 French Drain; 271-CR Crib C FARM CHPRC TWCCW

RPS 

216-C-9 216-C-9; 216-C-9 C Canyon Excavation Semiworks Swamp; 

216-C-9 Pond; 216-C-9 Swamp; Former 221-C Canyon 

Excavation; Semi-Works Swamp; 216-C-7 Swamp 

ELF2 CHPRC CPCCo 

216-E-28 216-E-28; 200 East Area Contingency Pond; 216-E-25 200E CHPRC CPCCo 

216-N-1 216-N-1; 216-N-1 Covered Pond; 216-N-1 Swamp; 212-N 

Swamp 

600 Outer Area CHPRC CPCCo 

216-N-2 216-N-2; 216-N-2 Trench; 212-N #1 Trench; 212-N Storage 

Basin Crib #1; 216-N-1 Trench 

600 Outer Area CHPRC CPCCo 

216-N-3 216-N-3; 216-N-3 Trench; 212-N #2 Grave; 212-N #2 

Trench; 212-N Storage Basin Crib #2; 212-N-2 Trench 

600 Outer Area CHPRC CPCCo 

216-N-4 216-N-4; 216-N-4 Swamp; 212-P Swamp; 216-N-2 600 Outer Area CHPRC CPCCo 

216-N-5 216-N-5; 216-N-5 Trench; 212-P Grave; 212-P Storage Basin 

Crib; 212-P Trench 

600 Outer Area CHPRC CPCCo 

216-N-6 216-N-6; 216-N-6 Swamp; 212-R Swamp 600 Outer Area CHPRC CPCCo 

216-N-7 216-N-7; 216-N-7 Trench; 212-R Grave; 212-R Storage Basin 

Crib; 212-R Trench 

600 Outer Area CHPRC CPCCo 

216-N-8 216-N-8; 216-N-8 Pond; Honeyhill Pond; Seepage Pond; 

West Lake; West Pond 

600 Outer Area CHPRC CPCCo 

216-S-1&2 216-S-1&2; 216-S-5 Crib; 216-S-1 & 2 REDOX CHPRC CPCCo 

216-S-10D 216-S-10D; 216-S-10D Ditch; Chemical Sewer Trench; Open 

Ditch to the Chemical Sewer Trench; 202 Chemical Sump #1 

and Ditch; 216-S-10 Ditch 

200W Outer 

Area 

CHPRC CPCCo 

216-S-10P 216-S-10P; 216-S-10P Pond; Chemical Sewer Trench; 202-S 

Chemical Sump #1 and Ditch 

200W Outer 

Area 

CHPRC CPCCo 

216-S-11 216-S-11; 216-S-11 Swamp; Chemical Sewer Trenches; 202-

S Chemical Sump #2 

200W Outer 

Area 

CHPRC CPCCo 
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216-S-12 216-S-12; 291-S Stack Wash Sump; REDOX Stack Flush 

Trench; UPR-200-W-30 

REDOX CHPRC CPCCo 

216-S-13 216-S-13; 216-S-6; 276-S Crib REDOX CHPRC CPCCo 

216-S-14 216-S-14; 216-S-4 Burial Contaminated Hexone; Buried 

Contaminated Hexone; Cold Organic Trench or Grave 

BOW CHPRC CPCCo 

216-S-15 216-S-15; 216-S-2; 241-S-110 Pond; UN-216-W-3; 110-S 

Tank Overflow Pond 

S FARMS CHPRC TWCCW

RPS 

216-S-16D 216-S-16D; 216-S-24 Ditch; REDOX Pond #2; 202-S Swamp 

#1; 202-S Swamp (New) and Ditch 

200W Outer 

Area 

CHPRC CPCCo 

216-S-16P 216-S-16P; REDOX Pond #2; 202-S Swamp #1; 202-S 

Swamp and Ditch 

200W Outer 

Area 

CHPRC CPCCo 

216-S-17 216-S-17; REDOX Swamp; 202-S REDOX Swamp; 202-S 

Swamp; 216-S-1; 216-S-1 REDOX Pond No. 1 

200W Outer 

Area 

CHPRC CPCCo 

216-S-172 216-S-172; 216-S-172 Control Structure; 216-S-172 Weir 

Box and Control Structure; 2904-S-172 Weir 

BOW CHPRC CPCCo 

216-S-18 216-S-18; 241-SX Steam Cleaning Pit; 216-S-14 Steam 

Cleaning Pit 

BOW CHPRC CPCCo 

216-S-19 216-S-19; 216-S-19 Pond; 216-SL-1; 222-S Lab Swamp; 

REDOX Lab Swamp 

200W Outer 

Area 

CHPRC CPCCo 

216-S-20 216-S-20; 216-SL-1&2 Crib; 216-SL-2 REDOX CHPRC CPCCo 

216-S-21 216-S-21; 216-SX-1; 216-SX-1 Cavern or Crib BOW CHPRC CPCCo 

216-S-22 216-S-22; 216-S-22 Crib REDOX CHPRC CPCCo 

216-S-23 216-S-23; 216-S-23 Crib BOW CHPRC CPCCo 

216-S-25 216-S-25; 216-S-25 Crib BOW CHPRC CPCCo 

216-S-26 216-S-26; 216-S-26 Crib; 216-S-19 Replacement Facility 200W Outer 

Area 

CHPRC CPCCo 

216-S-3 216-S-3; 216-S-3 Crib; 216-S-5 S FARMS CHPRC TWCCW

RPS 

216-S-4 216-S-4; 216-S-4 Sump or Crib; 216-S-7; UN-216-W-1 200W Outer 

Area 

CHPRC CPCCo 

216-S-5 216-S-5; 216-S-5 Cavern #1; 216-S-6 Crib; 216-S-9 200W Outer 

Area 

CHPRC CPCCo 

216-S-6 216-S-6; 216-S-6 Cavern #2; 216-S-13 Crib; 216-S-5 Crib BOW CHPRC CPCCo 

216-S-7 216-S-7; 216-S-7 Crib; 216-S-15 REDOX CHPRC CPCCo 

216-S-8 216-S-8; Cold Aqueous Crib; Cold Aqueous Grave; Cold 

Aqueous Trench; Unirradiated Uranium Waste Trench; 216-

S-3 

REDOX CHPRC CPCCo 

216-S-9 216-S-9; 216-S-9 Crib BOW CHPRC CPCCo 

216-SX-2 216-SX-2; 216-SX-2 Crib S FARMS CHPRC CPCCo 

216-T-1 216-T-1; 216-T-1 Trench; 221-T Ditch; 221-T Trench T PLANT CHPRC CPCCo 

216-T-10 216-T-10; Decontamination Trenches; Equipment 

Decontamination Area 

T PLANT CHPRC CPCCo 

216-T-11 216-T-11; Decontamination Trenches; Equipment 

Decontamination Area 

T PLANT CHPRC CPCCo 

216-T-12 216-T-12; 207-T Sludge Grave; 207-T Sludge Pit; 216-T-11 BOW CHPRC CPCCo 

216-T-13 216-T-13; 269-W Decontamination Pit or Trench; 269-W 

Regulated Garage; 269-W Regulated Garage Decontamination 

Pit; 216-T-12 

T FARMS CHPRC CPCCo 

216-T-14 216-T-14; 241-T-1 Trench; 216-T-1 Grave; 216-T-13 BOW CHPRC CPCCo 
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216-T-15 216-T-15; 216-T-15 Crib; 241-T-2 Grave; 241-T-2 Trench; 

216-T-14 

BOW CHPRC CPCCo 

216-T-16 216-T-16; 216-T-16 Crib; 241-T-3 Grave; 241-T-3 Trench; 

216-T-15 

BOW CHPRC CPCCo 

216-T-17 216-T-17; 216-T-4 Grave; 241-T-4 Trench; 216-T-16 BOW CHPRC CPCCo 

216-T-18 216-T-18; 241-T-17 Crib; Scavenged TBP Waste; Test Crib 

for 221-U Building; 216-T-17 

BOW CHPRC CPCCo 

216-T-19 216-T-19; 216-T-19TF; 216-TX-1; 241-TX-153 Crib and Tile 

Field; 241-TX-3 

BOW CHPRC CPCCo 

216-T-2 216-T-2; 222-T Reverse Well; 222-T-110 Dry Well T PLANT CHPRC CPCCo 

216-T-20 216-T-20; 216-T-20 Crib; 216-TX-2; 241-TX-155 

Contaminated Acid Grave 

BOW CHPRC CPCCo 

216-T-21 216-T-21; 216-TX-1 Grave; 216-TX-3; 241-TX-1 Trench BOW CHPRC CPCCo 

216-T-22 216-T-22; 216-TX-2 Grave; 216-TX-4; 241-TX-2 Trench BOW CHPRC CPCCo 

216-T-23 216-T-23; 216-TX-3 Grave; 216-TX-5; 241-TX-3 Grave; 

241-TX-3 Trench 

BOW CHPRC CPCCo 

216-T-24 216-T-24; 216-TX-4 Grave; 216-TX-6; 241-TX-4 Trench BOW CHPRC CPCCo 

216-T-25 216-T-25; 216-TX-5 Grave; 216-TX-7; 241-TX-5 Trench BOW CHPRC CPCCo 

216-T-26 216-T-26; 216-TX-1 Crib; 216-TY-1 Cavern; 216-TY-1 Crib; 

241-TX-1 Cavern 

BOW CHPRC CPCCo 

216-T-27 216-T-27; 216-TX-2 Cavern; 216-TX-2 Crib; 216-TY-2 

Cavern; 216-TY-2 Crib 

BOW CHPRC CPCCo 

216-T-28 216-T-28; 216-TX-3 Cavern; 216-TX-3 Crib; 216-TY-3 

Cavern; 216-TY-3 Crib 

BOW CHPRC CPCCo 

216-T-29 216-T-29; 216-T-29 French Drain; 291-T Sand Filter Sewer T PLANT CHPRC CPCCo 

216-T-3 216-T-3; 241-T-361-A Reverse Well; 361-T Reverse Well T PLANT CHPRC CPCCo 

216-T-31 216-T-31; 216-T-31 French Drain T FARMS CHPRC TWCCW

RPS 

216-T-32 216-T-32; 216-T-6; 241-T #1 & 2 Cribs T FARMS CHPRC TWCCW

RPS 

216-T-33 216-T-33; 216-T-33 Crib T PLANT CHPRC CPCCo 

216-T-34 216-T-34; 216-T-34 Crib T PLANT CHPRC CPCCo 

216-T-35 216-T-35; 216-T-35 Crib T PLANT CHPRC CPCCo 

216-T-36 216-T-36; 216-T-36 Crib T FARMS CHPRC CPCCo 

216-T-4-1D 216-T-4-1D; 216-T-4 Ditch; 216-T-4 Swamp BOW CHPRC CPCCo 

216-T-4-2 216-T-4-2; 216-T-4-2 Ditch BOW CHPRC CPCCo 

216-T-4A 216-T-4A; 216-T-4 Swamp; 216-T-4-1 (P); 216-T-4-1 Pond WLF CHPRC CPCCo 

216-T-4B 216-T-4B; 216-T-4 New Pond; 216-T-4-2 (P); 216-T-4-2 

Pond 

WLF CHPRC CPCCo 

216-T-5 216-T-5; 216-T-5 Grave; 216-T-5 Trench; 241-T-5 Trench; 

216-T-12 

T FARMS CHPRC CPCCo 

216-T-6 216-T-6; 241-T-361 (1&2 Cribs); 361-T-1&2 Cribs; 216-T-5 T PLANT CHPRC CPCCo 

216-T-7 216-T-7; 216-T-7 Tile Field; 216-T-7TF; 241-T-3 Tile Field T FARMS CHPRC CPCCo 

216-T-8 216-T-8; 222-T-1 & 2 Cribs T PLANT CHPRC CPCCo 

216-T-9 216-T-9; Decontamination Trenches; Equipment 

Decontamination Area 

T PLANT CHPRC CPCCo 

216-TY-201 216-TY-201; Supernatant Disposal Flush Tank BOW CHPRC CPCCo 

216-U-1&2 216-U-1&2; 216-U-2; 216-U-3; 216-UR #1&2 Cribs; 361- U PLANT CHPRC CPCCo 
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WR (Crib 2); 216-U-1; 216-U-1 & 2 

216-U-10 216-U-10; 216-U-10 Pond; 231 Swamp; U Swamp; 216-U-1 Outer Area CHPRC CPCCo 

216-U-11 216-U-11; 216-U-11 (New Ditch); 216-U-11 (Old Ditch); 

216-U-11 Ditch; 216-U-11 Trench; 216-U-12; U Swamp 

Extension Ditch 

Outer Area CHPRC CPCCo 

216-U-12 216-U-12; 216-U-12 Crib U PLANT CHPRC CPCCo 

216-U-13 216-U-13; 216-U-13 Cribs; Vehicle Steam Cleaning Pit U FARM CHPRC CPCCo 

216-U-14 216-U-14; 216-U-14 Ditch; Laundry Ditch BOW CHPRC CPCCo 

216-U-15 216-U-15; 388-U Tank Dumping; U-152 Interface Crud 

Burial; UN-200-W-158; UN-216-W-10; UPR-200-W-125 

U PLANT CHPRC CPCCo 

216-U-16 216-U-16; UO3 Crib U PLANT CHPRC CPCCo 

216-U-17 216-U-17; 216-U-17 Crib U PLANT CHPRC CPCCo 

216-U-3 216-U-3; 216-U-3 French Drain; 216-U-11 BOW CHPRC CPCCo 

216-U-4 216-U-4; 216-U-4 Reverse Well; 222-U Dry Well; 222-U-110 

Dry Well; 216-U-2 

U PLANT CHPRC CPCCo 

216-U-4A 216-U-4A; 216-U-4 Dry Well; 216-U-4 Reverse Well 

Replacement French Drain 

U PLANT CHPRC CPCCo 

216-U-4B 216-U-4B; 216-U-4B Dry Well; 216-U-4B French Drain U PLANT CHPRC CPCCo 

216-U-5 216-U-5; 221-U Cold U Trench #2; 216-U-4 U PLANT CHPRC CPCCo 

216-U-6 216-U-6; 221-U Cold U Grave #1; 221-U Cold U Trench; U 

Facility Unirradiated Uranium Waste Trench; 216-U Cold U 

Trench #1; 216-U-5 

U PLANT CHPRC CPCCo 

216-U-7 216-U-7; 221-U Counting Box French Drain and Pipeline; 

221-U Vessel Vent Blower Pit French Drain 

U PLANT CHPRC CPCCo 

216-U-8 216-U-8; 216-U-9; 216-WR-1,2,3 Cribs U PLANT CHPRC CPCCo 

216-U-9 216-U-9; U Swamp-S Swamp Ditch; 216-U-6 200W Outer 

Area 

CHPRC CPCCo 

216-W-LWC 216-W-LWC; 216-W-LWC Crib; Laundry Waste Crib; 216-

W-1; 216-W-LC 

200W Outer 

Area 

CHPRC CPCCo 

216-Z-1&2 216-Z-1&2; 216-Z-7; 234-5 No. 1 Crib; 234-5 No. 2 Crib; 

216-Z-1 & 2TF; 216-Z-1 and 216-Z-2 Cribs 

PFP CHPRC CPCCo 

216-Z-10 216-Z-10; 216-Z-2; 231-W Reverse Well; 231-W-150; 231-

W-151 Dry Well or Reverse Well; 231-Z Well; 299-W15-51 

PFP CHPRC CPCCo 

216-Z-11 216-Z-11; 216-Z-11 Ditch; Z Plant Ditch PFP CHPRC CPCCo 

216-Z-12 216-Z-12; 241-Z-12 Crib PFP CHPRC CPCCo 

216-Z-13 216-Z-13; 216-Z-13 A and B; 216-Z-13 Dry Well; 234-5 Dry 

Well #1; Miscellaneous Stream #261, #261A, #654 

PFP CHPRC CPCCo 

216-Z-14 216-Z-14; 216-Z-14 A and B; 216-Z-14 Dry Well; 234-5 Dry 

Well #2; Miscellaneous Stream #261, #263 and #263A 

PFP CHPRC CPCCo 

216-Z-15 216-Z-15; 216-Z-15 Dry Well; 234-5 Dry Well #3; 

Miscellaneous Stream #262 

PFP CHPRC CPCCo 

216-Z-16 216-Z-16; 216-Z-16 Crib PFP CHPRC CPCCo 

216-Z-17 216-Z-17; 216-Z-17 Ditch; 216-Z-17 Trench PFP CHPRC CPCCo 

216-Z-18 216-Z-18; 216-Z-18 Crib PFP CHPRC CPCCo 

216-Z-19 216-Z-19; 216-Z-19 Ditch; Z Plant Ditch; 216-U-10 Ditch PFP CHPRC CPCCo 

216-Z-1A 216-Z-1A; 216-Z-1A Tile Field; 216-Z-1AA; 216-Z-1AB; 

216-Z-1AC; 216-Z-7; 234-5 Tile Field 

PFP CHPRC CPCCo 

216-Z-1D 216-Z-1D; Drainage Ditch to U Swamp; Z Plant Ditch; 216- PFP CHPRC CPCCo 
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Z-1 

216-Z-20 216-Z-20; Z-19 Ditch Replacement Tile Field PFP CHPRC CPCCo 

216-Z-21 216-Z-21; 216-Z-21 Seepage Basin; PFP Cold Waste Pond PFP CHPRC CPCCo 

216-Z-3 216-Z-3; 216-Z-3 Culvert; 216-Z-8; 234-5 No. 3 & 4 Cribs PFP CHPRC CPCCo 

216-Z-4 216-Z-4; 216-Z-4 Crib; 231-W-3 Crib; 231-W-3 Pit; 231-W-3 

Sump; 216-Z-3 

PFP CHPRC CPCCo 

216-Z-5 216-Z-5; 231-W Sumps; 231-W-1 & 2 Cribs PFP CHPRC CPCCo 

216-Z-6 216-Z-6; 216-Z-6 & 6A Crib; 231-W Crib; 231-W-4 Crib; 

231-Z-6; 216-W-4; 216-Z-4 

PFP CHPRC CPCCo 

216-Z-7 216-Z-7; 231-W Crib; 231-W Trench; 216-Z-6 PFP CHPRC CPCCo 

216-Z-8 216-Z-8; 216-Z-8 Crib; 216-Z-9; 234-5 Recuplex French 

Drain 

PFP CHPRC CPCCo 

216-Z-9 216-Z-9; 216-Z-9 Cavern; 216-Z-9 Covered Trench; 216-Z-9 

Crib and Support Structures; 216-Z-9A; 216-Z-9B; 216-Z-9C; 

234-5 Recuplex Cavern 

PFP CHPRC CPCCo 

217-B NU 217-B NU; Elementary Neutralization Unit/217-B Building; 

217-B Neutralization Unit 

B PLANT CHPRC CPCCo 

218-C-9 218-C-9; 218-C-9 Burial Ground; 218EC9; Dry Waste No. 

009 

ELF2 CHPRC CPCCo 

218-E-1 218-E-1; 200 East Dry Waste No. 001 ELF3 CHPRC CPCCo 

218-E-10 218-E-10; Equipment Burial Ground #10; 200 East Industrial 

Waste No. 10 

ELF1 CHPRC CPCCo 

218-E-12A 218-E-12A; 200 East Dry Waste No. 12A ELF2 CHPRC CPCCo 

218-E-12B 218-E-12B; 218-E-12B Burial Ground; 200 East Dry Waste 

No. 12B 

ELF2 CHPRC CPCCo 

218-E-12B 

Annex 

218-E-12B ANNEX; 218-E-12B Western Portion West of 

Trench 37; Unused Portio 

200E TBD  

218-E-14 218-E-14; PUREX Storage Tunnel; PUREX Tunnel No. 1 PUREX CHPRC CPCCo 

218-E-15 218-E-15; PUREX Storage Tunnel; PUREX Tunnel No. 2 PUREX CHPRC CPCCo 

218-E-2 218-E-2; Equipment Burial Ground #2; 200 East Industrial 

Waste No. 002 

ELF1 CHPRC CPCCo 

218-E-2A 218-E-2A; Burial Trench; Regulated Equipment Storage Site 

No. 02A 

ELF1 CHPRC CPCCo 

218-E-3 218-E-3; Construction Scrap Pit 200E CHPRC CPCCo 

218-E-4 218-E-4; Equipment Burial Ground #4; 200 East Minor 

Construction No. 4 

ELF1 CHPRC CPCCo 

218-E-5 218-E-5; Equipment Burial Ground #5; 200 East Industrial 

Waste No. 05 

ELF1 CHPRC CPCCo 

218-E-5A 218-E-5A; Equipment Burial Ground #5A; 200 East Industrial 

Waste No. 005A 

ELF1 CHPRC CPCCo 

218-E-6 218-E-6; B Stack Shack Burning Pit; Buried Contamination BOE CHPRC CPCCo 

218-E-7 218-E-7; 200 East 222-B Vaults B PLANT CHPRC CPCCo 

218-E-8 218-E-8; 200 East Construction Burial Grounds ELF2 CHPRC CPCCo 

218-E-9 218-E-9; Burial Vault (HISS); 200 East Regulated Equipment 

Storage Site No. 009 

ELF1 CHPRC CPCCo 

218-W-1 218-W-1; Solid Waste Burial Ground #1; 200-W Area Dry 

Waste No. 001 

WLF CHPRC CPCCo 

218-W-11 218-W-11; Regulated Storage Site WLF CHPRC CPCCo 
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218-W-1A 218-W-1A; Equipment Burial Ground #1; 200-W Area 

Industrial Waste Burial Ground #1 

WLF CHPRC CPCCo 

218-W-2 218-W-2; Dry Waste Burial Ground No. 2; 200-W Area Dry 

Waste No. 002 

WLF CHPRC CPCCo 

218-W-2A 218-W-2A; Equipment Burial Ground #2; Industrial Waste 

No. 02A 

WLF CHPRC CPCCo 

218-W-3 218-W-3; Dry Waste No. 003 WLF CHPRC CPCCo 

218-W-3A 218-W-3A; Dry Waste No. 003A WLF CHPRC CPCCo 

218-W-3AE 218-W-3AE; Dry Waste No. 3AE; Industrial Waste No. 3AE WLF CHPRC CPCCo 

218-W-4A 218-W-4A; Dry Waste No. 04A WLF CHPRC CPCCo 

218-W-4B 218-W-4B; Dry Waste No. 04B WLF CHPRC CPCCo 

218-W-4C 218-W-4C; Dry Waste No. 004C WLF CHPRC CPCCo 

218-W-4C 

Annex 

218-W-4C ANNEX; Unused Portion of 218-W-4C Burial 

Ground 

200W TBD  

218-W-5 218-W-5; Dry Waste Burial Ground; Low-Level Radioactive 

Burial Grounds 

WLF CHPRC CPCCo 

218-W-6 218-W-6; 218-W-6 Burial Ground 200W Outer 

Area 

CHPRC CPCCo 

218-W-7 218-W-7; 222-S Vault REDOX CHPRC CPCCo 

218-W-8 218-W-8; 222-T Vault T PLANT CHPRC CPCCo 

218-W-9 218-W-9; Dry Waste Burial Ground No. 9; Non-TRU Dry 

Waste No. 009 

REDOX CHPRC CPCCo 

219-S-101 219-S-101; 219-S-TK-101; TK-101 Crib Waste Receiver; 

TK-101 Receiver Tank; 219-S 

REDOX WRPS WRPSTW

CC 

219-S-102 219-S-102; 219-S-TK-102; 219-S Primary Treatment Tank 

TK-102; 219-S Storage Tank 102 

REDOX WRPS WRPSTW

CC 

219-S-103 219-S-103; 219-S Storage Tank 103 REDOX WRPS WRPSTW

CC 

219-S-104 219-S-104; 219-S-TK-104; 219-S Storage Tank 104; 219-S-

103 Replacement Tank 

REDOX WRPS WRPSTW

CC 

221-B 221-B; B Plant Canyon; B Plant Facility B PLANT TBD CPCCo 

221-B NANU 221-B NANU; 221-B Nitric Acid Neutralization Unit; 221-B 

Elementary Neutralization Unit for Nitric Acid 

B PLANT CHPRC CPCCo 

221-B SDT 221-B SDT; 221-B Settle and Decant Tank; 221-B-8-1 and 

221-B-8-2; 221-B-TK-8-1 and 221-B-TK-8-2; B Plant Settle 

and Decant Tank 

B PLANT CHPRC CPCCo 

221-B SHNU 221-B SHNU; 221-B Sodium Hydroxide Neutralization Unit; 

221-B Elementary Neutralization Unit for Sodium Hydroxide 

B PLANT CHPRC CPCCo 

221-B-26-1 221-B-26-1; 221-B-TK-26-1; B Plant Radioactive Organic 

Waste Solvent Tank 1 

B PLANT CHPRC CPCCo 

221-B-27-2 221-B-27-2; 221-B-TK-27-2; 221-B Tank 27-2 B PLANT CHPRC CPCCo 

221-B-27-3 221-B-27-3; 221-B-TK-27-3; B Plant Radioactive Organic 

Waste Solvent Tank 2 

B PLANT CHPRC CPCCo 

221-B-27-4 221-B-27-4; 221-B-TK-27-4; B Plant Radioactive Organic 

Waste Solvent Tank 3 

B PLANT CHPRC CPCCo 

221-B-28-3 221-B-28-3; 221-B-TK-28-3; B Plant Radioactive Organic 

Waste Solvent Tank 4 

B PLANT CHPRC CPCCo 

221-B-28-4 221-B-28-4; 221-B-TK-28-4; B Plant Radioactive Organic 

Waste Solvent Tank 5 

B PLANT CHPRC CPCCo 
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221-B-29-4 221-B-29-4; 221-B-TK-29-4; B Plant Radioactive Organic 

Waste Storage Tank #7; 221-B TK-29-4 

B PLANT CHPRC CPCCo 

221-B-30-3 221-B-30-3; 221-B-TK-30-3; B Plant Radioactive Organic 

Waste Solvent Tank #6; 221-B TK-30-3 

B PLANT CHPRC CPCCo 

221-B-WS-1 221-B-WS-1; B Plant Storage B PLANT CHPRC CPCCo 

221-B-WS-2 221-B-WS-2; B Plant Waste Piles B PLANT CHPRC CPCCo 

221-T CSTF 221-T CSTF; 221-T Head End; T Plant Laboratory; 221-T 

Containment System Test Facility 

T PLANT CHPRC CPCCo 

221-T-11-R 221-T-11-R; 221-T-TK-11-R; T Plant Complex; Tank 11-R 

221-T System 

T PLANT CHPRC CPCCo 

221-T-15-1 221-T-15-1; 221-T-TK-15-1; T Plant Complex; Tank 15-1 

221-T System 

T PLANT CHPRC CPCCo 

221-T-5-6 221-T-5-6; 221-T-TK-5-6; T Plant Complex; Tank 5-6 221-T 

System 

T PLANT CHPRC CPCCo 

221-T-5-7 221-T-5-7; 221-T-TK-5-7; T Plant Complex; Tank 5-7 221-T 

System 

T PLANT CHPRC CPCCo 

221-T-5-9 221-T-5-9; 221-T-TK-5-9; T Plant Complex; Tank 5-9 221-T 

System 

T PLANT CHPRC CPCCo 

221-T-6-1 221-T-6-1; 221-T-TK-6-1; T Plant Complex; Tank 6-1 221-T 

System 

T PLANT CHPRC CPCCo 

221-U 221-U; 221-U Building; 221-U Canyon Building; 276-U; U 

Plant 

U PLANT CHPRC CPCCo 

222-SD 222-SD; 222 SD; 222-S DMWSA; 222-S TSD Dangerous and 

Mixed Waste Storage Area 

REDOX WRPS WRPSTW

CC 

224-B 224-B; 224-B Concentration Facility B PLANT CHPRC CPCCo 

224-T 224-T; 224-T Canyon; Plutonium Concentration Facility T PLANT CHPRC CPCCo 

224-U CNT 224-U CNT; 224-U Condensate Neutralization Tank; 224-U 

Process Condensate Neutralization Tank; 224-U-TK-C-5; 

Process Condensate Elementary Neutralization Unit; Tank 

TK-C-5 

U PLANT CHPRC CPCCo 

224-U HWSA 224-U HWSA; 224-U Hazardous Waste Storage Area U PLANT CHPRC CPCCo 

226-B HWSA 226-B HWSA; 226-B Hazardous Waste Storage Area B PLANT CHPRC CPCCo 

231-W-151 231-W-151; 231-W-151 Sump; 231-W-151 Vault; 231-W-

151-001 (Tank); 231-W-151-002 (Tank); 231-Z-151 Sump 

PFP CHPRC WRPSTW

CC 

232-Z 232-Z; 232-Z Building Foundation; 232-Z Incineration 

Facility; 232-Z Incinerator; 232-Z Waste Incineration Facility 

PFP CHPRC CPCCo 

233-S 233-S; 233-S Plutonium Concentration Facility REDOX CHPRC CPCCo 

233-SA 233-SA; 233-SA Exhaust Filter Building 200W CHPRC CPCC 

234-5Z 

HWSA 

234-5Z HWSA; 234-5Z Hazardous Waste Storage Area PFP CHPRC CPCCo 

240-S-151 240-S-151; 240-S-151 Diversion Box REDOX CHPRC WRPSTW

CC 

240-S-152 240-S-152; 240-S-152 Diversion Box REDOX CHPRC WRPSTW

CC 

240-S-302 240-S-302; 240-S-302 Catch Tank REDOX CHPRCW

RPS 

WRPSTW

CC 

241-A-101 241-A-101; 241-A-TK-101 A FARMS WRPS WRPSTW

CC 

241-A-102 241-A-102; 241-A-TK-102 A FARMS WRPS WRPSTW
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CC 

241-A-103 241-A-103; 241-A-TK-103 A FARMS WRPS WRPSTW

CC 

241-A-104 241-A-104; 241-A-TK-104 A FARMS WRPS WRPSTW

CC 

241-A-105 241-A-105; 241-A-TK-105 A FARMS WRPS WRPSTW

CC 

241-A-106 241-A-106; 241-A-TK-106 A FARMS WRPS WRPSTW

CC 

241-A-151 241-A-151; 241-A-151 Diversion Box PUREX WRPS WRPSTW

CC 

241-A-152 241-A-152; 241-A-152 Diversion Box A FARMS WRPS WRPSTW

CC 

241-A-153 241-A-153; 241-A-153 Diversion Box; 241-A-153 Transfer 

Station 

A FARMS WRPS WRPSTW

CC 

241-A-302A 241-A-302A; 241-A-302-A Catch Tank; Line V028 PUREX WRPS WRPSTW

CC 

241-A-302B 241-A-302B; 241-A-302-B Catch Tank; V062 A FARMS WRPS WRPSTW

CC 

241-A-350 241-A-350; 241-A-350 Catch Tank; 241-A-350 Drainage Lift 

Station 

A FARMS WRPS WRPSTW

CC 

241-A-417 241-A-417; 241-A-417 Condensate Tank A FARMS WRPS WRPSTW

CC 

241-A-431 241-A-431; 241-A-431 Tank Farm Ventilation Building; 241-

A-431 Ventilation Building 

A FARMS WRPS WRPSTW

CC 

241-A-501 241-A-501; 241-A-501 Contact Condenser Valve Pit A FARMS CHPRC WRPSTW

CC 

241-A-702-

WS-1 

241-A-702-WS-1; 702-A Drain Lines A FARMS WRPS WRPSTW

CC 

241-A-A 241-A-A; 241-A-A Diversion Box; 241-A-A Structural Valve 

Pit 

A FARMS WRPS WRPSTW

CC 

241-A-B 241-A-B; 241-A-B Diversion Box; 241-A-B Structural Valve 

Pit 

A FARMS WRPS WRPSTW

CC 

241-AN-101 241-AN-101; 241-AN-TK-101 A FARMS WRPS WRPSTW

CC 

241-AN-102 241-AN-102; 241-AN-TK-102 A FARMS WRPS WRPSTW

CC 

241-AN-103 241-AN-103; 241-AN-TK-103 A FARMS WRPS WRPSTW

CC 

241-AN-104 241-AN-104; 241-AN-TK-104 A FARMS WRPS WRPSTW

CC 

241-AN-105 241-AN-105; 241-AN-TK-105 A FARMS WRPS WRPSTW

CC 

241-AN-106 241-AN-106; 241-AN-TK-106 A FARMS WRPS WRPSTW

CC 

241-AN-107 241-AN-107; 241-AN-TK-107 A FARMS WRPS WRPSTW

CC 

241-AN-A 241-AN-A; 241-AN-A Diversion Box A FARMS WRPS WRPSTW

CC 
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241-AN-B 241-AN-B; 241-AN-B Diversion Box A FARMS WRPS WRPSTW

CC 

241-AP VP 241-AP VP; 241-AP Valve Pit A FARMS WRPS TWCCW

RPS 

241-AP-101 241-AP-101; 241-AP-TK-101 A FARMS WRPS WRPSTW

CC 

241-AP-102 241-AP-102; 241-AP-TK-102 A FARMS WRPS WRPSTW

CC 

241-AP-103 241-AP-103; 241-AP-TK-103 A FARMS WRPS WRPSTW

CC 

241-AP-104 241-AP-104; 241-AP-TK-104 A FARMS WRPS WRPSTW

CC 

241-AP-105 241-AP-105; 241-AP-TK-105 A FARMS WRPS WRPSTW

CC 

241-AP-106 241-AP-106; 241-AP-TK-106 A FARMS WRPS WRPSTW

CC 

241-AP-107 241-AP-107; 241-AP-TK-107 A FARMS WRPS WRPSTW

CC 

241-AP-108 241-AP-108; 241-AP-TK-108 A FARMS WRPS WRPSTW

CC 

241-AR-151 241-AR-151; 241-AR-151 Diversion Box A FARMS WRPS WRPSTW

CC 

241-AW-101 241-AW-101; 241-AW-TK-101 A FARMS WRPS WRPSTW

CC 

241-AW-102 241-AW-102; 241-AW-TK-102 A FARMS WRPS WRPSTW

CC 

241-AW-103 241-AW-103; 241-AW-TK-103 A FARMS WRPS WRPSTW

CC 

241-AW-104 241-AW-104; 241-AW-TK-104 A FARMS WRPS WRPSTW

CC 

241-AW-105 241-AW-105; 241-AW-TK-105 A FARMS WRPS WRPSTW

CC 

241-AW-106 241-AW-106; 241-AW-TK-106 A FARMS WRPS WRPSTW

CC 

241-AW-A 241-AW-A; 241-AW-A Diversion Box; 241-AW-A Valve Pit A FARMS WRPS WRPSTW

CC 

241-AW-B 241-AW-B; 241-AW-B Diversion Box; 241-AW-B Valve Pit A FARMS WRPS WRPSTW

CC 

241-AX-101 241-AX-101; 241-AX-TK-101 A FARMS WRPS WRPSTW

CC 

241-AX-102 241-AX-102; 241-AX-TK-102 A FARMS WRPS WRPSTW

CC 

241-AX-103 241-AX-103; 241-AX-TK-103 A FARMS WRPS WRPSTW

CC 

241-AX-104 241-AX-104; 241-AX-TK-104 A FARMS WRPS WRPSTW

CC 

241-AX-151 241-AX-151; 241-AX-151 Diversion Box; 241-AX-151 

Diverter Station 

A FARMS WRPS WRPSTW

CC 

241-AX- 241-AX-152CT; 241-AX-152-CT Catch Tank 200E WRPS WRPS 
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152CT 

241-AX-

152DS 

241-AX-152DS; 241-AX-152-DS Diverter Station; Line 

V713; 241-AX-152 Diverter Station 

A FARMS WRPS WRPSTW

CC 

241-AX-153 241-AX-153; 241-AX-153 Isolation Jumper Pit A FARMS CHPRC WRPSTW

CC 

241-AX-155 241-AX-155; 241-AX-155 Diversion Box; Line V713 A FARMS WRPS WRPSTW

CC 

241-AX-501 241-AX-501; 241-AX-501 Condensate Valve Pit; 241-AX-

501 Valve Pit 

A FARMS WRPS WRPSTW

CC 

241-AX-A 241-AX-A; 241-AX-A Diversion Box; 241-AX-A Structural 

Valve Pit; 241-AX-A Valve Pit 

A FARMS WRPS WRPSTW

CC 

241-AX-B 241-AX-B; 241-AX-B Diversion Box; 241-AX-B Structural 

Valve Pit; 241-AX-B Valve Pit 

A FARMS WRPS WRPSTW

CC 

241-AX-IX 241-AX-IX; 241-AX Ion Exchanger A FARMS WRPS WRPSTW

CC 

241-AY-101 241-AY-101; 241-AY-TK-101 A FARMS WRPS WRPSTW

CC 

241-AY-102 241-AY-102; 241-AY-TK-102 A FARMS WRPS WRPSTW

CC 

241-AY-151 241-AY-151; 241-AY-151 Diversion Box; 241-AY-151 Pump 

Out Pit 

A FARMS WRPS WRPSTW

CC 

241-AY-152 241-AY-152; 241-AY-152 Diverter Station; 241-AY-152 

Sluice Transfer Box; Line DR0074 

A FARMS WRPS WRPSTW

CC 

241-AY-501 241-AY-501; 241-AY-501 Condensate Valve Pit A FARMS CHPRC WRPSTW

CC 

241-AZ VP 241-AZ VP; 241-AZ Valve Pit A FARMS WRPS WRPSTW

CC 

241-AZ-101 241-AZ-101; 241-AZ-TK-101 A FARMS WRPS WRPSTW

CC 

241-AZ-102 241-AZ-102; 241-AZ-TK-102 A FARMS WRPS WRPSTW

CC 

241-AZ-

151CT 

241-AZ-151CT; 241-AZ-151 Catch Tank 200E WRPS WRPS 

241-AZ-

151DS 

241-AZ-151DS; 241-AZ-151-DS Diverter Station; 241-AZ-

151 Diverter Station 

A FARMS WRPS WRPSTW

CC 

241-AZ-152 241-AZ-152; 241-AZ-152 Diversion Box; 241-AZ-152 Sluice 

Transfer Box 

A FARMS WRPS WRPSTW

CC 

241-AZ-154 241-AZ-154; 241-AZ-154 Catch Tank A FARMS WRPSCH

PRC 

WRPSTW

CC 

241-AZ-155 241-AZ-155; 241-AZ-155 Contaminated Storage Pit A FARMS WRPS WRPSTW

CC 

241-AZ-301 241-AZ-301; Condensate Receiver Tank A FARMS WRPS WRPSTW

CC 

241-B-101 241-B-101; 241-B-TK-101 B FARMS WRPS WRPSTW

CC 

241-B-102 241-B-102; 241-B-TK-102 B FARMS WRPS WRPSTW

CC 

241-B-103 241-B-103; 241-B-TK-103 B FARMS WRPS WRPSTW

CC 
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241-B-104 241-B-104; 241-B-TK-104 B FARMS WRPS WRPSTW

CC 

241-B-105 241-B-105; 241-B-TK-105 B FARMS WRPS WRPSTW

CC 

241-B-106 241-B-106; 241-B-TK-106 B FARMS WRPS WRPSTW

CC 

241-B-107 241-B-107; 241-B-TK-107 B FARMS WRPS WRPSTW

CC 

241-B-108 241-B-108; 241-B-TK-108 B FARMS WRPS WRPSTW

CC 

241-B-109 241-B-109; 241-B-TK-109 B FARMS WRPS WRPSTW

CC 

241-B-110 241-B-110; 241-B-TK-110 B FARMS WRPS WRPSTW

CC 

241-B-111 241-B-111; 241-B-TK-111 B FARMS WRPS WRPSTW

CC 

241-B-112 241-B-112; 241-B-TK-112 B FARMS WRPS WRPSTW

CC 

241-B-151 241-B-151; 241-B-151 Diversion Box B FARMS WRPS WRPSTW

CC 

241-B-152 241-B-152; 241-B-152 Diversion Box B FARMS WRPS WRPSTW

CC 

241-B-153 241-B-153; 241-B-153 Diversion Box B FARMS WRPS WRPSTW

CC 

241-B-154 241-B-154; 241-B-154 Diversion Box BOE WRPS WRPSTW

CC 

241-B-201 241-B-201; 241-B-TK-201 B FARMS WRPS WRPSTW

CC 

241-B-202 241-B-202; 241-B-TK-202 B FARMS WRPS WRPSTW

CC 

241-B-203 241-B-203; 241-B-TK-203 B FARMS WRPS WRPSTW

CC 

241-B-204 241-B-204; 241-B-TK-204 B FARMS WRPS WRPSTW

CC 

241-B-252 241-B-252; 241-B-252 Diversion Box B FARMS WRPS WRPSTW

CC 

241-B-301 241-B-301; 241-B-301B; 241-B-301-B Catch Tank; Drain 

Lines V238 and V312 

B FARMS WRPS WRPSTW

CC 

241-B-302B 241-B-302B; 241-B-302-B Catch Tank; Drain Lines V201 

and V127; V217; 241-B-302 

BOE WRPS WRPSTW

CC 

241-B-361 241-B-361; 241-B-361 Settling Tank BOE CHPRC CPCCo 

241-BR-152 241-BR-152; 241-BR-152 Diversion Box B FARMS WRPS WRPSTW

CC 

241-BX-101 241-BX-101; 241-BX-TK-101 B FARMS WRPS WRPSTW

CC 

241-BX-102 241-BX-102; 241-BX-TK-102 B FARMS WRPS WRPSTW

CC 

241-BX-103 241-BX-103; 241-BX-TK-103 B FARMS WRPS WRPSTW

CC 
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241-BX-104 241-BX-104; 241-BX-TK-104 B FARMS WRPS WRPSTW

CC 

241-BX-105 241-BX-105; 241-BX-TK-105 B FARMS WRPS WRPSTW

CC 

241-BX-106 241-BX-106; 241-BX-TK-106 B FARMS WRPS WRPSTW

CC 

241-BX-107 241-BX-107; 241-BX-TK-107 B FARMS WRPS WRPSTW

CC 

241-BX-108 241-BX-108; 241-BX-TK-108 B FARMS WRPS WRPSTW

CC 

241-BX-109 241-BX-109; 241-BX-TK-109 B FARMS WRPS WRPSTW

CC 

241-BX-110 241-BX-110; 241-BX-TK-110 B FARMS WRPS WRPSTW

CC 

241-BX-111 241-BX-111; 241-BX-TK-111 B FARMS WRPS WRPSTW

CC 

241-BX-112 241-BX-112; 241-BX-TK-112 B FARMS WRPS WRPSTW

CC 

241-BX-153 241-BX-153; 241-BX-153 Diversion Box B FARMS WRPS WRPSTW

CC 

241-BX-154 241-BX-154; 241-BX-154 Diversion Box B PLANT WRPS WRPSTW

CC 

241-BX-155 241-BX-155; 241-BX-155 Diversion Box BOE WRPS WRPSTW

CC 

241-BX-302A 241-BX-302A; 241-BX-302-A Catch Tank; 9053; 9253; 

9453; Drain Lines V357 

B FARMS WRPS WRPSTW

CC 

241-BX-302B 241-BX-302B; 241-BX-302-B Catch Tank; Line V288 and 

V289 

B PLANT WRPS WRPSTW

CC 

241-BX-302C 241-BX-302C; 241-BX-302-C Catch Tank; Lines V322 and 

V323 

BOE WRPS WRPSTW

CC 

241-BXR-151 241-BXR-151; 241-BXR-151 Diversion Box B FARMS WRPS WRPSTW

CC 

241-BXR-152 241-BXR-152; 241-BXR-152 Diversion Box B FARMS WRPS WRPSTW

CC 

241-BXR-153 241-BXR-153; 241-BXR-153 Diversion Box; Line 9453 B FARMS WRPS WRPSTW

CC 

241-BY-101 241-BY-101; 241-BY-TK-101 B FARMS WRPS WRPSTW

CC 

241-BY-102 241-BY-102; 241-BY-TK-102 B FARMS WRPS WRPSTW

CC 

241-BY-103 241-BY-103; 241-BY-TK-103 B FARMS WRPS WRPSTW

CC 

241-BY-104 241-BY-104; 241-BY-TK-104 B FARMS WRPS WRPSTW

CC 

241-BY-105 241-BY-105; 241-BY-TK-105 B FARMS WRPS WRPSTW

CC 

241-BY-106 241-BY-106; 241-BY-TK-106 B FARMS WRPS WRPSTW

CC 

241-BY-107 241-BY-107; 241-BY-TK-107 B FARMS WRPS WRPSTW
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CC 

241-BY-108 241-BY-108; 241-BY-TK-108 B FARMS WRPS WRPSTW

CC 

241-BY-109 241-BY-109; 241-BY-TK-109 B FARMS WRPS WRPSTW

CC 

241-BY-110 241-BY-110; 241-BY-TK-110 B FARMS WRPS WRPSTW

CC 

241-BY-111 241-BY-111; 241-BY-TK-111 B FARMS WRPS WRPSTW

CC 

241-BY-112 241-BY-112; 241-BY-TK-112 B FARMS WRPS WRPSTW

CC 

241-BY-ITS1 241-BY-ITS1; In-Tank Solidification System; ITS-1 B FARMS WRPS WRPSTW

CC 

241-BYR-09A 241-BYR-09A; 241-BY-109 Valve Pit B FARMS TBD WRPSTW

CC 

241-BYR-152 241-BYR-152; 241-BYR-152 Diversion Box B FARMS WRPS WRPSTW

CC 

241-BYR-153 241-BYR-153; 241-BYR-153 Diversion Box B FARMS WRPS WRPSTW

CC 

241-BYR-154 241-BYR-154; 241-BYR-154 Diversion Box B FARMS WRPS WRPSTW

CC 

241-C-101 241-C-101; 241-C-TK-101 C FARM WRPS WRPSTW

CC 

241-C-102 241-C-102; 241-C-TK-102 C FARM WRPS WRPSTW

CC 

241-C-103 241-C-103; 241-C-TK-103 C FARM WRPS WRPSTW

CC 

241-C-103 VP 241-C-103 VP; 241-C Valve Pit; 241-C-103 Valve Pit C FARM TBD WRPSTW

CC 

241-C-104 241-C-104; 241-C-TK-104 C FARM WRPS WRPSTW

CC 

241-C-105 241-C-105; 241-C-TK-105 C FARM WRPS WRPSTW

CC 

241-C-106 241-C-106; 241-C-TK-106 C FARM WRPS WRPSTW

CC 

241-C-107 241-C-107; 241-C-TK-107 C FARM WRPS WRPSTW

CC 

241-C-108 241-C-108; 241-C-TK-108 C FARM WRPS WRPSTW

CC 

241-C-109 241-C-109; 241-C-TK-109 C FARM WRPS WRPSTW

CC 

241-C-110 241-C-110; 241-C-TK-110 C FARM WRPS WRPSTW

CC 

241-C-111 241-C-111; 241-C-TK-111 C FARM WRPS WRPSTW

CC 

241-C-112 241-C-112; 241-C-TK-112 C FARM WRPS WRPSTW

CC 

241-C-151 241-C-151; 241-C-151 Diversion Box C FARM WRPS WRPSTW

CC 



Hanford Mission Essential Services Contract              Changes 
Contract No. 89303320DEM000031       MOD P00024 

Page 98 of 170 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

241-C-152 241-C-152; 241-C-152 Diversion Box C FARM WRPS WRPSTW

CC 

241-C-153 241-C-153; 241-C-153 Diversion Box C FARM WRPS WRPSTW

CC 

241-C-154 241-C-154; 241-C-154 Diversion Box BOE WRPS WRPSTW

CC 

241-C-201 241-C-201; 241-C-TK-201 C FARM WRPS WRPSTW

CC 

241-C-202 241-C-202; 241-C-TK-202 C FARM WRPS WRPSTW

CC 

241-C-203 241-C-203; 241-C-TK-203 C FARM WRPS WRPSTW

CC 

241-C-204 241-C-204; 241-C-TK-204 C FARM WRPS WRPSTW

CC 

241-C-252 241-C-252; 241-C-252 Diversion Box C FARM WRPS WRPSTW

CC 

241-C-301 241-C-301; 241-C-301C; 241-C-301-C Catch Tank; Lines 

V114 and V155 

C FARM WRPS WRPSTW

CC 

241-C-801 241-C-801; 241-C-801 Cesium Loadout Facility C FARM WRPS WRPSTW

CC 

241-CR-151 241-CR-151; 241-CR-151 Diversion Box C FARM WRPS WRPSTW

CC 

241-CR-152 241-CR-152; 241-CR-152 Diversion Box; Line 8253 C FARM WRPS WRPSTW

CC 

241-CR-153 241-CR-153; 241-CR-153 Diversion Box; Line 8307 C FARM WRPS WRPSTW

CC 

241-CX-70 241-CX-70; 241-CX-TK-70 Tank; Strontium Hot Semi-

Works 

BOE CHPRC CPCCo 

241-CX-71 241-CX-71; 241-CX-TK-71; Strontium Hot Semi-Works; 

241-CX Neutralization Tank 

BOE CHPRC CPCCo 

241-CX-72 241-CX-72; 241-CX-72 Waste Self Concentrator; 241-CX-

TK-72 Vault and Tank; Strontium Hot Semi-Works 

BOE CHPRC CPCCo 

241-ER-151 241-ER-151; 241-ER-151 Diversion Box BOE CHPRC WRPSTW

CC 

241-ER-152 241-ER-152; 241-ER-152 Diversion Box BOE CHPRC WRPSTW

CC 

241-ER-153 241-ER-153; 241-ER-153 Diversion Box A FARMS CHPRC WRPSTW

CC 

241-ER-311 241-ER-311; 241-ER-311 Catch Tank; 241-ER-311A 

Replacement Tank 

BOE WRPSCH

PRC 

WRPSTW

CC 

241-ER-311A 241-ER-311A; 241-ER-311A Catch Tank; Old 241-ER-311; 

Original 241-ER-311 Catch Tank 

BOE CHPRC WRPSTW

CC 

241-EW-151 241-EW-151; 241-EW-151 Vent Station; 241-EW-151 Vent 

Station Catch Tank; Vent Station; 200 Area East-West Vent 

Station 

600 Outer Area WRPSCH

PRC 

WRPSTW

CC 

241-S-101 241-S-101; 241-S-TK-101 S FARMS WRPS WRPSTW

CC 

241-S-102 241-S-102; 241-S-TK-102 S FARMS WRPS WRPSTW

CC 
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241-S-103 241-S-103; 241-S-TK-103 S FARMS WRPS WRPSTW

CC 

241-S-104 241-S-104; 241-S-TK-104 S FARMS WRPS WRPSTW

CC 

241-S-105 241-S-105; 241-S-TK-105 S FARMS WRPS WRPSTW

CC 

241-S-106 241-S-106; 241-S-TK-106 S FARMS WRPS WRPSTW

CC 

241-S-107 241-S-107; 241-S-TK-107 S FARMS WRPS WRPSTW

CC 

241-S-108 241-S-108; 241-S-TK-108 S FARMS WRPS WRPSTW

CC 

241-S-109 241-S-109; 241-S-TK-109 S FARMS WRPS WRPSTW

CC 

241-S-110 241-S-110; 241-S-TK-110 S FARMS WRPS WRPSTW

CC 

241-S-111 241-S-111; 241-S-TK-111 S FARMS WRPS WRPSTW

CC 

241-S-112 241-S-112; 241-S-TK-112 S FARMS WRPS WRPSTW

CC 

241-S-151 241-S-151; 241-S-151 Diversion Box S FARMS WRPS WRPSTW

CC 

241-S-152 241-S-152; 241-S-152 Diversion Box S FARMS WRPS WRPSTW

CC 

241-S-302A 241-S-302A; 241-S-302-A Catch Tank; Lines V542, V763, 

V764, and DR324 

S FARMS WRPS WRPSTW

CC 

241-S-302B 241-S-302B; 241-S-302-B Catch Tank S FARMS WRPS WRPSTW

CC 

241-S-304 241-S-304; 241-S-304 Catch Tank S FARMS WRPS WRPSTW

CC 

241-S-A 241-S-A; 241-S-A Diversion Box; 241-S-A Valve Pit S FARMS WRPS WRPSTW

CC 

241-S-B 241-S-B; 241-S-B Diversion Box; 241-S-B Valve Pit S FARMS WRPS WRPSTW

CC 

241-S-C 241-S-C; 241-S-C Diversion Box; 241-S-C Valve Pit S FARMS WRPS WRPSTW

CC 

241-S-D 241-S-D; 241-S-D Diversion Box; 241-S-D Valve Pit S FARMS WRPS WRPSTW

CC 

241-SX-101 241-SX-101; 241-SX-TK-101 S FARMS WRPS WRPSTW

CC 

241-SX-102 241-SX-102; 241-SX-TK-102 S FARMS WRPS WRPSTW

CC 

241-SX-103 241-SX-103; 241-SX-TK-103 S FARMS WRPS WRPSTW

CC 

241-SX-104 241-SX-104; 241-SX-TK-104 S FARMS WRPS WRPSTW

CC 

241-SX-105 241-SX-105; 241-SX-TK-105 S FARMS WRPS WRPSTW

CC 

241-SX-106 241-SX-106; 241-SX-TK-106 S FARMS WRPS WRPSTW
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241-SX-107 241-SX-107; 241-SX-TK-107 S FARMS WRPS WRPSTW

CC 

241-SX-108 241-SX-108; 241-SX-TK-108 S FARMS WRPS WRPSTW

CC 

241-SX-109 241-SX-109; 241-SX-TK-109 S FARMS WRPS WRPSTW

CC 

241-SX-110 241-SX-110; 241-SX-TK-110 S FARMS WRPS WRPSTW

CC 

241-SX-111 241-SX-111; 241-SX-TK-111 S FARMS WRPS WRPSTW

CC 

241-SX-112 241-SX-112; 241-SX-TK-112 S FARMS WRPS WRPSTW

CC 

241-SX-113 241-SX-113; 241-SX-TK-113 S FARMS WRPS WRPSTW

CC 

241-SX-114 241-SX-114; 241-SX-TK-114 S FARMS WRPS WRPSTW

CC 

241-SX-115 241-SX-115; 241-SX-TK-115 S FARMS WRPS WRPSTW

CC 

241-SX-151 241-SX-151; 241-SX-151 Diversion Box S FARMS WRPS WRPSTW

CC 

241-SX-152 241-SX-152; 241-SX-152 Diversion Box; 241-SX-152 

Transfer Box 

S FARMS WRPS WRPSTW

CC 

241-SX-302 241-SX-302; 241-SX-302 Catch Tank; Line V595; SX-304 S FARMS WRPS WRPSTW

CC 

241-SX-401 241-SX-401; 241-SX-401 Condenser Shielding Building; 

241-SX-401 Waste Disposal Condenser House 

S FARMS WRPS WRPSTW

CC 

241-SX-402 241-SX-402; 241-SX-402 Condenser Shielding Building; 

241-SX-402 Waste Disposal Condenser House 

S FARMS WRPS WRPSTW

CC 

241-SX-A 241-SX-A; 241-SX-A Diversion Box; 241-SX-A Valve Pit S FARMS WRPS WRPSTW

CC 

241-SX-B 241-SX-B; 241-SX-B Diversion Box; 241-SX-B Valve Pit S FARMS WRPS WRPSTW

CC 

241-SY-101 241-SY-101; 241-SY-TK-101 S FARMS WRPS WRPSTW

CC 

241-SY-102 241-SY-102; 241-SY-TK-102 S FARMS WRPS WRPSTW

CC 

241-SY-103 241-SY-103; 241-SY-TK-103 S FARMS WRPS WRPSTW

CC 

241-SY-A 241-SY-A; 241-SY-A Diversion Box; 241-SY-A Valve Pit S FARMS WRPS WRPSTW

CC 

241-SY-B 241-SY-B; 241-SY-B Diversion Box; 241-SY-B Valve Pit S FARMS WRPS WRPSTW

CC 

241-T-101 241-T-101; 241-T-TK-101 T FARMS WRPS WRPSTW

CC 

241-T-102 241-T-102; 241-T-TK-102 T FARMS WRPS WRPSTW

CC 

241-T-103 241-T-103; 241-T-TK-103 T FARMS WRPS WRPSTW

CC 
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241-T-104 241-T-104; 241-T-TK-104 T FARMS WRPS WRPSTW

CC 

241-T-105 241-T-105; 241-T-TK-105 T FARMS WRPS WRPSTW

CC 

241-T-106 241-T-106; 241-T-TK-106 T FARMS WRPS WRPSTW

CC 

241-T-107 241-T-107; 241-T-TK-107 T FARMS WRPS WRPSTW

CC 

241-T-108 241-T-108; 241-T-TK-108 T FARMS WRPS WRPSTW

CC 

241-T-109 241-T-109; 241-T-TK-109 T FARMS WRPS WRPSTW

CC 

241-T-110 241-T-110; 241-T-TK-110 T FARMS WRPS WRPSTW

CC 

241-T-111 241-T-111; 241-T-TK-111 T FARMS WRPS WRPSTW

CC 

241-T-112 241-T-112; 241-T-TK-112 T FARMS WRPS WRPSTW

CC 

241-T-151 241-T-151; 241-T-151 Diversion Box T FARMS WRPS WRPSTW

CC 

241-T-152 241-T-152; 241-T-152 Diversion Box T FARMS WRPS WRPSTW

CC 

241-T-153 241-T-153; 241-T-153 Diversion Box T FARMS WRPS WRPSTW

CC 

241-T-201 241-T-201; 241-T-TK-201 T FARMS WRPS WRPSTW

CC 

241-T-202 241-T-202; 241-T-TK-202 T FARMS WRPS WRPSTW

CC 

241-T-203 241-T-203; 241-T-TK-203 T FARMS WRPS WRPSTW

CC 

241-T-204 241-T-204; 241-T-TK-204 T FARMS WRPS WRPSTW

CC 

241-T-252 241-T-252; 241-T-252 Diversion Box T FARMS WRPS WRPSTW

CC 

241-T-301B 241-T-301B; 241-T-301-B; Lines V664 and V727; 241-T-

0301; 241-T-301 Catch Tank 

T FARMS WRPS WRPSTW

CC 

241-T-302 241-T-302; 241-T-302 Catch Tank T FARMS WRPS WRPSTW

CC 

241-T-361 241-T-361; 241-T-361 Settling Tank; 361-T-TANK T PLANT CHPRC CPCCo 

241-TR-152 241-TR-152; 241-TR-152 Diversion Box; Line 6053 T FARMS WRPS WRPSTW

CC 

241-TR-153 241-TR-153; 241-TR-153 Booster Pump Pit; 241-TR-153 

Diversion Box; Line 6172 

T FARMS WRPS WRPSTW

CC 

241-TX-101 241-TX-101; 241-TX-TK-101 T FARMS WRPS WRPSTW

CC 

241-TX-102 241-TX-102; 241-TX-TK-102 T FARMS WRPS WRPSTW

CC 

241-TX-103 241-TX-103; 241-TX-TK-103 T FARMS WRPS WRPSTW

CC 



Hanford Mission Essential Services Contract              Changes 
Contract No. 89303320DEM000031       MOD P00024 

Page 102 of 170 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

241-TX-104 241-TX-104; 241-TX-TK-104 T FARMS WRPS WRPSTW

CC 

241-TX-105 241-TX-105; 241-TX-TK-105 T FARMS WRPS WRPSTW

CC 

241-TX-106 241-TX-106; 241-TX-TK-106 T FARMS WRPS WRPSTW

CC 

241-TX-107 241-TX-107; 241-TX-TK-107 T FARMS WRPS WRPSTW

CC 

241-TX-108 241-TX-108; 241-TX-TK-108 T FARMS WRPS WRPSTW

CC 

241-TX-109 241-TX-109; 241-TX-TK-109 T FARMS WRPS WRPSTW

CC 

241-TX-110 241-TX-110; 241-TX-TK-110 T FARMS WRPS WRPSTW

CC 

241-TX-111 241-TX-111; 241-TX-TK-111 T FARMS WRPS WRPSTW

CC 

241-TX-112 241-TX-112; 241-TX-TK-112 T FARMS WRPS WRPSTW

CC 

241-TX-113 241-TX-113; 241-TX-TK-113 T FARMS WRPS WRPSTW

CC 

241-TX-114 241-TX-114; 241-TX-TK-114 T FARMS WRPS WRPSTW

CC 

241-TX-115 241-TX-115; 241-TX-TK-115 T FARMS WRPS WRPSTW

CC 

241-TX-116 241-TX-116; 241-TX-TK-116 T FARMS WRPS WRPSTW

CC 

241-TX-117 241-TX-117; 241-TX-TK-117 T FARMS WRPS WRPSTW

CC 

241-TX-118 241-TX-118; 241-TX-TK-118 T FARMS WRPS WRPSTW

CC 

241-TX-152 241-TX-152; 241-TX-152 Diversion Box BOW WRPS WRPSTW

CC 

241-TX-153 241-TX-153; 241-TX-153 Diversion Box T FARMS WRPS WRPSTW

CC 

241-TX-154 241-TX-154; 241-TX-154 Diversion Box T PLANT WRPS WRPSTW

CC 

241-TX-155 241-TX-155; 241-TX-155 Diversion Box BOW WRPS WRPSTW

CC 

241-TX-302A 241-TX-302A; 241-TX-302-A Catch Tank; Lines V627 and 

V628 

T FARMS WRPS WRPSTW

CC 

241-TX-302B 241-TX-302B; 241-TX-302-B Catch Tank; Lines V414 and 

V415 

BOW WRPS WRPSTW

CC 

241-TX-

302BR 

241-TX-302BR; 241-TX-302BR Catch Tank; 241-TXR-

302BR 

BOW WRPS WRPSTW

CC 

241-TX-302C 241-TX-302C; 241-TX-302-C Catch Tank; Lines V739, V741 

and V742 

T PLANT WRPS WRPSTW

CC 

241-TX-

302XB 

241-TX-302XB; 241-TX-302B Catch Tank; 241-TX-302-X; 

241-TX-302-X (B) 

T FARMS WRPS WRPSTW

CC 

241-TXR-151 241-TXR-151; 241-TXR-151 Diversion Box; Line 7765 T FARMS WRPS WRPSTW
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241-TXR-152 241-TXR-152; 241-TXR-152 Diversion Box; Line 7053 T FARMS WRPS WRPSTW

CC 

241-TXR-153 241-TXR-153; 241-TXR-153 Diversion Box; Line 7253 T FARMS WRPS WRPSTW

CC 

241-TY-101 241-TY-101; 241-TY-TK-101 T FARMS WRPS WRPSTW

CC 

241-TY-102 241-TY-102; 241-TY-TK-102 T FARMS WRPS WRPSTW

CC 

241-TY-103 241-TY-103; 241-TY-TK-103 T FARMS WRPS WRPSTW

CC 

241-TY-104 241-TY-104; 241-TY-TK-104 T FARMS WRPS WRPSTW

CC 

241-TY-105 241-TY-105; 241-TY-TK-105 T FARMS WRPS WRPSTW

CC 

241-TY-106 241-TY-106; 241-TY-TK-106 T FARMS WRPS WRPSTW

CC 

241-TY-153 241-TY-153; 241-TY-153 Diversion Box T FARMS WRPS WRPSTW

CC 

241-TY-302A 241-TY-302A; 241-TY-302-A Catch Tank; Line V651 T FARMS WRPS WRPSTW

CC 

241-TY-302B 241-TY-302B; 241-TY-302-B Catch Tank T FARMS WRPS WRPSTW

CC 

241-U-101 241-U-101; 241-U-TK-101 U FARM WRPS WRPSTW

CC 

241-U-102 241-U-102; 241-U-TK-102 U FARM WRPS WRPSTW

CC 

241-U-103 241-U-103; 241-U-TK-103 U FARM WRPS WRPSTW

CC 

241-U-104 241-U-104; 241-U-TK-104 U FARM WRPS WRPSTW

CC 

241-U-105 241-U-105; 241-U-TK-105 U FARM WRPS WRPSTW

CC 

241-U-106 241-U-106; 241-U-TK-106 U FARM WRPS WRPSTW

CC 

241-U-107 241-U-107; 241-U-TK-107 U FARM WRPS WRPSTW

CC 

241-U-108 241-U-108; 241-U-TK-108 U FARM WRPS WRPSTW

CC 

241-U-109 241-U-109; 241-U-TK-109 U FARM WRPS WRPSTW

CC 

241-U-110 241-U-110; 241-U-TK-110 U FARM WRPS WRPSTW

CC 

241-U-111 241-U-111; 241-U-TK-111 U FARM WRPS WRPSTW

CC 

241-U-112 241-U-112; 241-U-TK-112 U FARM WRPS WRPSTW

CC 

241-U-151 241-U-151; 241-U-151 Diversion Box BOW WRPS WRPSTW

CC 
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241-U-152 241-U-152; 241-U-152 Diversion Box BOW WRPS WRPSTW

CC 

241-U-153 241-U-153; 241-U-153 Diversion Box U FARM WRPS WRPSTW

CC 

241-U-201 241-U-201; 241-U-TK-201 U FARM WRPS WRPSTW

CC 

241-U-202 241-U-202; 241-U-TK-202 U FARM WRPS WRPSTW

CC 

241-U-203 241-U-203; 241-U-TK-203 U FARM WRPS WRPSTW

CC 

241-U-204 241-U-204; 241-U-TK-204 U FARM WRPS WRPSTW

CC 

241-U-252 241-U-252; 241-U-252 Diversion Box U FARM WRPS WRPSTW

CC 

241-U-301 241-U-301; 241-U-301B; V478; 231-U-301 Catch Tank U FARM WRPS WRPSTW

CC 

241-U-361 241-U-361; 241-U-361 Settling Tank; 361-U-TANK U PLANT CHPRC CPCCo 

241-U-A 241-U-A; 241-U-A Diversion Box; 241-U-A Valve Pit U FARM WRPS WRPSTW

CC 

241-U-B 241-U-B; 241-U-B Diversion Box; 241-U-B Valve Pit U FARM WRPS WRPSTW

CC 

241-U-C 241-U-C; 241-U-C Diversion Box; 241-U-C Valve Pit U FARM WRPS WRPSTW

CC 

241-U-D 241-U-D; 241-U-D Diversion Box; 241-U-D Valve Pit U FARM WRPS WRPSTW

CC 

241-UR-151 241-UR-151; 241-UR-151 Diversion Box; Drain Lines 5764 

and 5765 

U FARM WRPS WRPSTW

CC 

241-UR-152 241-UR-152; 241-UR-152 Diversion Box; Line 5053 U FARM WRPS WRPSTW

CC 

241-UR-153 241-UR-153; 241-UR-153 Diversion Box; Line 5253 U FARM WRPS WRPSTW

CC 

241-UR-154 241-UR-154; 241-UR-154 Diversion Box; Line 5453 U FARM WRPS WRPSTW

CC 

241-UX-154 241-UX-154; 241-UX-154 Diversion Box U PLANT WRPS WRPSTW

CC 

241-UX-302A 241-UX-302A; Lines V380 and V381; 241-U-302 Catch 

Tank; 241-UX-302; 241-UX-302 Catch Tank 

U PLANT WRPS WRPSTW

CC 

241-WR 

VAULT 

241-WR VAULT; 241-WR Vault (Tanks -001 Through -009); 

241-WR-01 Thru 09; 244-WR Vault; 296-U-6 Stack; 241WR; 

241-WR Diversion Station Vault 

U PLANT CHPRC CPCCo 

241-Z 241-Z; 241-Z Sump; 241-Z Tank Farm; 241-Z Tank Pit; 241-

Z Treatment and Storage System; 241-Z Treatment and 

Storage Tanks; 241-Z-D-4; 241-Z-D-5; 241-Z-D-7; 241-Z-D-

8 

PFP CHPRC CPCCo 

241-Z-361 241-Z-361; 241-Z-361 Settling Tank PFP CHPRC CPCCo 

241-Z-8 241-Z-8; 241-Z-TK-8; Silica Slurry Tank; 216-Z-8 PFP CHPRC WRPSTW

CC 

242-A 242-A; 242-A Evaporator A FARMS WRPS WRPSTW

CC 
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242-B 242-B; 242-B Evaporator B FARMS CHPRC CPCCo 

242-B-151 242-B-151; 242-B Evaporator Building Diversion Box B FARMS CHPRC WRPSTW

CC 

242-S 242-S; 242-S Evaporator S FARMS WRPS WRPSTW

CC 

242-T 242-T; 242-T Evaporator Facility; 241-T Evaporator T FARMS CHPRC WRPSTW

CC 

242-T-135 242-T-135; Decontamination Solution Holding Tank T FARMS CHPRC WRPSTW

CC 

242-T-151 242-T-151; 242-T-151 Diversion Box. Drain Line V830 T FARMS CHPRC WRPSTW

CC 

242-TA-R1 242-TA-R1; Receiver Tank TK-R1; Receiver TK-Vault; Z 

Waste; 242-TA; 242-TA Receiver Tank Vault 

T FARMS CHPRC WRPSTW

CC 

244-A CT 244-A CT; 244-A DCRT; 244-A Receiver Tank; 244-A RT; 

244-A-TK/SMP; 244-A Catch Tank 

A FARMS WRPS WRPSTW

CC 

244-A LS 244-A LS; 244-AR Lift Station; 244-AR LS; SN-232, SN-233 

and SN-234; 244-A Lift Station 

A FARMS WRPS WRPSTW

CC 

244-AR 

VAULT 

244-AR VAULT; 244-AR Vault A FARMS WRPSCH

PRC 

WRPSTW

CC 

244-BX 

DCRT 

244-BX DCRT; 244-BX Double-Contained Receiver Tank; 

244-BX Receiver Tank; 244-BX Receiver Vault; 244-BX RT; 

244-BX-TK/SMP 

B FARMS WRPS WRPSTW

CC 

244-BXR 

VAULT 

244-BXR Vault; 244-BXR VAULT; Lines 9765 and 7453; 

244-BXR Receiving Vault 

B FARMS WRPS WRPSTW

CC 

244-CR 

VAULT 

244-CR VAULT; Line 8765; 244-CR Vault C FARM WRPS WRPSTW

CC 

244-CR-WS-1 244-CR-WS-1; 244-CR French Drain C FARM WRPS WRPSTW

CC 

244-S DCRT 244-S DCRT; 244-S Double-Contained Receiver Tank; 244-S 

Receiver Tank; 244-S RT; 244-S-TK/SMP; Lines 5350 and 

5351; 244-S Catch Station 

S FARMS WRPS WRPSTW

CC 

244-TX 

DCRT 

244-TX DCRT; 244-TX Double-Contained Receiver Tank; 

244-TX Receiver Tank; 244-TX Receiver Vessel; 244-TX 

RT; 244-TX-TK/SMP 

T FARMS WRPS WRPSTW

CC 

244-TXR 

VAULT 

244-TXR VAULT; 244-TXR Vault (Tanks TXR-001, -002, -

003); 241-TXR-244; 244-TXR 

T FARMS WRPS WRPSTW

CC 

244-U DCRT 244-U DCRT; 244-U Double-Contained Receiver Tank; 244-

U Receiver Tank; 244-U Receiving Vault; 244-U RT; 244-U-

TK/SUMP 

U FARM WRPS WRPSTW

CC 

244-U-2904 244-U-2904; 244-U Flush Pit 200W WRPS WRPS 

244-UR 

VAULT 

244-UR VAULT; 244-UR Vault (Tanks -001 Through -004); 

Lines 5764 and 5765 

U FARM WRPS WRPSTW

CC 

2607-E1 2607-E1; Septic Tank and Tile Field 200E Outer 

Area 

CHPRC CPCCo 

2607-E10 2607-E10 A FARMS MSA HMISHM

ESC 

2607-E11 2607-E11; 2607-E11 Septic Tank BOE CHPRC CPCCo 

2607-E12 2607-E12; 2607-E12 Septic System BOE MSA HMISHM

ESC 
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2607-E-12:1 Original Septic Tank and Seepage Pit 200E MSA HMIS 

2607-E-12:2 2607-E12 Septic System 200E MSA HMIS 

2607-E13 2607-E13; Septic Holding Tank South of 277-A A FARMS MSA HMISHM

ESC 

2607-E14 2607-E14; A Farm Pipefitters Shop Septic; 242-AC Septic A FARMS MSA HMISHM

ESC 

2607-E1A 2607-E1A; 2607-E1-A; 2607-E1A Septic System; L-272 

Regional System 

200E Outer 

Area 

MSA HMISHM

ESC 

2607-E3 2607-E3; 2607-E3 Septic System; 2607-E3 Septic Tank and 

Drain Field; TFS of 218-E-4; Tile Field South of 218-E-4 

BOE CHPRC CPCCo 

2607-E4 2607-E4; 2607-E4 Septic Tank and Tile Field B PLANT CHPRC CPCCo 

2607-E5 2607-E5; 276-C, 209-E and 2718-E Septic Tank; 209-E Septic 

Tank 

BOE CHPRC CPCCo 

2607-E6 2607-E6; 2607-E6 Septic Tank and Tile Field BOE CHPRC CPCCo 

2607-E7A 2607-E7A; 2607-E7 BOE CHPRC CPCCo 

2607-E7B 2607-E7B; 2607-E7B Septic System; 2607-E7 BOE CHPRC CPCCo 

2607-E8 2607-E8; 2607-E8 Septic Tank and Tile Field 200E Outer 

Area 

CHPRC CPCCo 

2607-E8A 2607-E8A; 2607-E8-A; 2607-E8A Regional Septic System 200E Outer 

Area 

MSA HMESCH

MIS 

2607-E9 2607-E9; 2607-E9 Septic System; 242B/BL Septic Tank and 

Drain Field 

B FARMS CHPRC CPCCo 

2607-EA 2607-EA; 2607-EA Septic Tank and Drywell A FARMS CHPRC CPCCo 

2607-EB 2607-EB; 241-BY-254 (ITS #2) Sanitary Septic System B FARMS CHPRC WRPSTW

CC 

2607-EC 2607-EC A FARMS WRPS WRPSTW

CC 

2607-ED 2607-ED A FARMS WRPS WRPSTW

CC 

2607-EE 2607-EE; 2607-EE Septic System PUREX CHPRC CPCCo 

2607-EF 2607-EF; Septic Tank West of 241-BX Tank Farm B FARMS TBD WRPSTW

CC 

2607-EG 2607-EG C FARM WRPS WRPSTW

CC 

2607-EH 2607-EH; 2607-EH Septic System 200E Outer 

Area 

CHPRC CPCCo 

2607-EJ 2607-EJ; 2607-EJ Septic System A FARMS CHPRC CPCCo 

2607-EK 2607-EK 200E Outer 

Area 

CHPRC CPCCo 

2607-EL 2607-EL; 2607-EL Septic Tank/Pump Station 200E Outer 

Area 

MSA HMISHM

ESC 

2607-EM 2607-EM 200E Outer 

Area 

MSA HMISHM

ESC 

2607-EP 2607-EP; 2607-EP Septic System 200E Outer 

Area 

MSA HMISHM

ESC 

2607-EQ 2607-EQ 200E Outer 

Area 

MSA HMISHM

ESC 

2607-ER 2607-ER 200E Outer 

Area 

CHPRC CPCCo 
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2607-ES 2607-ES; Septic Tank and Dry Well North of 204-AR A FARMS MSA HMESCH

MIS 

2607-FSM 2607-FSM; 609 Building Septic Tank 2607-FSM; 6607-FSM; 

100 Area Fire Station Septic Tank; 1607-FSM 

100A600 MSA HMESCH

MIS 

2607-FSN 2607-FSN; 609A Building Septic Tank 2607-FSN; 6607-04; 

6607-4 

600 Outer Area CHPRC CPCCo 

2607-GF 2607-GF; 2607-GF Septic System; 2607-GF Septic Tank and 

Drain Field 

BOE CHPRC CPCCo 

2607-N 2607-N; 2743-N Guard House Septic Tank and Tile Field 600 Outer Area CHPRC CPCCo 

2607-P 2607-P; 2743-P Guard House Septic Tank and Tile Field 600 Outer Area CHPRC CPCCo 

2607-R 2607-R; 2743-R Guard House Septic Tank and Tile Field 600 Outer Area CHPRC CPCCo 

2607-W1 2607-W1 200W Outer 

Area 

MSA HMISHM

ESC 

2607-W10 2607-W10; MO-281 and MO-438; Septic Servicing 278-WA 200W Outer 

Area 

MSA HMISHM

ESC 

2607-W11 2607-W11; Septic Servicing MO-720 200W Outer 

Area 

MSA HMISHM

ESC 

2607-W12 2607-W12; Septic Servicing MO-721 and MO-743 200W Outer 

Area 

MSA HMISHM

ESC 

2607-W13 2607-W13; Construction Trailers Septic; JA Jones/Kaiser 

Constriction Trailers Septic 

Not 

Available200W 

CHPRC CPCCo 

2607-W14 2607-W14; WRAP Facility Septic; 2336 Bldg. Septic WLF MSA HMISHM

ESC 

2607-W15 2607-W15; Septic System for 2740W and 2620W 200W Outer 

Area 

MSA HMISHM

ESC 

2607-W16 2607-W16; Large Onsite Sewer System (LOSS); 200 West 

Area Regional Wastewater System 

200W Outer 

Area 

MSA HMISHM

ESC 

2607-W2 2607-W2 200W Outer 

Area 

CHPRC CPCCo 

2607-W3 2607-W3 T PLANT CHPRC CPCCo 

2607-W4 2607-W4; 221-T Head End Septic Tanks and Drain Fields T PLANT CHPRC CPCCo 

2607-W5 2607-W5; Septic Tank and Drain Field U PLANT MSA HMISHM

ESC 

2607-W6 2607-W6 BOW MSA HMISHM

ESC 

2607-W7 2607-W7; Septic Tank U PLANT CHPRC CPCCo 

2607-W8 2607-W8 PFP CHPRC CPCCo 

2607-W9 2607-W9; 2707-SX Septic Tank S FARMS CHPRC WRPSTW

CC 

2607-WA 2607-WA PFP MSA HMESCH

MIS 

2607-WB 2607-WB; 2607-WB Septic System PFP CHPRC CPCCo 

2607-WC 2607-WC; 2607-WC Septic System S FARMS MSA HMESCH

MIS 

2607-WL 2607-WL; 2607-WL Septic System 200W Outer 

Area 

CHPRC WRPSTW

CC 

2607-WT 2607-WT; 241-T-601 Control Bldg. Tile Field T FARMS CHPRC WRPSTW

CC 

2607-WTX 2607-WTX T FARMS CHPRC WRPSTW
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CC 

2607-WUT 2607-WUT; 2607-WUT Septic Tank and Tile Field U FARM CHPRC WRPSTW

CC 

2607-WWA 2607-WWA; 2607-WWA Septic System 200W CHPRC CPCCo 

2607-WZ 2607-WZ S FARMS CHPRC TWCCW

RPS 

2607-Z 2607-Z PFP CHPRC CPCCo 

2607-Z1 2607-Z1; Septic Tank and Drain Field PFP CHPRC CPCCo 

2607-Z8 2607-Z8 PFP CHPRC CPCCo 

2703-E 

HWSA 

2703-E HWSA; 2703-E Hazardous Waste Storage Area 200E Outer 

Area 

CHPRC CPCCo 

2704-C-WS-1 2704-C-WS-1; Gatehouse French Drain; 2704-C French Drain BOE CHPRC CPCCo 

2704-E 

HWSA 

2704-E HWSA; 2704-E Hazardous Waste Storage Area 200E Outer 

Area 

CHPRC CPCCo 

270-E-1 270-E-1; 216-ER-1; 270-E CNT; 270-E Condensate 

Neutralization Tank 

BOE CHPRC CPCCo 

270-W 270-W; 270-W Neutralization Tank; 270-W Tank U PLANT CHPRC CPCCo 

2711-S 2711-S; 2711-S Stack Monitoring Building REDOX CHPRC CPCCo 

2715-EA 

HWSA 

2715-EA HWSA; 2715-EA Paint Spray Booth Annex; 2715-

EA Hazardous Waste Storage Area 

200E Outer 

Area 

CHPRC CPCCo 

2718-E-WS-1 2718-E-WS-1; 2718 French Drains BOE CHPRC CPCCo 

2718-S 2718-S; 2718-S Filter Monitoring Building; 2718-S Sand 

Filter Monitor; 2718-S Sand Filter Sampler 

REDOX CHPRC CPCCo 

271-U 271-U; 271-U Building; 271-U Office Building U PLANT CHPRC CPCCo 

2727-S 2727-S; 2727-S Nonradioactive Dangerous Waste Storage 

Facility; 2727-S NRDWS Facility 

BOW CHPRC CPCCo 

2727-WA 2727-WA; 2727-WA SRE Sodium Storage Building BOW WRPS WRPSTW

CC 

276-S 276-S; 276-S Solvent Facility; 276-S Solvent Handling 

Facility 

REDOX CHPRC CPCCo 

276-S-141 276-S-141; 276-S-141 Solvent Storage Tank; 276-S-306A; 

276-S-TK-141; Hexone Storage Tank; Tank 276-141; 244-

SX-15 

REDOX CHPRC CPCCo 

276-S-142 276-S-142; 276-S-142 Solvent Storage Tank; 276-S-306B; 

276-S-TK-142; Hexone Storage Tank; Tank 276-142; 244-

SX-15 

REDOX CHPRC CPCCo 

276-U 276-U; 276-U Solvent Facility; 276-U Solvent Handling 

Facility; 276-U Solvent Recovery Facility 

U PLANT CHPRC CPCCo 

2904-S-160 2904-S-160; 2904-S-160 Control Structure; 2904-S-160 Weir BOW CHPRC CPCCo 

2904-S-170 2904-S-170; 2904-S-170 Control Structure; 2904-S-170 Weir 

Box 

REDOX CHPRC CPCCo 

2904-S-171 2904-S-171; 2904-S-171 Control Structure; 2904-S-171 Weir 

Box; 216-S-171 

BOW CHPRC CPCCo 

2904-SA 2904-SA; 2904-SA Cooling Water Sampler Building; 2904-

SA Sample Building 

REDOX CHPRC CPCCo 

291-C 291-C; 291-C Fan and Filter Building; 291-C Filter/Fan 

House; 201-C Air Tunnel 

BOE CHPRC CPCCo 

291-C-1 291-C-1; 291-C-1 Stack; 291-C Stack Burial Trench BOE CHPRC CPCCo 

291-S 291-S; 291-S Fan and Filter Building; 291-S Fan Control 200W CHPRC CPCCo 
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Building; 291-S Fan Hous 

291-S-1 291-S-1; 291-S-1 Stack; REDOX Process and Canyon 

Exhaust; 202-S Stack 

200W CHPRC CPCCo 

291-U 291-U; 291-U Fan Control House U PLANT CHPRC CPCCo 

291-U-1 291-U-1; 291-U-1 Stack, 221-U Stack; 291-U Stack U PLANT CHPRC CPCCo 

292-S 292-S; 292-S Jet Pit House Building REDOX CHPRC CPCCo 

292-U 292-U; 292-U Stack Monitoring Station; 291-U Stack Exhaust 

Monitoring Building 

U PLANT TBD CPCCo 

293-S 293-S; 293-S Off Gas Treatment; 293-S Off-Gas Treatment 

and Recovery; 293-S Offgas Treatment Facility 

REDOX CHPRC CPCCo 

296-A-13 296-A-13; 291-AR Filter Building Stack A FARMS WRPS WRPSTW

CC 

296-S-1 296-S-1; 296-S-1 Stack 200W CHPRC CPCCo 

296-S-12 296-S-12; 296-S-12 Stacks 200W CHPRC CPCCo 

296-S-13 296-S-13; 222-S Stack REDOX WRPS WRPSTW

CC 

296-S-16 296-S-16; 219-S Stack REDOX WRPS WRPSTW

CC 

296-S-2 296-S-2; 296-S-2 Stack; Hoods Ventilation and PR Cage; 

REDOX North Sample G 

200W CHPRC CPCCo 

296-S-21 296-S-21; 222-S Stack REDOX WRPS WRPSTW

CC 

296-S-4 296-S-4; Low-Level Decontamination Sink and Special Work 

Permit Lobby Vent; R 

200W CHPRC CPCCo 

296-S-6 296-S-6; 296-S-6 Stack; REDOX Silo Ventilation 200W CHPRC CPCCo 

296-S-7 296-S-7; 296-S-7 East and West Stacks; 296-S-7E; 296-S-

7W; Dual Stacks; REDO 

200W CHPRC CPCCo 

296-U-10 296-U-10; 296-U-10 Stack U PLANT CHPRC CPCCo 

299-E24-111 299-E24-111; Experimental Test Well Site; Lysimeter Test 

Site; Miscellaneous Stream #803 

PUREX CHPRC CPCCo 

300 ASH 

PITS 

300 ASH PITS; 300 Area Ash Pits; 300 Ash Pits 300A MSA HMISHM

ESC 

300 FBP 300 FBP; 300 Area Filter Backwash Pond 300A MSA HMISHM

ESC 

300 FBP:1 300 FBP (Unlined) 300A MSA HMISHM

ESC 

300 FBP:2 300 FBP (Lined) 300A MSA HMISHM

ESC 

300 IFBD 300 IFBD; 300 Area Interim Filter Backwash Disposal 300A MSA HMISHM

ESC 

300 PHWSA 300 PHWSA; 300 Area Powerhouse Hazardous Waste 

Storage Area; 300 Area Powerhouse HWSA 

300A MSA HMISHM

ESC 

300 RFBP 300 RFBP; East Bay of South Process Pond; Pond 5; 300 

Area Retired Filter Backwash Pond 

300A MSA HMISHM

ESC 

300 RLWS 300 RLWS; 300 Area Radioactive Liquid Waste Sewer; 300 

Area RLWS 

300A MSA HMISHM

ESC 

300 RLWS:1 Radioactive Liquid Waste Sewer 300A MSA HMISHM

ESC 

300 RLWS:2 309 Process Sewer to 340 Complex 300A MSA HMISHM
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ESC 

300 RLWS:3 Retained Sections of the Radioactive Liquid Waste Sewer and 

309 Process Sewer 

300A MSA HMISHM

ESC 

300 RRLWS 300 RRLWS; Contaminated Sewer; Crib Waste System; 

Intermediate Level Radioactive Liquid Waste System; 300 

Area Retired Radioactive Liquid Waste Sewer System; 300 

Area Retired RLWS 

300A MSA HMISHM

ESC 

300 RRLWS:1 Removed Sections of the 300 Area Retired Radioactive 

Liquid Waste Sewer System 

300A MSA HMISHM

ESC 

300 RRLWS:2 Retained Sections of the 300 Area Retired Radioactive Liquid 

Waste Sewer System 

300A MSA HMISHM

ESC 

300 SE 300 SE; Solvent Evaporator; 300 Area Solvent Evaporator; 

300 ASE 

300A MSA HMISHM

ESC 

300 SSS 300 SSS; 3607; 3707; 300 Area Sanitary Sewer System 300 MSA HMIS 

300 VTS 300 VTS; In-Situ Vitrification (ISV) Test Site; 300 Area 

Vitrification Test Site 

300A MSA HMESCH

MIS 

3000 

JYHWSA 

3000 JYHWSA; Hazardous Waste Storage Area (Jones Yard); 

3000 Area Jones Y 

3000 CHPRC CPCCo 

3000 UUOT 3000 UUOT; 3000-12; 3000 Area Underground Used Oil 

Tank 

3000 CHPRC CPCCo 

3000/1208 

HWSA 

3000/1208 HWSA; Hazardous Waste Storage Area (1208); 

3000 Area 1208 Buildin 

3000 CHPRC CPCCo 

3000/1226 

HWSA 

3000/1226 HWSA; Hazardous Waste Storage Area (1226); 

3000 Area 1226 Buildin 

3000 CHPRC CPCCo 

3000/1234 3000/1234; 1234 Building Storage Yard; 1234 Laydown 

Yard; 3000 Area 1234 Stor 

3000 CHPRC CPCCo 

3000/1240 

HWSA 

3000/1240 HWSA; Hazardous Waste Storage Area (1240); 

3000 Area 1240 Buildin 

3000 CHPRC CPCCo 

300-1 300-1; Old North Richland Automotive Maintenance Yard 300A MSA HMISHM

ESC 

300-10 300-10; Burial Trench West of Process Trenches 300A MSA HMISHM

ESC 

300-100 300-100; 325 Building Stormwater Runoff; Miscellaneous 

Stream #408 

300 PNL PNNL 

300-101 300-101; 326 Building Stormwater Runoff and Steam 

Condensate; Miscellaneous Stream #409 

300A MSA HMESCH

MIS 

300-102 300-102; 328 Building Steam Condensate; Miscellaneous 

Stream #353 

300A MSA HMESCH

MIS 

300-103 300-103; 329 Building Stormwater Runoff; Miscellaneous 

Stream #422 

300 MSA HMIS 

300-104 300-104; 329 Building Stormwater Runoff; Miscellaneous 

Stream #546 

300 MSA HMIS 

300-105 300-105; 331 Building Steam Condensate; Miscellaneous 

Stream #513; Pit U1 

300A WCHPNL CPCCo 

300-106 300-106; 331 Building Steam Condensate; Miscellaneous 

Stream #574 

300A WCHPNL CPCCo 

300-107 300-107; 331 Building Stormwater Runoff; Injection Well 

#32; Miscellaneous Strea 

300 PNL PNNL 

300-108 300-108; 331 Building Stormwater Runoff; Injection Well 300 PNL PNNL 
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#37; Miscellaneous Strea 

300-109 300-109; 333 Building Stormwater Runoff; Miscellaneous 

Stream #455 

300A MSA HMISHM

ESC 

300-11 300-11; 382 Pumphouse UGT; 382-1; Pumphouse 

Underground Gasoline Tank 

300A MSA HMISHM

ESC 

300-110 300-110; 333 Building Stormwater Runoff; Miscellaneous 

Stream #456 

300A MSA HMISHM

ESC 

300-111 300-111; 337 Building Stormwater Runoff; Miscellaneous 

Stream #516 

300 MSA HMIS 

300-112 300-112; 340 P-3 Pump Pit; Miscellaneous Stream #428; 

Retention Process Sewer Pump Pit #3 French Drain 

300A MSA HMISHM

ESC 

300-113 300-113; 340 Building Steam Condensate/ Water Heater 

Overflow; Miscellaneous Stream #341 

300A MSA HMISHM

ESC 

300-114 300-114; 340A Building Steam Condensate; Miscellaneous 

Stream #427 

300A MSA HMISHM

ESC 

300-115 300-115; 340B Building Backflow Preventer Emergency 

Drain; Miscellaneous Strea 

300 MSA HMIS 

300-116 300-116; 3506A Building Steam Condensate; Miscellaneous 

Stream #381 

300A MSA HMISHM

ESC 

300-117 300-117; 3506A Building Steam Condensate; Miscellaneous 

Stream #382 

300A MSA HMISHM

ESC 

300-118 300-118; 3621D Building Steam Condensate; Miscellaneous 

Stream #700; Pit U-7 

300A MSA HMISHM

ESC 

300-119 300-119; 3621D Air/Condensate Blowdown Drain; 3621D 

HVAC Condensate; Miscellaneous Stream #401 

300A MSA HMISHM

ESC 

300-12 300-12; 325 Laboratory Diesel Fuel Tank 300 MSA HMIS 

300-120 300-120; 3621D Air Driven Starter Motor Discharge Drain; 

3621D Building Diesel Generator Cooling System 

Condensate; Miscellaneous Stream #402 

300A MSA HMISHM

ESC 

300-121 300-121; 3621D Building Stormwater Runoff; Injection Well 

#26; Miscellaneous Stream #403 

300A MSA HMISHM

ESC 

300-122 300-122; 366 Building Fuel Oil Bunker Loading Station 

Steam Condensate; Miscellaneous Stream #344 

300A MSA HMISHM

ESC 

300-123 300-123; 366 Building Fuel Oil Bunker Loading Station 

Steam Condensate French Drain; Miscellaneous Stream #342 

300A MSA HMISHM

ESC 

300-124 300-124; 366 Building Fuel Oil Bunker Steam Condensate; 

Miscellaneous Stream #653 

300A MSA HMISHM

ESC 

300-125 300-125; 3702 Building Steam Condensate; Miscellaneous 

Stream #346 

300A MSA HMISHM

ESC 

300-126 300-126; 3703 Building Steam Condensate; Miscellaneous 

Stream #431 

300A MSA HMISHM

ESC 

300-127 300-127; 3705 Building Stormwater Runoff; Miscellaneous 

Stream #410 

300 MSA HMIS 

300-128 300-128; 3705 Building Stormwater Runoff; Miscellaneous 

Stream #411 

300 MSA HMIS 

300-129 300-129; 3705 Building Stormwater Runoff; Miscellaneous 

Stream #412 

300 MSA HMIS 

300-13 300-13; 350 Building Release to Sanitary Sewer System 300 MSA HMIS 

300-130 300-130; 3705 Building Stormwater Runoff; Miscellaneous 300 MSA HMIS 
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Stream #413 

300-131 300-131; 3706 Fire Sprinkler System Water; Miscellaneous 

Stream #515 

300 MSA HMIS 

300-132 300-132; 3706 Building Steam Condensate; Miscellaneous 

Stream #368 

300 MSA HMIS 

300-133 300-133; 3706 Building Steam Condensate; Injection Well 

#27; Miscellaneous Stre 

300 MSA HMIS 

 300-134; 3706 Building Steam Condensate; Miscellaneous 

Stream #362 

300 MSA HMIS 

300-135 300-135; 3706 Building Steam Condensate; Miscellaneous 

Stream #365 

300 MSA HMIS 

300-136 300-136; 3706 Building Steam Condensate; Miscellaneous 

Stream #366 

300 MSA HMIS 

300-137 300-137; 3706 Building Steam Condensate; Miscellaneous 

Stream #440 

300 MSA HMIS 

300-138 300-138; 3706 Building Steam Condensate; Miscellaneous 

Stream #360 

300 MSA HMIS 

300-139 300-139; 3706 Building Steam Condensate; Miscellaneous 

Stream #357 

300 MSA HMIS 

300-14 300-14; 331 Building Animal Waste Tanks Pit 300A MSA HMISHM

ESC 

300-140 300-140; 3706 Building Steam Condensate; Miscellaneous 

Stream #356 

300 MSA HMIS 

300-141 300-141; 3706 Building Steam Condensate; Injection Well 

#29; Miscellaneous Stre 

300 MSA HMIS 

300-142 300-142; 3706 Building Steam Condensate; Injection Well 

#30; Miscellaneous Stre 

300 MSA HMIS 

300-143 300-143; 3706 Building Steam Condensate; Miscellaneous 

Stream #361 

300 MSA HMIS 

300-144 300-144; 3706 Building Steam Condensate; Miscellaneous 

Stream #358 

300 MSA HMIS 

300-145 300-145; 3706 Building Steam Condensate; Injection Well 

#25; Miscellaneous Stre 

300 MSA HMIS 

300-146 300-146; 3706 Building Stormwater Runoff; Miscellaneous 

Stream #364 

300 MSA HMIS 

300-147 300-147; 3706 Building Stormwater Runoff; Miscellaneous 

Stream #363 

300 MSA HMIS 

300-148 300-148; 3706 Building Stormwater Runoff; Injection Well 

#22; Miscellaneous Strea 

300 MSA HMIS 

300-149 300-149; 3706A Building Steam Condensate; Injection Well 

#28; Miscellaneous Str 

300 MSA HMIS 

300-15 300-15; 300 Area Process Sewer System 300A MSA HMISHM

ESC 

300-15:1 Active and Retained Portions of 300 Area Portions of 300 

Area 

300A MSA HMISHM

ESC 

300-15:2 300 Area Process Sewer North of Apple Street (Final Closed 

Out) 

300A MSA HMISHM

ESC 

300-15:3 300 Area Process Sewer South of Apple Street (Final Closed 

Out) 

300A MSA HMISHM

ESC 
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300-15:4 3906 North Side and 3906-B Lift Stations 300A MSA HMISHM

ESC 

300-15:5 310 Retention Transfer System 300A MSA HMISHM

ESC 

300-15:6 305A Process Sewer and 24-in. Process Sewer Main North of 

Apple Street (Final Closed Out) 

300A MSA HMISHM

ESC 

300-150 300-150; 3706 Building Steam Condensate; Miscellaneous 

Stream #430 

300A MSA HMISHM

ESC 

300-151 300-151; 3707B Building Steam Condensate; Miscellaneous 

Stream #327 

300A MSA HMISHM

ESC 

300-152 300-152; 3707B Building Steam Condensate; Miscellaneous 

Stream #326; U57 

300A MSA HMISHM

ESC 

300-153 300-153; 3707B Building Steam Condensate; Miscellaneous 

Stream #328 

300A MSA HMISHM

ESC 

300-154 300-154; 3707B Building Steam Condensate; Miscellaneous 

Stream #325 

300A MSA HMISHM

ESC 

300-155 300-155; 3707C Building Steam Condensate; Injection Well 

#24; Miscellaneous Stream #179 

300A MSA HMISHM

ESC 

300-156 300-156; 3707C Building Steam Condensate; Injection Well 

#23; Miscellaneous Stream #178 

300A MSA HMISHM

ESC 

300-157 300-157; 3707C Building Steam Condensate; Miscellaneous 

Stream #337 

300A MSA HMISHM

ESC 

300-158 300-158; 3707C Building Steam Condensate; F.D. #31; 

Miscellaneous Stream #336 

300A MSA HMISHM

ESC 

300-159 300-159; 3707C Building Steam Condensate; F.D. #4; 

Miscellaneous Stream #335 

300A MSA HMISHM

ESC 

300-16 300-16; Contamination Found During Utility Pole 

Replacements; Solid Waste Near 314 Building 

300A MSA HMISHM

ESC 

300-16:1 Utility Pole Northwest of 314 Building (Final Closed Out) 300A MSA HMISHM

ESC 

300-16:2 Utility Pole East of 314 Building (Final Closed Out) 300A MSA HMISHM

ESC 

300-16:3 Utility Pole Southeast of 314 Building (Final Closed Out) 300A MSA HMISHM

ESC 

300-160 300-160; 3707D Building Steam Condensate; Injection Well 

#10; Miscellaneous Stream #443 

300A MSA HMISHM

ESC 

300-161 300-161; 3707D Building Stormwater Runoff; Miscellaneous 

Stream #441 

300A MSA HMISHM

ESC 

300-162 300-162; 3707D Building Stormwater Runoff; Miscellaneous 

Stream #442 

300A MSA HMISHM

ESC 

300-163 300-163; 3708 Building Steam Condensate; Miscellaneous 

Stream #423 

300A MSA HMISHM

ESC 

300-164 300-164; 3709 Building Steam Condensate; F.D. #3; 

Miscellaneous Stream #338 

300A MSA HMISHM

ESC 

300-165 300-165; 3709A Building Condensate; Miscellaneous Stream 

#347 

300A MSA HMISHM

ESC 

300-166 300-166; 3709A Building Steam Trap; Miscellaneous Stream 

#355 

300A MSA HMISHM

ESC 

300-167 300-167; 3711 Building Steam Condensate; Miscellaneous 300A MSA HMISHM
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Stream #343 ESC 

300-168 300-168; 3711 Building Steam Condensate; Miscellaneous 

Stream #433 

300A MSA HMISHM

ESC 

300-169 300-169; 3712 Building Steam Condensate; Miscellaneous 

Stream #351 

300A MSA HMISHM

ESC 

300-17 300-17; 331 Building Trench; 331-D Ditch; Outfall A 300 MSA HMIS 

300-170 300-170; 3712 Building Steam Condensate; Miscellaneous 

Stream #437 

300A MSA HMISHM

ESC 

300-171 300-171; 3713 Building Steam Condensate and Stormwater 

Runoff; F.D. #7; Miscellaneous Stream #333 

300A MSA HMISHM

ESC 

300-172 300-172; 3713 Building Steam Condensate; Miscellaneous 

Stream #435 

300A MSA HMISHM

ESC 

300-173 300-173; 3713 Building Steam Condensate; Miscellaneous 

Stream #512 

300A MSA HMISHM

ESC 

300-174 300-174; 3713 Building Stormwater Runoff and Steam 

Condensate; Miscellaneous Stream #544 

300A MSA HMISHM

ESC 

300-175 300-175; 3714 Building Steam Condensate; Miscellaneous 

Stream #434 

300A MSA HMISHM

ESC 

300-176 300-176; 3715 Building Steam Condensate; Miscellaneous 

Stream #678 

300A MSA HMISHM

ESC 

300-177 300-177; 3717 Building Steam Condensate; Miscellaneous 

Stream #330 

300A MSA HMISHM

ESC 

300-178 300-178; 3717 Building Steam Condensate; Miscellaneous 

Stream #329 

300A MSA HMISHM

ESC 

300-179 300-179; 3717 Building Steam Condensate; Miscellaneous 

Stream #324 

300A MSA HMISHM

ESC 

300-18 300-18; SCA #4; Surface Contaminated Area #4 300A MSA HMISHM

ESC 

300-180 300-180; 3717 Building Stormwater Runoff; Miscellaneous 

Stream #545 

300 MSA HMIS 

300-181 300-181; 3717 Building Steam Condensate; Miscellaneous 

Stream #180 

300A MSA HMISHM

ESC 

300-182 300-182; 3717B Building Steam Condensate; Miscellaneous 

Stream #323 

300A MSA HMISHM

ESC 

300-183 300-183; 3718 Building Steam Condensate; F.D. #40; 

Miscellaneous Stream #340 

300A MSA HMISHM

ESC 

300-184 300-184; 3718A Building Stormwater Runoff; Miscellaneous 

Stream #270 

300 MSA HMIS 

300-185 300-185; 3722 Building Steam Condensate; Injection Well #6; 

Miscellaneous Stream #436 

300A MSA HMISHM

ESC 

300-186 300-186; 3730 Building Steam Condensate; Miscellaneous 

Stream #383 

300A MSA HMISHM

ESC 

300-187 300-187; 3730 Building Steam Condensate; Miscellaneous 

Stream #421 

300A MSA HMISHM

ESC 

300-188 300-188; 3730 Building Steam Condensate; Miscellaneous 

Stream #420 

300A MSA HMISHM

ESC 

300-189 300-189; 3731 Building Steam Condensate; Miscellaneous 

Stream #269 

300A MSA HMISHM

ESC 

300-19 300-19; 324 Building Sodium Removal Pilot Plant; 324 300A MSA HMISHM
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Sodium Removal Pilot Plant ESC 

300-190 300-190; 3731 Building Stormwater Runoff; Miscellaneous 

Stream #517 

300 MSA HMIS 

300-191 300-191; 3731 Building Stormwater Runoff; Miscellaneous 

Stream #518 

300 MSA HMIS 

300-192 300-192; 3732 Building Steam Condensate; Miscellaneous 

Stream #349 

300A MSA HMISHM

ESC 

300-193 300-193; 3732 Building Steam Condensate; Injection Well 

#15; Miscellaneous Stream #419 

300A MSA HMISHM

ESC 

300-194 300-194; 3734 Building Steam Condensate; F.D. #8; 

Miscellaneous Stream #334 

300A MSA HMISHM

ESC 

300-195 300-195; 3734A Building Steam Condensate; Miscellaneous 

Stream #519 

300A MSA HMISHM

ESC 

300-196 300-196; 3745 Building Steam Condensate; Miscellaneous 

Stream #399 

300A MSA HMISHM

ESC 

300-197 300-197; 3745 Building Steam Condensate; Injection Well #5; 

Miscellaneous Stream #398 

300A MSA HMISHM

ESC 

300-198 300-198; 3745 Building Steam Condensate; Injection Well #1; 

Miscellaneous Stream #397 

300A MSA HMISHM

ESC 

300-199 300-199; 3745A Building Steam Condensate; Miscellaneous 

Stream #380 

300A MSA HMISHM

ESC 

300-2 300-2; Contaminated Light Water Disposal; Potential Trench 

Location #1 

300A MSA HMISHM

ESC 

300-200 300-200; 3745B Building Steam Condensate; Miscellaneous 

Stream #379 

300A MSA HMISHM

ESC 

300-201 300-201; 3762 Building Steam Condensate; Injection Well 

#42; Miscellaneous Stream #491 

300A MSA HMISHM

ESC 

300-202 300-202; 3765 Building HVAC Condensate; Miscellaneous 

Stream #345 

300A MSA HMISHM

ESC 

300-203 300-203; 377 Building Steam Condensate; Injection Well #36; 

Miscellaneous Stream #446 

300A MSA HMISHM

ESC 

300-204 300-204; 3790 Building Stormwater Runoff; F.D. #19; 

Injection Well #19; Miscellaneous Stream 

300 MSA HMIS 

300-205 300-205; 3790 Building Stormwater Runoff; F.D. #18; 

Injection Well #18; Miscellaneous Stream 

300 MSA HMIS 

300-206 300-206; 3790 Building Stormwater Runoff; Miscellaneous 

Stream #373 

300 MSA HMIS 

300-207 300-207; 3790 Building Stormwater Runoff; F.D. #16; 

Injection Well #16; Miscellan 

300 MSA HMIS 

300-208 300-208; 3790 Building Stormwater Runoff; F.D. #17; 

Injection Well #17; Miscellan 

300 MSA HMIS 

300-209 300-209; 3790 Building Stormwater Runoff; Miscellaneous 

Stream #374 

300 MSA HMIS 

300-21 300-21; 333 Building Underground Limestone Tank 300 MSA HMIS 

300-210 300-210; 3790 Building Stormwater Runoff; Miscellaneous 

Stream #514 

300 MSA HMIS 

300-211 300-211; 382 Building Steam Condensate; Miscellaneous 

Stream #429 

300A MSA HMISHM

ESC 

300-212 300-212; Miscellaneous Stream #400; MO010 Building 300A MSA HMISHM
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Steam Condensate Sump ESC 

300-213 300-213; Miscellaneous Stream #332; West High Tank 

(Water Tower) Overflow and Steam Condensate 

300A MSA HMISHM

ESC 

300-214 300-214; 300 Area Retention Process Sewer; 300 RPS 300A MSA HMISHM

ESC 

300-214:1 300-214:1, Removed Sections of the 300 Area Retention 

Process Sewer 

300A MSA HMISHM

ESC 

300-214:2 Retained Sections of the 300 Area Retention Process Sewer 300A MSA HMISHM

ESC 

300-215 300-215; 300 Area South 300A MSA HMISHM

ESC 

300-217 300-217; 300 Area Laydown Yard 300 MSA HMIS 

300-218 300-218; 314; 314A and 314B Buildings; Engineering 

Development Laboratory 

300A MSA HMISHM

ESC 

300-219 300-219; 300 Area Waste Acid Transfer Line 300A MSA HMISHM

ESC 

300-22 300-22; 309 Building B-Cell Cleanout Leak 300A MSA HMISHM

ESC 

300-220 300-220; Gravel Pit #7; Pit 7 300 MSA HMIS 

300-222 300-222; 384-W Brine Pit; 384-W Salt Dissolving Pit and 

Brine Pump Pit 

300A MSA HMISHM

ESC 

300-223 300-223; 384 Powerhouse Fuel Oil Day Tanks #1 and #2 300A MSA HMISHM

ESC 

300-224 300-224; WATS and U-Bearing Piping Trench 300A MSA HMISHM

ESC 

300-225 300-225; 3790 Building Stormwater Runoff; Miscellaneous 

Stream #767 

300 MSA HMIS 

300-226 300-226; 3709A Building Miscellaneous Stream #768; Drip 

Station U39 

300A MSA HMISHM

ESC 

300-227 300-227; 3709A Building Miscellaneous Stream #769; Drip 

Station U38 

300A MSA HMISHM

ESC 

300-228 300-228; Drip Station U28; HPD-TRP-026; Miscellaneous 

Stream #770; Steam Trap 3G-U28 

300A MSA HMISHM

ESC 

300-23 300-23; 309-1 UST; PRTR Diesel Storage Tank 300A MSA HMISHM

ESC 

300-230 300-230; HPD-TRP-29; Miscellaneous Stream #771; Steam 

Trap 3G-U44; U44 

300A MSA HMISHM

ESC 

300-231 300-231; Substation C3-S15; Vitrification Test Site 

Transformer Pad 

300 MSA HMIS 

300-235 300-235; 3713 Building Storm Water Runoff and Steam 

Condensate; Miscellaneous Stream #766 

300A MSA HMISHM

ESC 

300-236 300-236; HPD-TRP-020; Miscellaneous Stream #772; Steam 

Trap 3G-U45; U-45 

300A MSA HMISHM

ESC 

300-237 300-237; Miscellaneous Stream #773; Steam Trap HPD-TRP-

010 

300A MSA HMISHM

ESC 

300-238 300-238; HPD-TRP-016; Miscellaneous Stream #774; Steam 

Trap 3G-U24; U-24 

300A MSA HMISHM

ESC 

300-239 300-239; HPD-TRP-058; Miscellaneous Stream #775; Steam 

Trap 3G-U26; U26 

300A MSA HMISHM

ESC 
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300-24 300-24; Soil Contamination at the 314 Metal Extrusion 

Building 

300A MSA HMISHM

ESC 

300-240 300-240; 314 Building Stormwater Drain; Miscellaneous 

Stream #789 

300 MSA HMIS 

300-241 300-241; 320 Building Irrigation Line Effluent; Miscellaneous 

Stream #790 

300 MSA HMIS 

300-242 300-242; 325 Building Stormwater Runoff; Miscellaneous 

Stream #791 

300 PNL PNNL 

300-243 300-243; 318 Building Stormwater Runoff; Miscellaneous 

Stream #792 

300 PNL PNNL 

300-244 300-244; 318 Building Stormwater Runoff; Miscellaneous 

Stream #793 

300 PNL PNNL 

300-248 300-248; 340B Steam Condensate Sump Pit 300A MSA HMISHM

ESC 

300-249 300-249; 304 Building; Residual Rad Contamination 300A MSA HMISHM

ESC 

300-25 300-25; 324 Building; Waste Technology Laboratory 300A CHPRC CPCCo 

300-250 300-250; Valve Pit Southeast of 303A 300 MSA HMIS 

300-251 300-251; Unplanned Release Outside the 303-K Building 300A MSA HMISHM

ESC 

300-253 300-253; 384-W Original Brine Pit; 384-W Original Salt 

Dissolving Pit and Brine Pump Pit 

300A MSA HMISHM

ESC 

300-255 300-255; 309 Tank Farm Contaminated Soil 300A MSA HMISHM

ESC 

300-256 300-256; 306E Fabrication and Testing Laboratory Releases 300A MSA HMISHM

ESC 

300-257 300-257; 309 Process Sewer to River 300A MSA HMESCH

MIS 

300-258 300-258; Abandoned Pipe Trench Between 334 Tank Farm 

and 306E 

300A MSA HMISHM

ESC 

300-259 300-259; Contamination Area Surrounding 618-1 Burial 

Ground 

300A MSA HMISHM

ESC 

300-26 300-26; 384 Powerhouse #6 Fuel Oil Spill; Delivery Truck 

Spillage on Roads; Powerhouse Fuel Oil Spill 

300A MSA HMISHM

ESC 

300-260 300-260; Contaminated Soil West of 313 Building 300A MSA HMISHM

ESC 

300-261 300-261; 315 Filter Plant Process Sewer to River 300A MSA HMISHM

ESC 

300-262 300-262; Contaminated Soil West of South Process Pond 300A MSA HMISHM

ESC 

300-263 300-263; 324 Building Diversion Tank 300A MSA HMISHM

ESC 

300-264 300-264; 327 Building; Demolished 327 Building; 

Postirradiation Testing Laboratory (PTL) 

300A MSA HMISHM

ESC 

300-265 300-265; Pipe Trench Between 324 and 325 Buildings 300A MSA HMISHM

ESC 

300-266 300-266; Soil Under 3728 Building Drain Pipe 300A MSA HMISHM

ESC 

300-267 300-267; French Drain on Northeast Corner of 3728 Building; 300A MSA HMISHM
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Miscellaneous Stream #829 ESC 

300-268 300-268; 3741 Building Foundation; Box Storage Building 

Foundation; Special Machine Shop 

300A MSA HMISHM

ESC 

300-269 300-269; 331-A Virology Laboratory Foundation 300A MSA HMISHM

ESC 

300-27 300-27; Soil Contamination at 329 Biophysics Laboratory 300A MSA HMISHM

ESC 

300-270 300-270; Unplanned Release at 313 Building 300A MSA HMISHM

ESC 

300-271 300-271; 324/327 Buildings 90 Day Storage Pad; HS-027 300A MSA HMISHM

ESC 

300-272 300-272; Underground Storage Tank Near the 377 Building 300A MSA HMISHM

ESC 

300-273 300-273; 366 Bunker Pipeline; Fuel Oil Transfer Pipeline 300A MSA HMISHM

ESC 

300-274 300-274; Surface Debris 300A MSA HMISHM

ESC 

300-275 300-275; Potential Landfill on River Edge 300A MSA HMISHM

ESC 

300-276 300-276; 3607 Sanitary Sewer System; 3607 Sanitary System 

Miscellaneous Components; 3707; 300 Area Sanitary Sewer 

Disposal System 

300A MSA HMISHM

ESC 

300-277 300-277; 300 Area Queue Contamination 300A MSA HMISHM

ESC 

300-278 300-278; 331-C Storage Unit 300A MSA HMISHM

ESC 

300-279 300-279; 3716 Automotive Repair Building Fuel Tanks 300A MSA HMISHM

ESC 

300-28 300-28; Contamination Found Along Ginko Street; Solid 

Waste Site Near 303-G Building 

300A MSA HMISHM

ESC 

300-280 300-280; Construction Debris Disposal Pit West of George 

Washington Way Extension 

300A MSA HMISHM

ESC 

300-281 300-281; Septic Tank Near 325 Building 300A MSA HMISHM

ESC 

300-282 300-282; Crib Near 3717-B Building 300A MSA HMISHM

ESC 

300-283 300-283; Contaminated Light Water Disposal Site #2; 

Potential Trench Location #2 

300A MSA HMISHM

ESC 

300-284 300-284; Sand Blasting Area Near 3221 Building 300A MSA HMISHM

ESC 

300-285 300-285; Ten French Drains and Dry Wells in 300 Area; 300 

Area Steam Condens 

300 MSA HMIS 

300-286 300-286; Three 300 Area Potentially Contaminated French 

Drain/Drywells 

300A MSA HMISHM

ESC 

300-287 300-287; Transite Debris west of Route 4 South 300A MSA HMISHM

ESC 

300-288 300-288; Disposal Sites Within Gravel Pit 6 300A MSA HMISHM

ESC 

300-288:1 300-288:1; Piles of Garnet Sand/Soil Mixture Within Gravel 300A MSA HMISHM
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Pit 6 ESC 

300-288:2 300-288:2; Undocumented Disposal Site within Gravel Pit 6 300A CHPRCM

SA 

HMISCP

CC 

300-289 300-289; Stained Soil Area North of 300 Area 300A MSA HMISHM

ESC 

300-29 300-29; 305-B Berm; Source Location of UPR-600-11 

Contaminated Soil 

300A MSA HMISHM

ESC 

300-290 300-290; Radiological Debris Area East of Horn Rapids 

Disposal Landfill 

300A MSA HMISHM

ESC 

300-291 300-291; Garnet Sand West of 350-A Paint Shop 300A MSA HMISHM

ESC 

300-292 300-292; 315 Water Filter Plant Waste Pipeline Segments 300A MSA HMISHM

ESC 

300-293 300-293; 300 Area Miscellaneous Pipelines 300A MSA HMISHM

ESC 

300-293:1 300 Area Miscellaneous Pipelines - less than 2.5 ft bgs 

(multiple locations) 

300A MSA HMISHM

ESC 

300-293:2 300 Area Miscellaneous Pipelines - greater than or equal to 

2.5 ft bgs (multiple locations) 

300A MSA HMISHM

ESC 

300-294 300-294; Garnet Sand East of 350 Building 300A MSA HMISHM

ESC 

300-295 300-295; 384 Powerhouse Coal Ash Waste Pipeline Segments 300A MSA HMISHM

ESC 

300-296 300-296; Soil Contamination Under the 324 Building B-Cell 300A CHPRC CPCCo 

300-3 300-3; 300-FF-1 Aluminum Hydroxide 300A MSA HMISHM

ESC 

300-30 300-30; 3705 Photography Building 300A MSA HMISHM

ESC 

300-32 300-32; 333 Building; 333 Building Remaining Soils; 333 N 

Fuels Manufacturing Building; New Fuel Cladding Facility 

300A MSA HMESCH

MIS 

300-33 300-33; 306W Metal Fabrication Development Building 

Releases 

300A MSA HMISHM

ESC 

300-34 300-34; 300 Area Process Sewer Leak (Found During Project 

L-070 Excavation at Manhole PS-87) 

300A MSA HMISHM

ESC 

300-35 300-35; 3706A Fuel Storage Tank 300A MSA HMISHM

ESC 

300-36 300-36; 384 Powerhouse Oil Release to French Drain 300 MSA HMIS 

300-37 300-37; PCB Leak to Soil Adjacent to 335A 300A MSA HMISHM

ESC 

300-39 300-39; 309 Building Ex-Vessel Irradiated Fuel Storage 

Basin; 309 Building Irradiated Fuel Storage Basin; 309 Fuel 

Storage Basin 

300A MSA HMISHM

ESC 

300-4 300-4; DOE 351 Substation Soil Contamination 300A MSA HMISHM

ESC 

300-40 300-40; Corrosion of Vitrified Clay Process Sewer Pipe 300A MSA HMISHM

ESC 

300-41 300-41; 306E Neutralization Tank; Underground Lime Tank 

and Valve Pit 

300A MSA HMISHM

ESC 

300-42 300-42; 306E Fabrication and Testing Laboratory 300 MSA HMIS 
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300-43 300-43; Unplanned Release Outside the 304 Building 300A MSA HMISHM

ESC 

300-44 300-44; R-32; UN-300-FF-1; UPR-300-FF-1 300A MSA HMISHM

ESC 

300-45 300-45; Location 3: Bird Droppings Area (Southwest Corner 

of the 316-5 Process Trenches Fence Line); SCA #1; Surface 

Contamination Area 

300A MSA HMISHM

ESC 

300-46 300-46; Soil Contamination and French Drains Surrounding 

3706 Building 

300A MSA HMISHM

ESC 

300-47 300-47; Residual Hazardous Substances Northwest of 3708 

Building 

300 MSA HMIS 

300-48 300-48; 3732 Building Foundation; Thorium Oxide and Fuel 

Fabrication Chemical Wastes Around 3732 Building 

300A MSA HMISHM

ESC 

300-49 300-49; Landfill 1a; UN-300-FF-1; UPR-300-FF-1 300A MSA HMISHM

ESC 

300-5 300-5; 3709A Fire Station; 300 Area Fire Station Fuel Tanks 300A CHPRC CPCCo 

300-50 300-50; Landfill 1b; UN-300-FF-1; UPR-300-FF-1 300A MSA HMISHM

ESC 

300-51 300-51; Landfill 1c; UN-300-FF-1; UPR-300-FF-1 300A MSA HMISHM

ESC 

300-52 300-52; 300 Area Sanitary Trenches 300A MSA HMISHM

ESC 

300-53 300-53; Unplanned Release East Side of 303-G 300A MSA HMISHM

ESC 

300-55 300-55; 307-D; 309 Rupture Loop Holding Tank; RLT-2; 

Rupture Loop Hold-Up Tank 

300A MSA HMISHM

ESC 

300-56 300-56; 306-E 90-Day Waste Accumulation Area 300A MSA HMISHM

ESC 

300-57 300-57; 335 Building 90-Day Waste Accumulation Area 300A MSA HMISHM

ESC 

300-58 300-58; 305B Steam Condensate Injection Well; 

Miscellaneous Stream #449 

300A MSA HMISHM

ESC 

300-59 300-59; 305 Building Steam Condensate; Miscellaneous 

Stream #417 

300A MSA HMISHM

ESC 

300-6 300-6; 366/366A Fuel Oil Bunkers 300A MSA HMISHM

ESC 

300-60 300-60; 303A Building Steam Condensate; F.D. #26; 

Miscellaneous Stream #339 

300A MSA HMISHM

ESC 

300-61 300-61; 303B Building Steam Condensate; Injection Well 

#12; Miscellaneous Stream #444 

300A MSA HMISHM

ESC 

300-62 300-62; 303C Building - Steam Condensate; Miscellaneous 

Stream #495 

300A MSA HMISHM

ESC 

300-63 300-63; 305B Building Stormwater Runoff; Miscellaneous 

Stream #458 

300 MSA HMIS 

300-64 300-64; 303F Building Steam Condensate; Miscellaneous 

Stream #352 

300A MSA HMISHM

ESC 

300-65 300-65; 303J Building - Steam Condensate Mud Leg (Part of 

300 Main Supply); Miscellaneous Stream #266 

300A MSA HMISHM

ESC 

300-66 300-66; 303J Building HVAC Condensate; Miscellaneous 300A MSA HMISHM
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Stream #267 ESC 

300-67 300-67; Miscellaneous Stream #414; Steam Condensate from 

300 Area Main Steam Header 

300A MSA HMISHM

ESC 

300-68 300-68; 305 Building - Steam Condensate; Miscellaneous 

Stream #451; Pit U23 

300A MSA HMISHM

ESC 

300-69 300-69; 305 Building Steam Condensate; Miscellaneous 

Stream #415 

300A MSA HMISHM

ESC 

300-7 300-7; Possible Early Burial Ground Site; Undocumented 

Solid Waste Burial Ground Adjacent to 618-8 

300A MSA HMISHM

ESC 

300-70 300-70; 305 Building Steam Condensate; Miscellaneous 

Stream #416 

300A MSA HMISHM

ESC 

300-71 300-71; 306E Building - HVAC Condensate; Miscellaneous 

Stream #454 

300A MSA HMISHM

ESC 

300-72 300-72; 308 Building Stormwater Runoff; Miscellaneous 

Stream #404 

300 MSA HMIS 

300-73 300-73; 308 Building Stormwater Runoff; Miscellaneous 

Stream #405 

300 MSA HMIS 

300-74 300-74; 308 Building Stormwater Runoff; Miscellaneous 

Stream #406 

300 MSA HMIS 

300-75 300-75; 309 Building Stormwater Runoff and Chiller Water; 

Injection Well #20; Miscellaneous Stream #445 

300A MSA HMISHM

ESC 

300-76 300-76; 306W Building Steam Condensate; Miscellaneous 

Stream #418 

300A MSA HMISHM

ESC 

300-77 300-77; 309 Building Stormwater Runoff; Miscellaneous 

Stream #450 

300 MSA HMIS 

300-78 300-78; Miscellaneous Stream #331; 300 Area Main Header 

Steam Trap (Southwest Corner of 313 Building) 

300A MSA HMISHM

ESC 

300-79 300-79; 313 Building Stormwater Runoff; Miscellaneous 

Stream #457 

300 MSA HMIS 

300-8 300-8; Aluminum Recycle Storage Area; Aluminum Shavings 

Area; North of Railroad and North of 618-8 

300A MSA HMISHM

ESC 

300-80 300-80; 314 Building Stormwater Runoff and Steam 

Condensate; Miscellaneous Stream #268 

300A MSA HMISHM

ESC 

300-81 300-81; 321 Building Steam Condensate; Miscellaneous 

Stream #370 

300 MSA HMIS 

300-82 300-82; 321 Building Steam Condensate; Miscellaneous 

Stream #371 

300 MSA HMIS 

300-83 300-83; 321 Building Steam Condensate; Miscellaneous 

Stream #372 

300 MSA HMIS 

300-84 300-84; 321 Building Vent Valve on Water Line; 

Miscellaneous Stream #348 

300 MSA HMIS 

300-85 300-85; 323 Building Steam Valve Pit; Miscellaneous Stream 

#453 

300A MSA HMISHM

ESC 

300-86 300-86; Miscellaneous Stream #524; 300 Area South Parking 

Lot Stormwater Runoff 

300A MSA HMISHM

ESC 

300-87 300-87; 309 Building Stormwater Runoff; Miscellaneous 

Stream #679 

300 MSA HMIS 

300-88 300-88; 320 Building Irrigation Line Effluent; Miscellaneous 

Stream #626 

300A MSA HMISHM

ESC 
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300-89 300-89; 320 Building Irrigation Line Effluent; Miscellaneous 

Stream #627 

300A MSA HMISHM

ESC 

300-9 300-9; Possible Early Burial Ground Sites North of RR and 

North of 618-8; Solid Waste Burial Ground 

300A MSA HMISHM

ESC 

300-90 300-90; 320 Building Irrigation Line Effluent; Miscellaneous 

Stream #628 

300A MSA HMISHM

ESC 

300-91 300-91; 320 Building; Miscellaneous Stream #350 300A MSA HMISHM

ESC 

300-92 300-92; 321 Building Stormwater Runoff; Miscellaneous 

Stream #680 

300 MSA HMIS 

300-93 300-93; 324 Building Stormwater Runoff; Miscellaneous 

Stream #354 

300 CHPRC CPCCo 

300-94 300-94; 324 Building Stormwater Runoff; Miscellaneous 

Stream #711; 300-234 

300 CHPRC CPCCo 

300-95 300-95; 324/336 Buildings Stormwater Runoff and Steam 

Condensate; Miscellaneous Stream #425 

300A WCHCHP

RC 

CPCCo 

300-96 300-96; 325 Building Steam Condensate; Miscellaneous 

Stream #707 

300A MSA HMISHM

ESC 

300-97 300-97; 325 Building Stormwater Runoff and Fire System 

Testing Water; Miscellan 

300 PNL PNNL 

300-98 300-98; 325 Building South Stairwell Drain; Miscellaneous 

Stream #264; 300-229 

300 PNL PNNL 

300-99 300-99; 325 Building Nitrogen Tank Blowdown 

Miscellaneous Stream #265; Injection Well #399-3 

300A WCHPNL CPCCPN

NL 

303-K CWS 303-K CWS; 303-K Contaminated Waste Storage 300A MSA HMISHM

ESC 

303-M SA 303-M SA; 303-M Storage Area; 303-M Building Storage 

Area 

300A MSA HMISHM

ESC 

303-M UOF 303-M UOF; 303-M Uranium Oxide Facility 300A MSA HMISHM

ESC 

304 CF 304 CF; 304 Concretion Facility 300A MSA HMISHM

ESC 

304 SA 304 SA; 304 Storage Area; 304 Building Storage Area 300A MSA HMISHM

ESC 

305-B SF 305-B SF; 305-B Storage Facility 300A MSA HMISHM

ESC 

307 RB 307 RB; 307 Retention Basins 300A MSA HMISHM

ESC 

309-TW-1 309-TW-1; 309 Holdup Tanks; 309-TW Tank #1 300A MSA HMISHM

ESC 

309-TW-2 309-TW-2; 309 Holdup Tanks; 309-TW Tank #2 300A MSA HMISHM

ESC 

309-TW-3 309-TW-3; 309 Holdup Tank; 309-TW Tank #3 300A MSA HMISHM

ESC 

309-WS-1 309-WS-1; PRTR Ion Exchange Vault; Reactor Ion Exchange 

Pit; 309 Plutonium Recycle Test Reactor Ion Exchanger Vault 

300A MSA HMISHM

ESC 

309-WS-2 309-WS-2; Ion Exchange Vault; PRTR Rupture Loop; 

RLAIX; Rupture Loop Annex Ion Exchange Loop Vault; 

Rupture Loop Ion Exchange Pit 

300A MSA HMISHM

ESC 
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309-WS-3 309-WS-3; 309 Brine Tank 300A MSA HMISHM

ESC 

311 MT1 311 MT1; 311 Tank Farm Underground Methanol Tank #1; 

311-1; 311 Methanol Tank 1 

300A MSA HMISHM

ESC 

311 MT2 311 MT2; 311 Tank Farm Underground Methanol Tank #2; 

311-2; 311 Methanol Tank 2 

300A MSA HMISHM

ESC 

311-TK-40 311-TK-40; 311 Neutralized Waste Tank 1 300A MSA HMISHM

ESC 

311-TK-50 311-TK-50; 311 Neutralization Tank #2; 311 Neutralized 

Waste Tank 2 

300A MSA HMISHM

ESC 

313 

CENTRIFUG

E 

313 CENTRIFUGE; 300 Area WATS; 313 Centrifuge 300A MSA HMISHM

ESC 

313 CRO 313 CRO; 313 Building Copper Remelt Operations; 313 

Copper Remelt Operations 

300 MSA HMIS 

313 ESSP 313 ESSP; 313 Building East Site Storage Pad; 313 East Side 

Storage Pad 

300A MSA HMISHM

ESC 

313 FP 313 FP; 300 Area Waste Acid Treatment System; 313 Filter 

Press 

300A MSA HMISHM

ESC 

313 MT 313 MT; 313 Building Underground Methanol Storage Tank; 

313 Methanol Tank 

300A MSA HMISHM

ESC 

313 URO 313 URO; Uranium Recovery Operations; 313 Uranium 

Recovery Operations 

300 MSA HMIS 

313-TK-2 313-TK-2; 300 Area Waste Acid Treatment System; 313 

Waste Acid Neutralization Tank 

300A MSA HMISHM

ESC 

315 RSDF 315 RSDF; 315 Retired Sanitary Drain Field 300A MSA HMISHM

ESC 

316-1 316-1; South (Old) Pond; 300 Area South Process Pond 300A MSA HMISHM

ESC 

316-2 316-2; North (New) Pond; 300 Area North Process Pond 300A MSA HMISHM

ESC 

316-3 316-3; Process Water Trenches; 307 Disposal Trenches 300A MSA HMISHM

ESC 

316-4 316-4; 316-N-1; 321 Cribs; 616-4; 300 North Cribs 600A CHPRCM

SA 

CPCCo 

316-5 316-5; 3904 Process Waste Trenches; 300 APT; 300 Area 

Process Trenches 

300A WCHCHP

RC 

HMISHM

ESC 

323 TANK 1 323 TANK 1; 321 Building Underground Waste Tanks; 321 

Tank Farm #3; 323 Tank 1 

300A MSA HMISHM

ESC 

323 TANK 2 323 TANK 2; 321 Building Underground Waste Tanks; 321 

Tank Farm #3; 323 Tank 2 

300A MSA HMISHM

ESC 

323 TANK 3 323 TANK 3; 321 Building Underground Waste Tanks; 321 

Tank Farm #3; 323 Tank 3 

300A MSA HMISHM

ESC 

323 TANK 4 323 TANK 4; 321 Building Underground Waste Tanks; 321 

Tank Farm #3; 323 Tank 4 

300A MSA HMISHM

ESC 

325 WTF 325 WTF; 325 Hazardous Waste Treatment Units; 325 Waste 

Treatment Facility 

300A WCHPNL CPCCPN

NL 

331 LSLDF 331 LSLDF; 331 Life Sciences Laboratory Drain Field; 331 

LSL Drain Field 

300A MSA HMISHM

ESC 
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331 LSLT1 331 LSLT1; 331 Life Sciences Laboratory Trench #1; 331 

LSL Trench 1 

300A CHPRC CPCCo 

331 LSLT2 331 LSLT2; 331 Life Sciences Laboratory Trench #2; 331 

LSL Trench 2 

300A CHPRC CPCCo 

331-C HWSA 331-C HWSA; 331-C Low Level Radioactive Storage Area; 

331-C Hazardous Waste Storage Area 

300A MSA HMISHM

ESC 

332 SF 332 SF; 332 Storage Facility; 332 Hazardous Waste Storage 

Area; 332 Interim Holding Facility; 332 Packaging Test 

Facility 

300A MSA HMISHM

ESC 

333 

ESHTSSA 

333 ESHTSSA; 333 East Side Heat Treat Salt Storage Area 300 MSA HMIS 

333 ESHWSA 333 ESHWSA; 333 Building East Side Hazardous Waste 

Storage Area; 333 East Side HWSA 

300A MSA HMISHM

ESC 

333 LHWSA 333 LHWSA; 333 Laydown Hazardous Waste Storage Area; 

333 Laydown HWSA 

300 MSA HMIS 

333 WSTF 333 WSTF; 333 WSWOT; 333 West Side Tank Farm; 333 

West Side Uranium Bearing Acid Tanks; 333 West Side 

Waste Oil Tank 

300A MSA HMISHM

ESC 

333-TK-11 333-TK-11; 333 Chromium Treatment Tank 2; 333 West Side 

Storage Tank for Uranium Bearing Acid 

300A MSA HMISHM

ESC 

333-TK-7 333-TK-7; 333 Chromium Treatment Tank 1; 333 West Side 

Storage Tank for Uranium Bearing Acid 

300A MSA HMISHM

ESC 

334 TFWAST 334 TFWAST; Tank 4; 334 Tank Farm Waste Acid Storage 

Tank 

300A MSA HMISHM

ESC 

334-A-TK-B 334-A-TK-B; 334-A Waste Acid Storage Tank 1 300A MSA HMISHM

ESC 

334-A-TK-C 334-A-TK-C; 334-A Waste Acid Storage Tank 2 300A MSA HMISHM

ESC 

335 & 336 

RSDF 

335 & 336 RSDF; 335 & 336 Retired Sanitary Drain Field 300A MSA HMISHM

ESC 

340 CHWSA 340 CHWSA; 340 Complex Hazardous Waste Storage Area; 

340 Complex HWSA 

300A MSA HMISHM

ESC 

340 

COMPLEX 

340 COMPLEX; 340 Radioactive Liquid Waste Handling 

Facility; 340 Vault 

300A MSA HMISHM

ESC 

350 HWSA 350 HWSA; 350-D Hazardous Waste Staging Area; 350 

Building Hazardous Waste Storage Area 

300A MSAPNL HMESCP

NNL 

3712 USSA 3712 USSA; 3712 Building Uranium Scrap Storage Area; 

3712 Fuels Warehouse; 3712 Uranium Scrap Storage Area 

300A MSA HMISHM

ESC 

3713 

PSHWSA 

3713 PSHWSA; 3713 Paint Shop Hazardous Waste Satellite 

Area 

300A MSA HMISHM

ESC 

3713 

SSHWSA 

3713 SSHWSA; 3713 Sign Shop Hazardous Waste Satellite 

Area 

300A MSA HMISHM

ESC 

3718-F BS 3718-F BS; 3718-F Burn Shed 300A MSA HMISHM

ESC 

3718-F SF 3718-F SF; 3718-F Storage Facility; 3718-F Alkali Metal 

Treatment Facility 

300A MSA HMISHM

ESC 

3718-F TT1 3718-F TT1; 3718-F Treatment Tank 1 300A MSA HMISHM

ESC 

3718-F TT2 3718-F TT2; 3718-F Treatment Tank 2 300A MSA HMISHM
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ESC 

3746-D SR 3746-D SR; 3746-D Silver Recovery; 3746-D Silver 

Recovery Process 

300A MSA HMISHM

ESC 

400 FD10 400 FD10; 482A Building - T-58 Stormwater; Injection Well 

#10; Miscellaneous Stre 

400 CHPRC CPCCo 

400 FD10A 400 FD10A; 482A Building -T-87 Stormwater; Injection Well 

#10A; Miscellaneous S 

400 CHPRC CPCCo 

400 FD1A 400 FD1A; 4717 Reactor Service Building HVAC 

Condensate; Injection Well #1A; Miscellaneous Stream #14; 

400 Area French Drain 1A 

400A CHPRC CPCCo 

400 FD1B 400 FD1B; 4703 Building (FFTF Control Building) HVAC 

Condensate; Injection Well #1B; Miscellaneous Stream #15; 

400 Area French Drain 1B 

400A CHPRC CPCCo 

400 FD2 400 FD2; 4621E Building HVAC Condensate and 

Stormwater; Injection Well #02; Miscellaneous Stream #16; 

400 Area French Drain 2 

400A CHPRC CPCCo 

400 FD3 400 FD3; 408A East Dump Heat Exchanger Stormwater; 

Injection Well #03; Miscellaneous Stream #17; 400 Area 

French Drain 3 

400A CHPRC CPCCo 

400 FD4 400 FD4; 491E Heat Transport Building Stormwater and 

HVAC Condensate; Miscellaneous Stream #18; 400 Area 

French Drain 4 

400A CHPRC CPCCo 

400 FD5 400 FD5; 408 South Building Stormwater and Condensate; 

Injection Well #05; Miscellaneous Stream #19; 400 Area 

French Drain 5 

400A CHPRC CPCCo 

400 FD6 400 FD6; 408C West Dump Heat Exchanger Sump 

Stormwater; Miscellaneous Stream #20; 400 Area French 

Drain 6 

400A CHPRC CPCCo 

400 FD7 400 FD7; 453C Switch Gear Pad Stormwater; 4621W 

Auxiliary Equipment Building HVAC Condensate and 

Stormwater; Injection Well #07; Miscellaneous Stream #21; 

Miscellaneous Stream #27; 400 Area French Drain 7 

400A CHPRC CPCCo 

400 FD8 400 FD8; 4621W Auxiliary Equipment Building HVAC 

Condensate; Injection Well #08; Miscellaneous Stream #22; 

400 Area French Drain 8 

400A CHPRC CPCCo 

400 FD9 400 FD9; 481 Pumphouse Sanitary Water and Salt Water; 

Injection Well #09; Miscellaneous Stream #23; 400 Area 

French Drain 9 

400A CHPRC CPCCo 

400 PPSS 400 PPSS; 4608 Percolation Pond; 4608B Control Structure 

and Process Sewer Sampling Site; 4904 Process Sewer Main; 

4904 Process Sewer System; 400 Area Process Pond and 

Sewer System 

600400A CHPRC CPCCo 

400 RFD 400 RFD; 400 Area Retired French Drains 400 CHPRC CPCCo 

400 RSP 400 RSP; 400 Area Retired Sanitary Pond 400A CHPRC CPCCo 

400 RST 400 RST; 400 Area Retired Septic Tanks 400A CHPRCM

SA 

CPCCo 

400 SBT 400 SBT; Cooling Tower Overflow Trench; 400 Area Retired 

Sand Bottom Trench; 

400 CHPRC CPCCo 

400 SS 400 SS; 4608 Sanitary Sewer; 4608 SS; 400 Area Sanitary 400A MSACHP CPCCo 
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Sewer RC 

400 STF 400 STF; 4608 Sanitary Tile Field; 4608 STF; 400 Area 

Sanitary Tile Field 

400A MSACHP

RC 

CPCCo 

400-1 400-1; 400-1 Dump Site 600A400 MSACHP

RC 

CPCCo 

400-10 400-10; 453B Switch Gear Pad Stormwater; Injection Well 

#11; Miscellaneous Stre 

400 CHPRC CPCCo 

400-11 400-11; 4607 Sanitary Sewer Lagoon; 4607 SSL; 400 Area 

Wetlands 

600A MSACHP

RC 

CPCCo 

400-12 400-12; 4607 Sanitary Tile Field; 4607 STF; 4608A Leaching 

Field; 4608A Sanitary Sewer Leaching Field 

600A MSACHP

RC 

CPCCo 

400-13 400-13; Waste Dumping Site (East of FFTF) 600A MSACHP

RC 

CPCCo 

400-14 400-14; Burn Pit (East of FFTF) 600A MSACHP

RC 

CPCCo 

400-15 400-15; Diesel Fuel Tank Fitting Leak 400 MSA HMIS 

400-16 400-16; 4831 Flammable Storage Facility; 4831 FSF 400A MSACHP

RC 

CPCCo 

400-17 400-17; Buried Construction Waste Area; Buried 

Construction Waste Area #1 

400A MSACHP

RC 

CPCCo 

400-18 400-18; Buried Construction Waste Area; Buried 

Construction Waste Area #2 

400A MSACHP

RC 

CPCCo 

400-19 400-19; 400-30; 440 Building 90-Day Waste Accumulation 

Area; Hazardous Waste Temporary Storage Facility 

400A CHPRC CPCCo 

400-2 400-2; Concrete Batch Plant 400 MSA HMIS 

400-20 400-20; Altitude Valve Pit T-58; Miscellaneous Stream #31 400 CHPRC CPCCo 

400-21 400-21; Altitude Valve Pit T-87; Miscellaneous Stream #32 400 CHPRC CPCCo 

400-22 400-22; Altitude Valve Pit T-330 French Drain; 

Miscellaneous Stream #30 

400 CHPRC CPCCo 

400-23 400-23; 480-A Pump House French Drain; Miscellaneous 

Stream #34; Well Pump P-14 French Drain 

400A CHPRC CPCCo 

400-24 400-24; Miscellaneous Stream #35; Well Pump P-15 French 

Drain 

400A CHPRC CPCCo 

400-25 400-25; Miscellaneous Stream #36; Well Pump P-16 French 

Drain 

400A CHPRC CPCCo 

400-26 400-26; 451-A Substation and B/N Plant French Drain 400 CHPRC CPCCo 

400-28 400-28; FFTF Dichlorodifluoromethane Releases 400 CHPRC CPCCo 

400-29 400-29; FFTF PCB Containing Transformers 400 CHPRC CPCCo 

400-3 400-3; Miscellaneous Stream #732; 400 Area Drainage 

Trench; 400 Area Storm Dr 

400 CHPRC CPCCo 

400-31 400-31; 402 Building; Sodium Storage Facility 400A CHPRC CPCCo 

400-32 400-32; Construction Dry Well; U.G. Drywell - North 400A CHPRC CPCCo 

400-33 400-33; Construction Dry Well; U.G. Drywell - South 400A CHPRC CPCCo 

400-34 400-34; Miscellaneous Stream #733; Northwest Surface 

Water Drainage Ditch 

400 CHPRC CPCCo 

400-35 400-35; Miscellaneous Stream #734; Southwest Surface 

Water Drainage Ditch 

400 CHPRC CPCCo 

400-36 400-36; 4843 Building Temporary Transfer Station; 4843 

Waste Inspection Facility; Sanitary Waste Check Station 

400A CHPRCM

SA 

CPCCo 
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400-37 400-37; Fuel Oil Tank South of 4732-B 400A CHPRC CPCCo 

400-38 400-38; Fuel Oil Tank East of 4722-A Building Slab 400A CHPRC CPCCo 

400-39 400-39; 400 Area Bioremediation Pad; 400 Area Soil Cell 400A CHPRCM

SA 

CPCCo 

400-4 400-4; Suspected Burial Ground (East of FFTF) 400600A CHPRCM

SA 

CPCCo 

400-40 400-40; 403 Building Fuel Storage Facility (FSF); 4718 ISA; 

400 Area Interim Storage Area (ISA); 400 Area Waste 

Management Unit 

400A CHPRC CPCCo 

400-41 400-41; 4723 Flammable Liquid Storage Building Soil Stains; 

400 Area Flammable Liquid Storage Area Soil Stains 

400A CHPRC CPCCo 

400-42 400-42; Demolished 4722-A Building Slab; Legacy Asbestos 

Site 

400A TBD CPCCo 

400-5 400-5; Septic Tank or Cistern 400600A MSACHP

RC 

CPCCo 

400-6 400-6; Material Dumping Area (North of FFTF); Material 

Dumping Area and Building Foundation 

400600A MSACHP

RC 

CPCCo 

400-7 400-7; 4607 Sanitary Sewer; 4607 Sanitary Sewer Septic 

Tank; 4607 SS; 4607 SSST 

400600A CHPRC CPCCo 

400-8 400-8; Construction Material Dumping Area (North of FFTF) 400600A MSACHP

RC 

CPCCo 

400-9 400-9; 400 Area Retired Portable Sanitary Sewer Treatment 

Plant; 400 RPSSTP 

400A CHPRC CPCCo 

403 FD 403 FD; 403 French Drain; Discharge Point from the 403 

Building; Miscellaneous Stream #37; 400 Area Drain 

Discharge from 403; 400 Area French Drain Discharge from 

403 

400A CHPRC CPCCo 

427 HWSA 427 HWSA; 427 Building Fuel Cycle Plant Hazardous Waste 

Storage Area; 427 Building Fuels and Materials Exam Facility 

HWSA 

400A CHPRC CPCCo 

437 MASF 437 MASF; 400 Area Maintenance and Storage Facility; 437 

Maintenance and Storage Facility 

400A CHPRC CPCCo 

4713-B FD 4713-B FD; 4713-B French Drain; Miscellaneous Stream #33 400A CHPRC CPCCo 

4713-B 

HWSA 

4713-B HWSA; 4713-B Hazardous Waste Storage Area 400A CHPRC CPCCo 

4713-B LDFD 4713-B LDFD; 4713-B Loading Dock French Drain; 

Miscellaneous Stream #469 

400A CHPRC CPCCo 

4721 FD 4721 FD; 4721 French Drain; Miscellaneous Stream #28; 400 

Area French Drain Discharge from 4721 Building 

400A CHPRC CPCCo 

4722 

PSHWSA 

4722 PSHWSA; 4722-C Hazardous Waste Storage Area; 

4722 Paint Shop Hazardous Waste Storage Area; 4722 Paint 

Shop HWSA 

400A MSACHP

RC 

CPCCo 

4722-B FD 4722-B FD; 4722-B French Drain 400A MSACHP

RC 

CPCCo 

4722-C FD 4722-C FD; 4722-C French Drain; French Drain South of 

4722-C; Miscellaneous Stream #29 

400A MSACHP

RC 

CPCCo 

4831 LHWSA 4831 LHWSA; 4831 Flammable Storage Facility; 4831 

Laydown Hazardous Waste Storage Area; 4831 Laydown 

HWSA 

400A MSACHP

RC 

CPCCo 
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4843 4843; 4843 Alkali Metal Storage Facility; 4843 AMSF; 4843 

Building; 4843 FFTF Sodium Storage; 4843 Laydown Area 

Warehouse 

400A CHPRCM

SA 

CPCCo 

600 BPHWSA 600 BPHWSA; Hazardous Waste Storage Area (607 Batch 

Plant); 600 Area Batch Plant HWSA 

600 Outer Area CHPRC CPCCo 

600 CL 600 CL; 671 Facility; Central Landfill; Central Waste 

Landfill; CWL; Solid Waste Landfill; SWL; 600 Area Central 

Landfill 

600 Outer Area CHPRC CPCCo 

600 ESHWSA 600 ESHWSA; Hazardous Waste Storage Area (Exploratory 

Shaft); 600 Area Exploratory Shaft Hazardous Waste Storage 

Area; 600 Area Exploratory Shaft HWSA 

600A CHPRC CPCCo 

600 ESST 600 ESST; Septic Tank - Exploratory Shaft; 600 Area 

Exploratory Shaft Septic Tank 

600A CHPRC CPCCo 

600 NRDWL 600 NRDWL; Nonradioactive Dangerous Waste Landfill 

(Central Landfill); NRDW Landfill; NRDWL; 600 Area 

Nonradioactive Dangerous Waste Landfill 

600 Outer Area CHPRC CPCCo 

600 NSTFST 600 NSTFST; Near Surface Test Facility; Septic Tank; 600 

Area Near Surface Test Facility Septic Tank 

600A MSACHP

RC 

CPCCo 

600 NSTFUT 600 NSTFUT; Near Surface Test Facility; Underground Tank; 

600 Area Near Surface Test Facility Underground Tank 

600A MSACHP

RC 

CPCCo 

600 OCL 600 OCL; Original CLF; 600 Area Original Central Landfill 600 Outer Area CHPRC CPCCo 

600-1 600-1; Westinghouse Debris Pit 600A MSA HMISHM

ESC 

600-10 600-10; Battery B Nike Missile Control Center; MIL - H-12C 600A MSAWC

H 

HMISHM

ESC 

600-100 600-100; 600-119; WBL; White Bluffs City Dump; White 

Bluffs City Landfill; White Bluffs Landfill 

600100A MSA HMISHM

ESC 

600-101 600-101; Riverland Railroad Car Wash Pit; RRCWP 600 MSA HMIS 

600-102 600-102; 600 AMBS; 600 Area Army Munitions Burial Site 600 MSA HMIS 

600-104 600-104; USBR 2,4-D Burial Site; USBR-2.4-D 600 MSA HMIS 

600-105 600-105; SDBDL; Sodium Dichromate Barrel Disposal 

Landfill 

600100A MSA HMISHM

ESC 

600-106 600-106; WBPAC; White Bluff Pickling Acid Cribs; White 

Bluffs Pickling Acid Cribs 

600100A MSA HMISHM

ESC 

600-107 600-107; Gable Mountain Plutonium Storage Vault Cribs; 

213-J & K Cribs; 213-J&K Cribs 

600A MSA HMISHM

ESC 

600-108 600-108; 213-J & K Magazine Waste Storage Cavern; 213-

J&K Storage Facility (SF); 213-K Vault; 218-E-16 

600A MSA HMISHM

ESC 

600-109 600-109; Hanford Trailer Camp Landfill; HTCL 600100A MSA HMISHM

ESC 

600-11 600-11; MIL - H-81R 600A WCHMS

A 

HMISHM

ESC 

600-110 600-110; Hanford Townsite Landfill; HTL 600100A MSA HMISHM

ESC 

600-111 600-111; P-11 Critical Mass Laboratory Complex (Buildings, 

Crib, 2 Septic Systems and Associated Piping) 

600100A MSA HMISHM

ESC 

600-112 600-112; 6652-C Space Science Laboratory Active Septic 

Tank; 6652-C SSL Activ 

600 MSA HMIS 

600-113 600-113; 6607-15; 6652-C Space Science Laboratory Inactive 600 MSA HMIS 
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Septic Tank; 6652-C 

600-114 600-114; 6607-14B; 6652-G ALE Field Storage Building 

Septic Tank; 6652-G ALEF 

600 MSA HMIS 

600-115 600-115; 6607-14; 6652-I ALE Headquarters Septic Tank; 

6652-I ALEHST; 6652-I 

600 MSA HMIS 

600-116 600-116; 6652 buildings; Rattlesnake Mountain Nike Missile 

Base; RMNMB 

600 MSA HMIS 

600-117 600-117; 300 Area Treated Effluent Disposal Facility 

(TEDF); 310 Building 

300A MSA HMISHM

ESC 

600-118 600-118; Contaminated Soil Northwest of Gable Mountain 

Pond; Hot Spot Northwe 

600 CHPRC CPCCo 

600-12 600-12; Battery C Control Center; MIL - H-83C 600A WCHMS

A 

HMISHM

ESC 

600-120 600-120; Spare Parts Burn Pit; White Bluffs Spare Parts Burn 

Pit 

600100A MSA HMISHM

ESC 

600-121 600-121; Coal Ash Piles; White Bluffs Coal Ash Piles 600100A MSA HMISHM

ESC 

600-122 600-122; White Bluffs Large Fenced Depression 600 MSA HMIS 

600-123 600-123; Farm Site; White Bluffs Farm Site 600 MSA HMIS 

600-124 600-124; Burn Site and Paint Disposal Area; White Bluffs 

Burn Site and Paint Disposal Area 

600100A MSA HMISHM

ESC 

600-125 600-125; Waste Disposal Trenches; White Bluffs Waste 

Disposal Trench 1 

600100A MSA HMISHM

ESC 

600-126 600-126; Small Subsidence; White Bluffs Small Subsidence 600 MSA HMIS 

600-127 600-127; Fuel Storage Area; White Bluffs Loading Docks and 

Fuel Storage Area 

600100A MSA HMISHM

ESC 

600-128 600-128; Oil and Oil Filter Dump Site; White Bluffs Oil and 

Oil Filter Dump Site 

600100A MSA HMISHM

ESC 

600-129 600-129; Pre-MED White Bluffs Community Dump Site (Oil 

Can Site); White Bluffs Pre-MED Community Dump Site 1 

600100A MSA HMISHM

ESC 

600-13 600-13; Battery "C" Launch Site; MIL - H-83L; PSN 80 600A WCHMS

A 

HMESCH

MIS 

600-130 600-130; American Pipe Company Facilities; Stephensen's 

Cement Pipe Factory 

600 MSA HMIS 

600-131 600-131; Special Fabrication Shop and Warehouse; White 

Bluffs Water Station and Special Fabrication Shops and 

Warehouse 

600100A MSA HMISHM

ESC 

600-132 600-132; Construction Contractor Shop Landfill; White Bluffs 

Construction Contractor Shop Landfill 

600100A MSA HMISHM

ESC 

600-135 600-135; Horseshoe Pit; Spare Parts Machine Shop Landfill; 

White Bluffs Spare Parts Machine Shop Landfill and Pit 

100A600 MSA HMISHM

ESC 

600-136 600-136; Insulation Warehouses; White Bluffs Insulation 

Warehouses 

600 MSA HMIS 

600-138 600-138; Fumigation Chamber Building; White Bluffs 

Fumigation Building 

600 MSA HMIS 

600-139 600-139; Automotive Repair Shop; White Bluffs Automotive 

Repair Shop and Associated Waste Sites 

600100A MSA HMISHM

ESC 

600-14 600-14; MIL - PSN 01 600A MSAWC

H 

HMISHM

ESC 
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600-140 600-140; Gunny Sacks South of H-70 Antiaircraft Site 600 MSA HMIS 

600-141 600-141; Barrels South of H-70 Antiaircraft Site 600 MSA HMIS 

600-142 600-142; Car Body at McGee Ranch Fish Farm 600A MSAWC

H 

HMISHM

ESC 

600-143 600-143; Car Body at Ford Well 600 MSA HMIS 

600-144 600-144; Car Body Near Top of Umptanum Ridge 600 MSA HMIS 

600-146 600-146; Steel Structure on Northwest Side of Gable 

Mountain 

600A MSA HMISHM

ESC 

600-147 600-147; Wood Shack (Northwest of Gable Mountain) 600 MSA HMIS 

600-148 600-148; Environmental Restoration Disposal Facility; ERDF ERDF CHPRC CPCCo 

600-149 600-149; 600-54; 661 Complex; Rifle and Pistol Range; Small 

Arms Range 

600A MSA HMISHM

ESC 

600-149:1 Small Arms Range, Rifle, and Pistol Range 600A MSA HMISHM

ESC 

600-149:2 Berm Behind the Pistol/Rifle Range 600A MSA HMISHM

ESC 

600-15 600-15; MIL - PSN 04 600A MSAWC

H 

HMISHM

ESC 

600-151 600-151; Dumping Areas 50 Yards and 200 Yards 

Downstream of River Mile 14; Military Installation NW of 

100H Area 

600100A MSA HMISHM

ESC 

600-152 600-152; Military Septic Tanks 600100A MSA HMISHM

ESC 

600-153 600-153; Dumping Area Between River Mile Markers 29 and 

30 

600 MSA HMIS 

600-154 600-154; RCRA General Inspection HIRIV-FY96 Item #6; 

Remains of Windmill 

600 MSA HMIS 

600-155 600-155; Dumping Area Upstream of River Mile Marker 35 

Identified During RCRA 

600 MSA HMIS 

600-156 600-156; Construction Debris Dump Site 600 Outer Area CHPRC CPCCo 

600-157 600-157; White Bluffs Concrete Foundation Pads 600 MSA HMIS 

600-158 600-158; White Bluffs Ground Storage Tank and Booster 

Pump Station 

600 MSA HMIS 

600-159 600-159; White Bluffs Bank Well 600 MSA HMIS 

600-16 600-16; Base Camp 500; H-07-H; MIL - PSN 07/10; PSN 10 600A WCHMS

A 

HMISHM

ESC 

600-160 600-160; White Bluffs Irrigation Debris 600 MSA HMIS 

600-161 600-161; White Bluffs Plumbing Debris 600 MSA HMIS 

600-162 600-162; White Bluffs Pipe Debris and Bucket of Lead 600 MSA HMIS 

600-163 600-163; White Bluffs Pipe Testing Shop 600 MSA HMIS 

600-164 600-164; White Bluffs Earth Berm and Trench 600 MSA HMIS 

600-165 600-165; White Bluffs Valve Box 600 MSA HMIS 

600-166 600-166; White Bluffs Subsidences 600 MSA HMIS 

600-167 600-167; White Bluffs Cistern 600 MSA HMIS 

600-168 600-168; Buckholdt Ranch Toilet Pits; Herriford Ranch Toilet 

Pits 

600 MSA HMIS 

600-169 600-169; Hanford Construction Camp Trenches 600 MSA HMIS 

600-17 600-17; H-14; MIL - PSN 12/14 Site and Military Dump; 600A MSAWC HMISHM
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PSN 12; Tent Camp 505 H ESC 

600-170 600-170; White Bluffs Subsurface Concrete Structure 600 MSA HMIS 

600-171 600-171; White Bluffs Townsite 600 MSA HMIS 

600-171:1 600-171:1, White Bluffs Townsite Wells 600 MSA HMIS 

600-171:10 600-171:10, Site Number 43; White Bluffs Townsite Fire 

Inspection Office 

600 MSA HMIS 

600-171:2 600-171:2, Site Number32; White Bluffs Townsite Insulation 

Warehouse 

600 MSA HMIS 

600-171:3 600-171:3, Office Equipment Warehouse; Site Number 33; 

Whtie Bluffs Townsite 

600 MSA HMIS 

600-171:4 600-171:4, Site Number 34; White Bluffs Townsite Elevated 

Water Storage Tank 

600 MSA HMIS 

600-171:5 600-171:5, Site Number 36; White Bluffs Townsite Air and 

Welding Tool Maintenan 

600 MSA HMIS 

600-171:6 600-171:6, Site Number 37, White Bluffs Townsite Fire 

Station 

600 MSA HMIS 

600-171:7 600-171:7, Stie Number 38, White Bluffs Townsite Service 

Division Engineer Office 

600 MSA HMIS 

600-171:8 600-171:8, Site Number 39, White Bluffs Townsite 

Government Checkers and Rati 

600 MSA HMIS 

600-171:9 600-171:9, Site Number 42; White Bluffs Townsite Two 

Stationary Storage Wareho 

600 MSA HMIS 

600-172 600-172; White Bluffs French Drain or Dry Well 600 100A MSA HMISHM

ESC 

600-173 600-173; White Bluffs Domestic Debris Dump and Building 

Foundations 

600 100A MSA HMISHM

ESC 

600-174 600-174; White Bluffs French Drain 600 100A MSA HMISHM

ESC 

600-175 600-175; Original Priest Rapids Ice House Drain Field 600 100A MSA HMISHM

ESC 

600-176 600-176; White Bluffs Paint Disposal Area 600 100A MSA HMISHM

ESC 

600-177 600-177; White Bluffs Pipe Bender and Equipment Dumping 

Area 

600 100A MSA HMISHM

ESC 

600-178 600-178; 213-J and 213-K Guard House Toilet Pit 600A MSA HMISHM

ESC 

600-179 600-179; Priest Rapids Ice House 600100A MSA HMISHM

ESC 

600-18 600-18; H-82; MIL - PSN 72/82; PSN 72; Tent Camp 515 600A WCHMS

A 

HMISHM

ESC 

600-180 600-180; White Bluffs Suspect Automotive Repair Shop 600 100A MSA HMISHM

ESC 

600-181 600-181; White Bluffs Oil Dump 600 100A MSA HMISHM

ESC 

600-182 600-182; White Bluffs Asbestos Pipe Lagging and Excess 

Piping 

600 100A MSA HMISHM

ESC 

600-183 600-183; White Bluffs Burn Pile and Debris 600 100A MSA HMISHM

ESC 

600-184 600-184; White Bluffs Townsite Septic System 600 100A MSA HMISHM
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ESC 

600-185 600-185; Hanford Construction Camp Honey Dump Site 600 100A MSA HMISHM

ESC 

600-186 600-186; Hanford Construction Camp Septic Tanks and 

Sewage Treatment Plants 

600 100A MSA HMISHM

ESC 

600-187 600-187; West Lake Honey Dump Station 600 Outer Area CHPRC CPCCo 

600-188 600-188; White Bluffs Waste Disposal Trench 2 600 100A MSA HMISHM

ESC 

600-189 600-189; White Bluffs Warehouse Facility French Drains; 

100-H-23 

600 100A MSA HMISHM

ESC 

600-19 600-19; Base Camp 410; H-90; MIL - PSN 90 600A WCHMS

A 

HMISHM

ESC 

600-190 600-190; White Bluffs Warehouse Tar and/or Paint Disposal 

Area 

600 100A MSA HMISHM

ESC 

600-191 600-191; White Bluffs Pre-MED Community Dump Site 2 600 100A MSA HMISHM

ESC 

600-192 600-192; Hanford Construction Camp Fumigation Chamber 600  MSA HMIS 

600-193 600-193; White Bluffs Gas Station 600 100A MSA HMISHM

ESC 

600-194 600-194; Main Pipe Fabrication and Blacksmith Shop; White 

Bluffs Main Pipe Fabrication Shop 

600 100A MSA HMISHM

ESC 

600-195 600-195; White Bluffs Townsite Electrical Substation 600  MSA HMIS 

600-196 600-196; White Bluffs Farm Dump Site and Partially 

Backfilled Pit 

600  MSA HMIS 

600-198 600-198; RCRA General Inspection LORIVFY96 Item #2; 

White Bluffs River Bank 

600  MSA HMIS 

600-199 600-199; White Bluffs Ash Covered Concrete Pad 600 100A MSA HMISHM

ESC 

600-2 600-2; Army Landfill 600A CHPRC CPCCo 

600-20 600-20; 615 Hot Mix Plant for Road Materials; Tank Cleaning 

Site 

600 100A MSA HMISHM

ESC 

600-200 600-200; Priest Rapids Ice House Septic Tank 600 100A MSA HMISHM

ESC 

600-201 600-201; White Bluffs Paint and Solid Waste Disposal Site 600 100A MSA HMISHM

ESC 

600-202 600-202; Hanford Townsite Four Burn and Burial Pits 600 100A MSA HMISHM

ESC 

600-203 600-203; White Bluffs French Drains 600 100A MSA HMISHM

ESC 

600-204 600-204; Hanford Townsite Burn and Burial Trench 600 100A MSA HMISHM

ESC 

600-205 600-205; Hanford Townsite Landfill 2 600 100A MSA HMISHM

ESC 

600-206 600-206; 101 Building Graphite Dump Site 600100A MSA HMISHM

ESC 

600-207 600-207; Hanford Construction Camp Powerhouse Ash Pile 600100A MSA HMISHM

ESC 

600-208 600-208; Hanford Construction Camp Boiler House Ponds 600100A MSA HMISHM

ESC 
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600-209 600-209; White Bluffs Excess Railroad Tie Materials 600100A MSA HMISHM

ESC 

600-210 600-210; 300 Area TEDF Outfall 600 MSA HMIS 

600-211 600-211; 616A; 616-A; SALDS; State Approved Land 

Disposal Site 

600 Outer Area WRPS WRPSTW

CC 

600-212 600-212; Relocatable Latrine Facility Holding Tank System 600 Outer Area MSA HMISHM

ESC 

600-213 600-213; Hanford Airport Underground Fuel Storage Tanks 600100A MSA HMISHM

ESC 

600-214 600-214; 600-PSTF; MODU-Tanks; 600 Area Purgewater 

Storage and Treatment Facility 

600 Outer Area CHPRC CPCCo 

600-215 600-215; 6265A 90-Day Waste Accumulation Area 600 Outer Area CHPRC CPCCo 

600-216 600-216; 600-48; H-61-H Anti-Aircraft Artillery Site 

Building Foundations 

600 CHPRC CPCCo 

600-217 600-217; H-61-H Anti-Aircraft Artillery Site Sewer System 600 Outer Area CHPRC CPCCo 

600-218 600-218; H-61-H Anti-Aircraft Artillery Site Dumping Area 600 Outer Area CHPRC CPCCo 

600-219 600-219; H-61-R Radar Site 600 CHPRC CPCCo 

600-22 600-22; UFO Landing Site 600A MSA HMISHM

ESC 

600-220 600-220; H-51 Anti-Aircraft Artillery Site Dumping Area 600 Outer Area CHPRC CPCCo 

600-222 600-222; H-60 Gun Site 600A MSA HMISHM

ESC 

600-223 600-223; H-50 Gun Site Pit; Military Camp South of 200W 600 Outer Area CHPRC CPCCo 

600-224 600-224; H-50 Gun Site Septic System; Military Camp South 

of 200W 

600 Outer Area CHPRC CPCCo 

600-226 600-226; Gun Site H-42 Dumping Area 600 Outer Area CHPRC CPCCo 

600-227 600-227; H-40 Gun Site Building Foundations 600 Outer Area CHPRC CPCCo 

600-228 600-228; H-40 Gun Site Dumping Area 600 Outer Area CHPRC CPCCo 

600-229 600-229; Dumping Area Near White Bluffs Ferry Landing 

(East Side); RCRA Gener 

600 MSA HMIS 

600-23 600-23; Dumping Area Within Gravel Pit #11; Gravel Pit 11 600A MSA HMISHM

ESC 

600-230 600-230; RCRA General Inspection 200WFY97 Item #4 

Historic Disposal Site 

600100A MSA HMISHM

ESC 

600-231 600-231; RCRA General Inspection 200WFY97 Item #5 

Historic Disposal Site 

600 MSA HMIS 

600-232 600-232; 100B Electrical Laydown Area 600100A MSA HMISHM

ESC 

600-233 600-233; Vertical Pipe Near 100B Electrical Laydown Area 600100A MSA HMISHM

ESC 

600-234 600-234; RCRA General Inspection 200WFY97 Item #11 

Historic Disposal Site 

600 MSA HMIS 

600-235 600-235; Buried Lead Sheathed Telephone Cables 600 Outer Area MSA HMISHM

ESC 

600-236 600-236; Bioremediation Site; Petroleum Contaminated Soil; 

Soilcell 607 Site 

600 Outer Area CHPRC CPCCo 

600-237 600-237; Gable Pond (216-A-25) North and South Borrow 

Pits 

600 CHPRC CPCCo 

600-239 600-239; 615 Hot Mix Plant Debris; Debris in Pit 16; Hanford 600100A MSA HMISHM
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Aggregate Pit Debris ESC 

600-24 600-24; H-21 Anti-Aircraft Artillery Compound and Dump 

Site; West P-11 

600100A MSA HMISHM

ESC 

600-240 600-240; 615 Hot Mix Plant Debris; Debris in Pit 17; Hanford 

Aggregate Pit Debris 

600100A MSA HMISHM

ESC 

600-243 600-243; Bioremediation Pad Inside Gravel Pit #6; Oil 

Contaminated Soil; Petroleum Contaminated Soil 

Bioremediation Pad; Pit 6 

600300A MSA HMISHM

ESC 

600-244 600-244; Gravel Pit #6; Gravel Pit 6; Pit 6 600 MSA HMIS 

600-245 600-245; Gravel Pit #8; Pit 8 600 MSA HMIS 

600-246 600-246; Gravel Pit #9; Inert/Demolition Waste Landfill; Pit 9 600A MSA HMISHM

ESC 

600-247 600-247; Gravel Pit #10; Inert Landfill; Pit 10 600A MSA HMESCH

MIS 

600-248 600-248; Gravel Pit #11; Pit 11 600 MSA HMIS 

600-249 600-249; Debris Within Gravel Pit 6 300A MSA HMISHM

ESC 

600-25 600-25; Susie Junction 600 MSA HMIS 

600-250 600-250; Metal Debris from RCRA General Inspection 

#LORIVFY97 Item #4 

600 MSA HMIS 

600-251 600-251; Steel Pipe from RCRA General Inspection 

#LORIVFY97 Item #6 

600 MSA HMIS 

600-252 600-252; Old Tank from RCRA General Inspection 

#LORIVFY97 Item #8 

600 MSA HMIS 

600-253 600-253; Gravel Pit #24; Pit 24 600 MSA HMIS 

600-254 600-254; Abandoned 251-W Substation Mineral Oil 

Underground Pipelines 

600 CHPRC CPCCo 

600-255 600-255; 300 Area Stormwater Percolation Pond 600 MSA HMIS 

600-256 600-256; Atmospheric Dispersion Modeling Towers; Ethylene 

Glycol Release 

600 Outer Area CHPRC CPCCo 

600-257 600-257; 213-J Magazine Waste Storage Cavern; 213-J Vault; 

213-J&K Storage Facility 

600A MSA HMISHM

ESC 

600-258 600-258; Item #1; RCRA General Inspection Summary Sheet 

HIRIVFY99 

600 MSA HMIS 

600-259 600-259; Grout Waste Test Lysimeter; Inactive Lysimeter Site 

East End; Special Waste Form Lysimeter 

600A MSAWC

H 

HMISHM

ESC 

600-259:1 Grout Lysimeter Site, Grout Waste Test Facility 600 MSA HMIS 

600-259:2 Grout Lysimeter Site, Special Waste From Lysimeter 600 MSA HMIS 

600-26 600-26; Hanford Townsite Burn Pile 600100A MSA HMISHM

ESC 

600-260 600-260; Roped Off Area Near Meteorological Tower 600 Outer Area CHPRC CPCCo 

600-261 600-261; 601 Structures; Standard Gauge Railroad Track 600 CHPRC CPCCo 

600-262 600-262; Lysimeter Test Site; West Lake Test Crib 600 Outer Area CHPRC CPCCo 

600-263 600-263; Pile of Cans and White Powder 600100A MSA HMISHM

ESC 

600-264 600-264; Abandoned Oil Drum 600A MSA HMISHM

ESC 

600-265 600-265; Unidentified Pipes Near the 618-10 Burial Ground 600 MSA HMIS 
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600-266 600-266; Trash Dump West of Gate 117A 600 Outer Area CHPRC CPCCo 

600-267 600-267; Weather Station 90 Day Storage Pad 600 CHPRC CPCCo 

600-268 600-268; Pipe Laydown Yard Accumulation Area; 200 East 

Pipe Yard Drum Accumulation Area 

600 Outer Area CHPRC CPCCo 

600-269-PL 600-269-PL; Cross Site Transfer Line Replacement; Lines 

SNL-3150 and 3160; New Cross-Site Transfer Line 

S FARMS WRPS WRPSTW

CC 

600-27 600-27; 6-54-18A; 6-54-18B; 6-54-18C; 6-54-18D; A58858; 

A8855; A8856; A8857; Foundations and Dumping Area; 

Water Supply Valve Pits; Well 699-50-18C; Well DC-6 

100A600 MSA HMESCH

MIS 

600-270 600-270; Horseshoe Landfill; Nike Missile Base 600 MSA HMIS 

600-271 600-271; Nike Missile Base Landfill 600 MSA HMIS 

600-272 600-272; Petroleum-Contaminated Borehole; Well 699-43-2 600100A MSA HMISHM

ESC 

600-273 600-273; Pile of Red Material at Riverland 600 MSA HMIS 

600-274 600-274; Riverland; 2,4-D Can Site at McGee Ranch 600 MSA HMIS 

600-275 600-275; Army Ammo Site; Igloo Site; Regulated Storage 

Area; 218-W-14 

600 Outer Area MSA HMISHM

ESC 

600-276 600-276; Cold Test Facility; GEDF; Hanford Geotechnical 

Engineering and Develop 

600 MSA HMIS 

600-278 600-278; Bioremediation Pad Within Gravel Pit 9; Oil 

Contaminated Soil 

600A MSA HMISHM

ESC 

600-279 600-279; Vegetation Free Area Between White Bluffs and 

100F 

600100A MSA HMISHM

ESC 

600-28 600-28; Rattlesnake Construction Dump 600 MSA HMIS 

600-280 600-280; Hardened Tar Site 600100A MSA HMISHM

ESC 

600-281 600-281; Scattered Debris South of Army Loop Road 600 Outer Area CHPRC CPCCo 

600-282 600-282; Wood and Coal Debris Piles 600 Outer Area CHPRC CPCCo 

600-283 600-283; Suspect Buried Equipment in Gravel Pit 11 600 MSA HMIS 

600-284-PL 600-284-PL; Cross Site Transfer Pipeline; Lines V360, V361, 

V362, V363, V364 and V366; Old Cross Site Transfer Line; 

Original Cross Site Transfer Pipeline; Piping Associated with 

UPR-600-20, Cross Site Transfer Line 

U PLANT CHPRC CPCCo 

600-284-PL-A 600-284-PL-A; Cross Site Transfer Line; Cross Site Transfer 

Pipeline; Lines V360, V361, V362, V363, V364 and V366; 

Old Cross Site Transfer Line; Original Cross Site Transfer 

Pipeline; Piping Associated with UPR-600-20; 600-284-PL 

U PLANT None CPCCo 

600-284-PL-B 600-284-PL-B; Cross Site Transfer Line; Cross Site Transfer 

Pipeline; Lines V360, V361, V362, V363, V364 and V366; 

Old Cross Site Transfer Line; Original Cross Site Transfer 

Pipeline; Piping Associated with UPR-600-20; 600-284-PL 

Outer Area None CPCCo 

600-284-PL-C 600-284-PL-C; Cross Site Transfer Line; Cross Site Transfer 

Pipeline; Lines V360, V361, V362, V363, V364 and V366; 

Old Cross Site Transfer Line; Original Cross Site Transfer 

Pipeline; Piping Associated with UPR-600-20; 600-284-PL 

BOE None CPCCo 

600-284-PL-X 600-284-PL-X; Cross Site Transfer Line; Cross Site Transfer 

Pipeline; Lines V360, V361, V362, V363, V364 and V366; 

Old Cross Site Transfer Line; Original Cross Site Transfer 

Pipeline; Piping Associated with UPR-600-20; 600-284-PL 

Not Available TBD CPCCo 
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600-285-PL 600-285-PL; Pipeline from 212-N to 216-N-1 Pond 600 Outer Area CHPRC CPCCo 

600-286-PL 600-286-PL; Pipeline from 212-P to 216-N-4 Pond 600 Outer Area CHPRC CPCCo 

600-287-PL 600-287-PL; Pipeline from 212-R to 216-N-6 Pond 600 Outer Area CHPRC CPCCo 

600-288 600-288; Soil Corrosion Test Site 600 Outer Area CHPRC CPCCo 

600-289 600-289; Dumping Area Near Shooting Range 600A TBD CPCCo 

600-29 600-29; 100-K Construction Lay-down Area; 100-K-41 600100A MSA HMISHM

ESC 

600-290 600-290; Contaminated Concrete Foundation West of 618-13; 

Pad and Loading Dock Near 618-13; 300 West Storage Area 

600300A MSA HMISHM

ESC 

600-290:1 Contaminated Concrete Foundation West of 618-13, Pad and 

Loading Dock 

600A300 MSA HMISHM

ESC 

600-290:2 300 West Storage Area 300A MSA HMISHM

ESC 

600-291-PL 600-291-PL; TEDF Line; 200 Area Treated Effluent Disposal 

Facility Pipeline 

REDOX WRPS WRPSTW

CC 

600-292-PL 600-292-PL; SALDS Pipeline; State Approved Land Disposal 

Site Pipeline 

600 Outer Area WRPS WRPSTW

CC 

600-293 600-293; White Bluffs Service Station #1 600100A MSA HMISHM

ESC 

600-294 600-294; White Bluffs Service Station #2 600100A MSA HMISHM

ESC 

600-295 600-295; White Bluffs Paint Shop 600100A MSA HMISHM

ESC 

600-296 600-296; White Bluffs Fire Department Septic System 600100A MSA HMISHM

ESC 

600-297 600-297; White Bluffs Imhoff Tank 600100A MSA HMISHM

ESC 

600-298 600-298; Surface Debris and Stained Soil in 100-IU-2 600100A MSA HMISHM

ESC 

600-298:1 600-298:1, Stained Soil/Surface Debris Area 1 600A MSA HMISHM

ESC 

600-298:2 600-298:2, Stained Soil/Surface Debris Area 2 600A MSA HMISHM

ESC 

600-298:3 600-298:3, Stained Soil/Surface Debris Area 3 600A MSA HMISHM

ESC 

600-298:4 600-298:4 Stained Soil/Surface Debris Area 4 600A MSA HMISHM

ESC 

600-298:5 600-298:5 Stained Soil/Surface Debris Area 5 600A MSA HMISHM

ESC 

600-298:6 600-298:6 Stained Soil/Surface Debris Area 6 600A MSA HMISHM

ESC 

600-298:7 600-298:7 Stained Soil/Surface Debris Area 7 600A MSA HMISHM

ESC 

600-298:8 600-298:8 Stained Soil/Surface Debris Area 8 600A MSA HMESCH

MIS 

600-299 600-299; Surface Debris and Batteries 600100A MSA HMISHM

ESC 

600-299:1 600-299:1, Surface Debris and Batteries Area 1 600A MSA HMISHM

ESC 
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600-299:2 600-299:2, Surface Debris and Batteries Area 2 600A MSA HMISHM

ESC 

600-299:3 600-299:3, Surface Debris and Batteries Area 3 600A MSA HMISHM

ESC 

600-299:4 600-299:4, Surface Debris and Batteries Area 4 600A MSA HMISHM

ESC 

600-299:5 600-299:5, Surface Debris and Batteries Area 5 600A MSA HMISHM

ESC 

600-299:6 600-299:6, Debris and Soil From White Bluffs Central Shop 

Areas 

600A MSA HMISHM

ESC 

600-3 600-3; Hanford Townsite Excess Material Storage Yard/Paint 

Pit 

600100A MSA HMISHM

ESC 

600-30 600-30; 100-DR Construction Lay-down Area 600100A MSA HMISHM

ESC 

600-300 600-300; Miscellaneous Surface Debris Sites 600100A MSA HMISHM

ESC 

600-300:1 600-300:1, Miscellaneous Surface Debris Area 1 600A MSA HMISHM

ESC 

600-300:10 600-300:10, Miscellaneous Surface Debris Area 10 600A MSA HMISHM

ESC 

600-300:11 600-300:11, Miscellaneous Surface Debris Area 11 600A MSA HMISHM

ESC 

600-300:12 600-300:12, Miscellaneous Surface Debris Area 12 600A MSA HMISHM

ESC 

600-300:2 600-300:2, Miscellaneous Surface Debris Area 2 600A MSA HMISHM

ESC 

600-300:3 600-300:3, Miscellaneous Surface Debris Area 3 600A MSA HMISHM

ESC 

600-300:4 600-300:4, Miscellaneous Surface Debris Area 4 600A MSA HMISHM

ESC 

600-300:5 600-300:5, Miscellaneous Surface Debris Area 5 600A MSA HMISHM

ESC 

600-300:6 600-300:6. Miscellaneous Surface Debris Area 6 600A MSA HMISHM

ESC 

600-300:7 600-300:7, Miscellaneous Surface Debris Area 7 600A MSA HMISHM

ESC 

600-300:8 600-300:8, Miscellaneous Surface Debris Area 8 600A MSA HMISHM

ESC 

600-300:9 600-300:9, Miscellaneous Surface Debris Area 9 600A MSA HMISHM

ESC 

600-301 600-301; White Bluffs Sanitary Sewer Pipelines 600100A MSA HMISHM

ESC 

600-302 600-302; French Drain with Vent Pipe 600100A MSA HMISHM

ESC 

600-303 600-303; Vertical Pipes 600100A MSA HMISHM

ESC 

600-304 600-304; White Bluffs Sanitary Water 600 MSA HMIS 

600-305 600-305; Suspect Asbestos Containing Material Sites 600100A MSA HMISHM

ESC 
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600-305:1 600-305:1; Suspect ACM Sites Area 1 600 MSA HMIS 

600-305:2 600-305:2; Suspect ACM Sites Area 2 600 MSA HMIS 

600-305:3 600-305:3; Suspect ACM Sites Area 3 600 MSA HMIS 

600-305:4 600-305:4; Suspect ACM Sites Area 4 600 MSA HMIS 

600-305:5 600-305:5; Suspect ACM Sites Area 5 600 MSA HMIS 

600-306 600-306; Burn Site #1 600100A MSA HMISHM

ESC 

600-307 600-307; Burn Site #2 600100A MSA HMISHM

ESC 

600-308 600-308; Garnet Sand 600100A MSA HMISHM

ESC 

600-309 600-309; Burn Site #3 600100A MSA HMISHM

ESC 

600-31 600-31; 100-F Area Bottle Disposal Site 600100A MSA HMISHM

ESC 

600-310 600-310; Burn Site #4 600100A MSA HMISHM

ESC 

600-311 600-311; Burn Site #5 600100A MSA HMISHM

ESC 

600-312 600-312; Burn Site #6 600100A MSA HMISHM

ESC 

600-313 600-313; Burned Area and Oil Stained Soil 600100A MSA HMISHM

ESC 

600-314 600-314; Telecommunication Components 600100A MSA HMISHM

ESC 

600-314:1 600-314; Telecommunication Components Area 1 600A MSA HMISHM

ESC 

600-314:2 600-314; Telecommunication Components Area 2 600A MSA HMISHM

ESC 

600-314:3 600-314; Telecommunication Components Area 3 600A MSA HMISHM

ESC 

600-314:4 600-314; Telecommunication Components Area 4 600A MSA HMISHM

ESC 

600-314:5 600-314; Telecommunication Components Area 5 600A MSA HMISHM

ESC 

600-315 600-315; Black Granular Stain 600100A MSA HMISHM

ESC 

600-316 600-316; Dry Cell Batteries 600100A MSA HMISHM

ESC 

600-316:1 Dry Cell Batteries Area 1 600A MSA HMISHM

ESC 

600-316:2 Dry Cell Batteries Area 2 600A MSA HMISHM

ESC 

600-316:3 Dry Cell Batteries Area 3 600A MSA HMISHM

ESC 

600-316:4 Dry Cell Batteries Area 4 600A MSA HMISHM

ESC 

600-316:5 Dry Cell Batteries Area 5 600A MSA HMISHM

ESC 
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600-316:6 Dry Cell Batteries Area 6 600A MSA HMISHM

ESC 

600-317 600-317; Battery and Burn Area 600100A MSA HMISHM

ESC 

600-318 600-318; Wet Cell Batteries 600100A MSA HMISHM

ESC 

600-318:1 Wet Cell Batteries Area 1 600A MSA HMISHM

ESC 

600-318:2 Wet Cell Batteries Area 2 600A MSA HMISHM

ESC 

600-318:3 Wet Cell Batteries Area 3 600A MSA HMISHM

ESC 

600-318:4 Wet Cell Batteries Area 4 600A MSA HMISHM

ESC 

600-318:5 Wet Cell Batteries Area 5 600A MSA HMISHM

ESC 

600-319 600-319; Miscellaneous Debris 600100A MSA HMISHM

ESC 

600-319:1 Miscellaneous Debris Area 1 600A MSA HMISHM

ESC 

600-319:2 Miscellaneous Debris Area 2 600A MSA HMISHM

ESC 

600-319:3 Miscellaneous Debris Area 3 600A MSA HMISHM

ESC 

600-32 600-32; N Area Landfill 600100A MSA HMISHM

ESC 

600-320 600-320; Oil Stains 600100A MSA HMISHM

ESC 

600-320:1 Oil Stains Area 1 600A MSA HMISHM

ESC 

600-320:2 Oil Stains Area 2 600A MSA HMISHM

ESC 

600-320:3 Oil Stains Area 3 600A MSA HMISHM

ESC 

600-320:4 Oil Stains Area 4 600A MSA HMISHM

ESC 

600-320:5 Oil Stains Area 5 600A MSA HMISHM

ESC 

600-320:6 Oil Stains Area 6 600A MSA HMISHM

ESC 

600-320:7 Oil Stains Area 7 600A MSA HMISHM

ESC 

600-320:8 Oil Stains Area 8 600A MSA HMISHM

ESC 

600-320:9 Oil Stains Area 9 600A MSA HMISHM

ESC 

600-321 600-321; Suspect Asbestos Containing Material and Debris 600100A MSA HMISHM

ESC 

600-321:1 Suspect Asbestos Containing Material and Debris Area 1 600A MSA HMISHM
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ESC 

600-321:2 Suspect Asbestos Containing Material and Debris Area 2 600A MSA HMISHM

ESC 

600-321:3 Suspect Asbestos Containing Material and Debris Area 3 600A MSA HMISHM

ESC 

600-321:4 Suspect Asbestos Containing Material and Debris Area 4 600A MSA HMISHM

ESC 

600-322 600-322; Rail Spur Pipe 600100A MSA HMISHM

ESC 

600-323 600-323; Suspect Bermed Area 600100A MSA HMISHM

ESC 

600-324 600-324; Burnt Debris Area 600100A MSA HMISHM

ESC 

600-325 600-325; Burned Roofing Materials 600100A MSA HMISHM

ESC 

600-325:1 Burned Roofing Materials Area 1 600A MSA HMISHM

ESC 

600-325:2 Burned Roofing Materials Area 2 600A MSA HMISHM

ESC 

600-326 600-326; Odorous Black Material 600100A MSA HMISHM

ESC 

600-326:1 Odorous Black Material Area 1 600A MSA HMISHM

ESC 

600-326:2 Odorous Black Material Area 2 600A MSA HMISHM

ESC 

600-327 600-327; Suspect Dichromate Facility 600100A MSA HMISHM

ESC 

600-328 600-328; Lead Slag 600100A MSA HMISHM

ESC 

600-329 600-329; Concrete Outfall Structure 600100A MSA HMISHM

ESC 

600-33 600-33; 105-C Reactor Test Loop Burial Site 600100A MSA HMISHM

ESC 

600-330 600-330; Division Street Service Station 600100A MSA HMISHM

ESC 

600-331 600-331; Lime Sulfur Barrel Site 600100A MSA HMISHM

ESC 

600-332 600-332; Gable Mountain Firing Range Septic System 600A MSA HMISHM

ESC 

600-333 600-333; Underground Concrete Structure 600100A MSA HMISHM

ESC 

600-334 600-334; CMX Building 600100A MSA HMISHM

ESC 

600-334:1 CMX Building and Surface Anomalies 600A MSA HMISHM

ESC 

600-334:2 Burn area near CMX Building 600A MSA HMISHM

ESC 

600-335 600-335; Service Station and UST 600100A MSA HMISHM

ESC 
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600-336 600-336; 609-G Septic Tank and Tile Field; 6607-03; 6607-3 600 Outer Area TBD HMISHM

ESC 

600-337 600-337; 6290 Building Drain Field; 6607-01; 6607-1; 

Rigging Services Facility Septic 

600 Outer Area MSA HMISHM

ESC 

600-338 600-338; Diesel Spill near 623A Bldg on Rattlesnake 

Mountain 

600 MSA HMIS 

600-339 600-339; 100 Area Fire Station Dry Well 600100A MSA HMISHM

ESC 

600-34 600-34; 100-B Baled Tumbleweed Disposal Site 600100A MSA HMISHM

ESC 

600-340 600-340; 100 area Fire Station Soil Stained Areas 600100A MSA HMISHM

ESC 

600-341 600-341; Inter Areas Battery Remnant Area #1 600A MSA HMISHM

ESC 

600-341:1 Inter Areas Battery Remnant Area #1A 600 MSA HMIS 

600-341:2 Inter Areas Battery Remnant Area #1B 600 MSA HMIS 

600-342 600-342; Inter Areas Contaminated Clothing Area near Susie 

Junction 

600A MSA HMISHM

ESC 

600-343 600-343; Inter Areas Burn Site #1 600A MSA HMISHM

ESC 

600-344 600-344; Inter Areas Stain Site #1 600A MSA HMISHM

ESC 

600-345 600-345; 100-BC Vicinity Oil Stain and Filter Area 600100A MSA HMISHM

ESC 

600-346 600-346; 100-BC Vicinity Ash and Debris Area 600100A MSA HMISHM

ESC 

600-347 600-347; 100 Area Fire Station Burn Pit 600100A MSA HMISHM

ESC 

600-348 600-348; 100 Area Fire Station Underground Storage Tanks 600100A MSA HMISHM

ESC 

600-349 600-349; Unexploded Ordnance (UXO) outside of 600-149 600A MSA HMISHM

ESC 

600-35 600-35; Debris Area Between 100-N and 100-D Areas 600100A MSA HMISHM

ESC 

600-350 600-350; PNL Water Catchment Experiment 600100A MSA HMISHM

ESC 

600-351 600-351; Stained areas outside of 100-F Area 600100A MSA HMISHM

ESC 

600-352-PL 600-352-PL; Pipeline from 342 Sump to 310 Facility; 300 

Area Retention/Transfer S 

600 MSA HMIS 

600-353 600-353; Non-Operational Property Evaluation Zone 1, Areas 

of Distressed Vegetation and Oil Filter Debris 

600 Outer Area TBD CPCCo 

600-354 600-354; Non-Operational Property Evaluation Zone 1, 

Debris Field West of Army Loop Road 

600 Outer Area CHPRC CPCCo 

600-355 600-355; Non-Operational Property Evaluation Zone 1, 

Ridgeline West of Army Loop Road 

600 Outer Area CHPRC CPCCo 

600-356 600-356; Non-Operational Area Zone 2; Tar Deposit West of 

Susie Junction 

600A MSA HMISHM

ESC 

600-357 600-357; Geophysical Testing Pit #2 near 618-10 600 MSA HMIS 
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600-358 600-358; Scattered Waste Areas in the Vicinity of the Gable 

Mountain Firing Range 

600A MSA HMISHM

ESC 

600-359 600-359; Non-Operational Property Evaluation Zone 2, 

Location 1 Debris and Distressed Vegetation 

600 Outer Area CHPRC CPCCo 

600-36 600-36; Ethel Railroad Siding (Burn Pit) 600 Outer Area CHPRC CPCCo 

600-360 600-360; Non-Operational Property Evaluation Zone 2, 

Location 2 Debris Sites 

600 Outer Area CHPRC CPCCo 

600-361 600-361; Non-Operational Property Evaluation Zone 2, 

Location 3 Debris 

600 Outer Area CHPRC CPCCo 

600-362 600-362; Non-Operational Property Evaluation Zone 2, 

Location 4 Debris and Anomalies 

600 Outer Area CHPRC CPCCo 

600-363 600-363; Non-Operational Property Evaluation Zone 2, 

Location 5 Debris; Walkdown Area 7 

600 Outer Area CHPRC CPCCo 

600-364 600-364; Non-Operational Property Evaluation Zone 2, 

Location 6, Electrical Parts Debris, Area 24 

600 Outer Area CHPRC CPCCo 

600-365 600-365; Non-Operational Area Zone 2 Debris Landfill 

adjacent to 600-228, H-40 Anti-Aircraft Gun Site debris 

600 Outer Area CHPRC CPCCo 

600-366 600-366; PNNL Geophysical Test Site West of 300 Area 600 MSA HMIS 

600-367 600-367; Burial Pit near the Geotechnical Engineering and 

Development Facility (Little Egypt) 

600A WCHMS

A 

HMISHM

ESC 

600-368 600-368; Segment 4 Stained Soil #1 600A MSA HMISHM

ESC 

600-369 600-369; Segment 4 Bare Ground and Crusted Soil Areas 600A MSA HMISHM

ESC 

600-369:1 600-369:1, Segment 4 Bare Ground and Crusted Soil Area 1 600A MSA HMISHM

ESC 

600-369:2 600-369:2, Segment 4 Bare Ground and Crusted Soil Area 2 600A MSA HMISHM

ESC 

600-369:3 600-369:3, Segment 4 Bare Ground and Crusted Soil Area 3 600A MSA HMISHM

ESC 

600-369:4 600-369:4, Segment 4 Bare Ground and Crusted Soil Area 4 600A MSA HMISHM

ESC 

600-369:5 600-369:5, Segment 4 Bare Ground and Crusted Soil Area 5 600A MSA HMISHM

ESC 

600-369:6 600-369:6, Segment 4 Bare Ground and Crusted Soil Area 6 600A MSA HMISHM

ESC 

600-369:7 600-369:7, Segment 4 Bare Ground and Crusted Soil Area 7 600A MSA HMISHM

ESC 

600-369:8 600-369:8, Segment 4 Bare Ground and Crusted Soil Area 8 600A MSA HMISHM

ESC 

600-37 600-37; Browns Wells; Johnson's Wells ERDF CHPRC CPCCo 

600-370 600-370; Segment 4 Debris Area #1 600A MSA HMISHM

ESC 

600-371 600-371; Segment 4 Chalky Material Area 600A MSA HMISHM

ESC 

600-372 600-372; Segment 4 Oil Stains and Filter Areas 600A MSA HMISHM

ESC 

600-372:1 600-372:1, Segment 4 Oil Stain and Filter Area #1a 600A MSA HMISHM

ESC 
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600-372:2 600-372:2, Segment 4 Oil Stain and Filter Area #1b 600A MSA HMISHM

ESC 

600-373 600-373; Segment 4 Bare Ground and White Stain Area 600A MSA HMISHM

ESC 

600-374 600-374; Segment 4 Drum Remnant Area 600A MSA HMISHM

ESC 

600-375 600-375; Segment 4 Dry Cell Battery Debris Area #1 600A MSA HMISHM

ESC 

600-375:1 600-375:1, Segment 4 Dry Cell Battery Debris Area #1a 600A MSA HMISHM

ESC 

600-375:2 600-375:2, Segment 4 Dry Cell Battery Debris Area #1b 600A MSA HMISHM

ESC 

600-375:3 600-375:3, Segment 4 Dry Cell Battery Debris Area #1c 600A MSA HMISHM

ESC 

600-375:4 600-375:4, Segment 4 Dry Cell Battery Debris Area #1d 600A MSA HMISHM

ESC 

600-375:5 600-375:5, Segment 4 Dry Cell Battery Debris Area #1e 600A MSA HMISHM

ESC 

600-376 600-376; Segment 4 Stained Soil Area #2 600A MSA HMISHM

ESC 

600-376:1 600-376:1, Segment 4 stained Soil Area #2a 600A MSA HMISHM

ESC 

600-376:2 600-376:2, Segment 4 stained Soil Area #2b 600A MSA HMISHM

ESC 

600-377 600-377; Segment 4 Oil Stain and Filter Area #2 600A MSA HMISHM

ESC 

600-378 600-378; 506 Telephone Exchange Emergency Generator 

Building Underground Fuel Storage Tank 

600A MSA HMISHM

ESC 

600-379 600-379; Segment 4 Burn Area #1 600A MSA HMISHM

ESC 

600-38 600-38; Railroad Siding Susie; Susie Junction; 600-25 600A MSA HMISHM

ESC 

600-380 600-380; Segment 4 Unknown Cylinder 600100A MSA HMISHM

ESC 

600-381 600-381; Segment 4 Underground Structure with Wooden Air 

Vents Feature 

600100A MSA HMISHM

ESC 

600-382 600-382; Segment 4 Oil Stains and Filter Area #3 600100A MSA HMISHM

ESC 

600-382:1 600-382:1, Segment 4 Oil Stain and Filter Area #3a 600A MSA HMISHM

ESC 

600-382:2 600-382:2, Segment 4 Oil Stain and Filter Area #3b 600A MSA HMISHM

ESC 

600-382:3 600-382:3, Segment 4 Oil Stain and Filter Area #3c 600A MSA HMISHM

ESC 

600-382:4 600-382:4, Segment 4 Oil Stain and Filter Area #3d 600A MSA HMISHM

ESC 

600-382:5 600-382:5, Segment 4 Oil Stain and Filter Area #3e 600A MSA HMISHM

ESC 

600-383 600-383; Segment 4 Battery Remnant Areas #2 600100A MSA HMISHM
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ESC 

600-383:1 600-383:1, Segment 4 Battery Remnant Area #2a 600A MSA HMISHM

ESC 

600-383:10 600-383:10, Segment 4 Battery Remnant Area #2j 600A MSA HMISHM

ESC 

600-383:2 600-383:2, Segment 4 Battery Remnant Area #2b 600A MSA HMISHM

ESC 

600-383:3 600-383:3, Segment 4 Battery Remnant Area #2c 600A MSA HMISHM

ESC 

600-383:4 600-383:4, Segment 4 Battery Remnant Area #2d 600A MSA HMISHM

ESC 

600-383:5 600-383:5, Segment 4 Battery Remnant Area #2e 600A MSA HMISHM

ESC 

600-383:6 600-383:6, Segment 4 Battery Remnant Area #2f 600A MSA HMISHM

ESC 

600-383:7 600-383:7, Segment 4 Battery Remnant Area #2g 600A MSA HMISHM

ESC 

600-383:8 600-383:8, Segment 4 Battery Remnant Area #2h 600A MSA HMISHM

ESC 

600-383:9 600-383:9, Segment 4 Battery Remnant Area #2i 600A MSA HMISHM

ESC 

600-384 600-384; Segment 4 Stained Soil Area #3 600100A MSA HMISHM

ESC 

600-384:1 600-384:1, Segment 4 Stained Soil Area #3a 600A MSA HMISHM

ESC 

600-384:2 600-384:2, Segment 4 Stained Soil Area #3b 600A MSA HMISHM

ESC 

600-384:3 600-384:3, Segment 4 Stained Soil Area #3c 600A MSA HMISHM

ESC 

600-384:4 600-384:4, Segment 4 Stained Soil Area #3d 600A MSA HMISHM

ESC 

600-384:5 600-384:5, Segment 4 Stained Soil Area #3e 600A MSA HMISHM

ESC 

600-385 600-385; Segment 4 Transite, Concrete, and Metal Debris 

Area 

600100A MSA HMISHM

ESC 

600-386 600-386; Segment 5 Battery Remnant Area #1 600A MSA HMISHM

ESC 

600-387 600-387; 212-R Railspur Legacy Contamination 600 Outer Area CHPRC CPCCo 

600-388 600-388; Non-Operational Property Evaluation Zone 4, 

Debris Field South of Army Loop Road 

600 Outer Area CHPRC CPCCo 

600-389 600-389; Non-Operational Property Evaluation Zone 4, 

Surface Debris near 600-49 

600 Outer Area CHPRC CPCCo 

600-39 600-39; H-50 Gun Site Building Foundations and 

Ammunition Storage; Military Cam 

600 CHPRC CPCCo 

600-390 600-390; Non-Operational Property Evaluation Zone 3, Area 

of Dried Surface Material 

600 Outer Area CHPRC CPCCo 

600-391 600-391; Dumping Area Southeast of H-40 Gun Site 600 Outer Area CHPRC CPCCo 

600-392 600-392; Debris and Radiological Signs West of 212-N 600 Outer Area CHPRC CPCCo 

600-393 600-393; Potential Battery Components Debris Area 600A CHPRCM CPCCo 
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SA 

600-394 600-394; Debris and Glass Jars near OCSA 600 Outer Area CHPRC CPCCo 

600-395 600-395; Bomb Fragments and DDT Canisters 600A TBD CPCCo 

600-396 600-396; 600-396 Debris Pit near Riverland 600A TBD CPCCo 

600-397 600-397; Transite Asbestos East of Vernita Bridge 600A MSA HMISHM

ESC 

600-398 600-398; Debris South of Waste Treatment Plant 600 Outer Area TBD CPCCo 

600-399-PL 600-399-PL; ERDF Leachate Line; Groundwater Transfer 

Line; Groundwater Treatment System; Liquid Effluent 

Treatment Facility Pipeline, LERF Pipeline 

600 Outer Area WRPS WRPSTW

CC 

600-4 600-4; Howitzer Site 600A MSA HMISHM

ESC 

600-40 600-40; West of West Lake Dumping Area 600 Outer Area CHPRC CPCCo 

600-400 600-400; Debris near Pit 14b 600A TBD CPCCo 

600-401-PL 600-401-PL; ERDF Leachate Pipeline ERDF TBD CPCCo 

600-402 600-402; Light Ballasts Dump Site 600100A TBD CPCCo 

600-403 600-403; Thorium Contamination Found Near 618-13 600300A CHPRCM

SA 

CPCCo 

600-404 600-404; 506B and 506BA Unconventional Septic System 600 Outer Area TBD HMISHM

ESC 

600-406 600-406; 101 Building Laundry Pit and Pipeline 100A TBD HMISHM

ESC 

600-41 600-41; H 70 Anti-Aircraft Artillery (AAA) Site 600A MSAWC

H 

HMISHM

ESC 

600-42 600-42; H 71 Anti-Aircraft Artillery (AAA) Site 600A MSAWC

H 

HMISHM

ESC 

600-43 600-43; McGee Fish Farm 600A MSAWC

H 

HMISHM

ESC 

600-45 600-45; Transite and Metal Debris Pile 600A MSAWC

H 

HMISHM

ESC 

600-46 600-46; Cutup Oil Dump 600A MSA HMISHM

ESC 

600-47 600-47; Dumping Area North of 300-FF-1 600300A MSA HMISHM

ESC 

600-49 600-49; H-42 Gun Site Building Foundations, Ammunition 

Storage and Small Arms Firing Range 

600 Outer Area CHPRC CPCCo 

600-5 600-5; Asphalt Heliport; White Bluffs Waste Oil Dump 600100A MSA HMISHM

ESC 

600-50 600-50; Hanford Construction Camp Coal Yard 600100A MSA HMISHM

ESC 

600-51 600-51; Chemical Dump; Pile of White Powder 600A MSA HMISHM

ESC 

600-52 600-52; White Bluffs Surface Basin 600100A MSA HMISHM

ESC 

600-53 600-53; H-51 Anti-Aircraft Artillery Site Building 

Foundations 

600 CHPRC CPCCo 

600-55 600-55; Paved Area and Collapsed Structure 600100A MSA HMISHM

ESC 

600-56 600-56; Pre-Hanford Farm Site; Undocumented Solid Waste 600100A MSA HMISHM
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600-58 600-58; BPA SWMU #13; H.J. Ashe Substation Oil/Water 

Separator & Drywells 

600A TBD HMISHM

ESC 

600-59 600-59; BPA SWMU #12; Generator Storage Area Sump; 

H.J. Ashe Substation Storage Area 

600A TBD HMISHM

ESC 

600-6 600-6; Battery B Nike Missile Launch Site; MIL - H-12-L 600A WCHMS

A 

HMISHM

ESC 

600-60 600-60; H.J. Ashe Substation Switchyard Facility 600A TBD HMISHM

ESC 

600-61 600-61; White Bluffs Substation 600A CHPRC CPCCo 

600-62 600-62; Benton Switch Substation Releases 600A MSATBD HMISHM

ESC 

600-63 600-63; Buried Waste Test Facility; BWTF; Recharge Study 

Site; Vadose Zone Field Study 300 North; VZFS300N; 300-N 

Lysimeter Area 

600A CHPRCM

SA 

CPCCo 

600-64 600-64; Sanitary Waste Tie-Line from the 400 Area to 

WPPSS; Underground Sanit 

600 MSA HMIS 

600-65 600-65; 607 Batch Plant Drum Site 600 Outer Area CHPRC CPCCo 

600-66 600-66; 607 Batch Plant Orphan Drums 600 Outer Area CHPRC CPCCo 

600-67 600-67; Bruggemann's Fruit Storage Warehouse 600A MSA HMISHM

ESC 

600-69 600-69; Red Stained Soil (Rust) 600 CHPRC CPCCo 

600-7 600-7; Concrete/Asbestos Pipe Site; Nike Asbestos Pipe Site 600A WCHMS

A 

HMESCH

MIS 

600-70 600-70; Solid Waste Management Unit (SWMU) #2 - 

Miscellaneous Solid Waste 

ERDF CHPRC CPCCo 

600-71 600-71; 607 Batch Plant Burn Pit 600 Outer Area CHPRC CPCCo 

600-72 600-72; H-12R; Wahluke Slope H-12-R Debris Site 600A MSAWC

H 

HMISHM

ESC 

600-73 600-73; Wahluke Slope Igloo Sites 600A MSAWC

H 

HMISHM

ESC 

600-74 600-74; Motor Pool Dump; Wahluke Slope PSN 12/14 

Military Construction Dump 

600A MSAWC

H 

HMISHM

ESC 

600-75 600-75; Wahluke Slope PSN 80 Debris Site 600A MSAWC

H 

HMISHM

ESC 

600-76 600-76; Underground Rooms; Wahluke Slope Radar Site 600A MSAWC

H 

HMISHM

ESC 

600-77 600-77; Antiaircraft Gun Shrapnel Sites 1, 2, and 3; Wahluke 

Slope Shrapnel Sites 

600A MSAWC

H 

HMISHM

ESC 

600-78 600-78; Power Pole 12-3 Cistern; 12-3 Cistern 600A MSAWC

H 

HMISHM

ESC 

600-79 600-79; Wahluke Slope Clay Pit Cistern 600A MSAWC

H 

HMISHM

ESC 

600-8 600-8; Control Center for Battery A Nike Missile; MIL - H-

06C; Wahluke Slope Nike 

600 MSA HMIS 

600-80 600-80; Wahluke Slope Cow Camp Cistern 600A MSAWC

H 

HMISHM

ESC 

600-81 600-81; Wahluke Slope Homestead Cistern 600A MSAWC

H 

HMISHM

ESC 
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600-82 600-82; Wahluke Slope Overlook Cistern 600A MSAWC

H 

HMISHM

ESC 

600-83 600-83; Wahluke Slope Stock Tank Cistern 600A MSAWC

H 

HMISHM

ESC 

600-84 600-84; Wahluke Slope Wagon Road Cistern 600A MSAWC

H 

HMISHM

ESC 

600-85 600-85; Wahluke Slope Stove Cistern 600A MSAWC

H 

HMISHM

ESC 

600-86 600-86; Wahluke Slope Wasteway Cistern 600A MSAWC

H 

HMISHM

ESC 

600-87 600-87; Wahluke Slope Dune Homestead 600A MSAWC

H 

HMISHM

ESC 

600-88 600-88; Wahluke Slope Lonetree Homestead 600A MSAWC

H 

HMISHM

ESC 

600-89 600-89; Wahluke Slope Asphalt Batch Plant 600A MSAWC

H 

HMISHM

ESC 

600-9 600-9; Battery A Nike Missile Installation Launch Site; MIL - 

H-06L; Wahluke Slope 

600 MSA HMIS 

600-90 600-90; Wahluke Slope Coyote Bait Can/Bait Station 600A MSAWC

H 

HMISHM

ESC 

600-91 600-91; Pit 47; Wahluke Slope Gravel Pit #47 600A MSAWC

H 

HMISHM

ESC 

600-92 600-92; Borrow Pit #56; Pit 56; Wahluke Slope Gravel Pit 

#56 

600A MSAWC

H 

HMISHM

ESC 

600-93 600-93; Hanford Firing Range 600A MSAWC

H 

HMISHM

ESC 

600-94 600-94; Wahluke Schoolhouse 600A MSAWC

H 

HMISHM

ESC 

600-95 600-95; Bridge Overlook Site; Wahluke Slope Bridge 

Disposal Area 

600A MSAWC

H 

HMISHM

ESC 

600-96 600-96; 618-10 Borrow Pit 600 MSA HMIS 

600-97 600-97; 618-11 Borrow Pit 600 CHPRC CPCCo 

600-98 600-98; East White Bluffs City Landfills; East White Bluffs 

Dump and East White Bluffs Dump #2; East White Bluffs 

Landfill; EWBCL 

600100A MSA HMISHM

ESC 

600-99 600-99; J. A. Jones #2; JA Jones 2; JA JONES2 600100A MSA HMISHM

ESC 

616 616; 616 Building Non-Radioactive Dangerous Waste Storage 

Facility; 616 Nonradioactive Dangerous Waste Storage; 616 

NRDWSF 

600 Outer Area WRPS WRPSTW

CC 

616-WS-1 616-WS-1; 616 NRDWSF French Drain 600 Outer Area WRPS WRPSTW

CC 

618-1 618-1; Solid Waste Burial Ground No. 1; 300 Area Burial 

Ground No. 1; 318-1 

300A MSA HMISHM

ESC 

618-1:1 Solid Waste Burial Ground No. 1, 318-1, 300 Area Burial 

Ground No. 1, Subsite 1 

300600A MSA HMISHM

ESC 

618-1:2 Solid Waste Burial Ground No. 1, 318-1, 300 Area Burial 

Ground No. 1, Subsite 2 

300600A MSA HMISHM

ESC 

618-10 618-10; 300 North Solid Waste Burial Ground; 318-10 600A CHPRCM CPCCo 
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SA 

618-11 618-11; Y Burial Ground; 300 Wye Burial Ground; 318-11 600A CHPRC CPCCo 

618-12 618-12; North Process Pond Scraping Disposal Area 600 300A MSA HMISHM

ESC 

618-13 618-13; 618-13 Burial Ground; 303 Building Contaminated 

Soil Burial Site; 318-13 

600 300A MSA HMISHM

ESC 

618-2 618-2; Solid Waste Burial Ground No. 2; 318-2 600 300A MSA HMISHM

ESC 

618-3 618-3; Burial Ground #3; Dry Waste Burial Ground No. 3; 

Solid Waste Burial Ground No. 3; 318-3 

600 300A MSA HMISHM

ESC 

618-4 618-4; Burial Ground No. 4; 318-4 600 300A MSA HMISHM

ESC 

618-5 618-5; Burial Ground No. 5; Regulated Burning Ground; 318-

5 

600 300A MSA HMISHM

ESC 

618-6 618-6; Solid Waste Burial Ground #6 300A MSA HMISHM

ESC 

618-7 618-7; Burial Ground #7; Solid Waste Burial Ground No. 7; 

318-7 

600 300A MSA HMISHM

ESC 

618-8 618-8; Early Solid Waste Burial Ground; Solid Waste Burial 

Ground No. 8; 318-8 

600 300A MSA HMISHM

ESC 

618-9 618-9; Dry Waste Burial Site No. 9; 300 West Burial Ground; 

318-9 

600 300A MSA HMISHM

ESC 

622-1 622-1; Construction and Demolition Debris ERDF CHPRC CPCCo 

622-R ST 622-R ST; 6607-02; 6607-2; 622-R Atmospheric Physics 

Laboratory Septic Tank; 622-R Septic Tank 

600 Outer Area MSA HMISHM

ESC 

6241-A 6241-A; 6241-A Diversion Box BOW WRPS WRPSTW

CC 

6241-V 6241-V; 6241-V Vent Station 200W Outer 

Area 

WRPS WRPSTW

CC 

628-1 628-1; White Bluffs Burn Pit 600 100A MSA HMISHM

ESC 

628-2 628-2; 100 Area Fire Station Burn Pit 600 100A MSA HMISHM

ESC 

628-3 628-3; 628-3 Burn Pit 600 100A MSA HMISHM

ESC 

628-4 628-4; Landfill 1D 600300A MSA HMISHM

ESC 

6607-1 6607-1; H-40 Gun Site Septic Tank 600 Outer Area CHPRC CPCCo 

6607-10 6607-10; Hanford Patrol Training Academy Septic System 600A TBD HMISHM

ESC 

6607-13 6607-13; Core Area Septic; Project FP-0003 Septic 600 Outer Area MSA HMISHM

ESC 

6607-16 6607-16; ECN-C018H-040; Project C-018H; 6107-16 Septic 

System 

600 Outer Area MSA HMISHM

ESC 

6607-17 6607-17; Conoco Service Station Septic System; 6291 Service 

Station Building Septic System 

600 Outer Area MSA HMISHM

ESC 

6607-18 6607-18; 609-G and MO292 Septic System 600 Outer Area MSA HMISHM

ESC 

6607-19 6607-19; Emergency Vehicle Operations Facility Mobile 600A MSA HMISHM
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Office Septic ESC 

6607-2 6607-2; Gun Site H-42 Septic Tank 600 Outer Area CHPRC CPCCo 

6607-3 6607-3; Anti-Aircraft Artillery Site H-51 Septic Tank 600 Outer Area CHPRC CPCCo 

6607-4 6607-4; 6607-4 Septic System; Replacement for 2607-FSN; 

609A Building Septic Tank; 6607-04 

600 Outer Area MSA HMISHM

ESC 

6607-5 6607-5; 616 Building Septic System; 6607-05 600 Outer Area MSA HMISHM

ESC 

6607-6 6607-6; 6701 Building Septic Tank and Tile Field; Wye 

Barricade Septic; 6607-06 Septic System 

600A MSA HMISHM

ESC 

6607-7 6607-7; Yakima Barricade Septic System and Permitted 

Holding Tank; 6607-07 

600A MSA HMISHM

ESC 

6607-8 6607-8; 251-W Electrical Substation Septic System; 6607-08 600 Outer Area MSA HMESCH

MIS 

6607-9 6607-9; Project W-011H; Septic Tank 6607-9 Large On-Site 

Sewage System; 6607-09 Septic System 

600 Outer Area MSA HMISHM

ESC 

700 WST 700 WST; 703-1; 700 Area Underground Waste Solvent 

Tank; 700 Area Waste So 

700 CHPRC CPCCo 

700-1 700-1; 747 Building 90-Day Waste Accumulation Area 700Not 

Available 

CHPRC CPCCo 

B PLANT 

FILTER 

B PLANT FILTER; Filter F-34-4; 221-B-TK-34-2 Decant 

Filter; B Plant Filter 

B PLANT CHPRC CPCCo 

BTTF BTTF; Biological Treatment Test Facilities 300A MSA HMISHM

ESC 

CTFN 2703-E CTFN 2703-E; 200-E Chemical Drain Field; Chemical Tile 

Field North of 2703-E 

200E Outer 

Area 

CHPRC CPCCo 

CWC CWC; Hanford Central Waste Complex; Radioactive Mixed 

Waste Storage Facility; RMWSF; 2401W, 2402W, 2402WB, 

2402WC, 2402WD, 2402WE, 2402WF, 2402WG, 2402WH, 

2402WI, 2402WJ, 2402WK, 2402WL, 2403WA, 2403WB, 

2403WC, 2403WD, 2404WA, 2404WB, 2404WC 

200W Outer 

Area 

CHPRC CPCCo 

GTF GTF; Grout Treatment Facility A FARMS CHPRC TWCCW

RPS 

GTFL GTFL; PSW Vault; 218-E-16; Grout Treatment Facility 

Landfill; GTF Vaults 

WTP CHPRC TWCCW

RPS 

HRD HRD; ITT Waste Disposal Landfill; Gravel Pit 4; Gravel Pit 

5; Horn Rapid Landfill (H 

600 MSA HMIS 

HSVP HSVP; Semiworks Valve Pit; 201-C Diversion Box; 201-C 

Valve Box; Hot Semiworks Valve Pit 

BOE CHPRC CPCCo 

HWVP HWVP; Hanford Waste Vitrification Plant (Original Proposed 

Site) 

BOE CHPRC CPCCo 

JA JONES 1 JA JONES 1; JA Jones Construction Pit #1; JA Jones 

Dumping Pit #1; JA Jones 1 

600A MSA HMISHM

ESC 

OCSA OCSA; Old Central Shop Area; Central Shop Area 600 Outer Area CHPRC CPCC 

PCTTF PCTTF; Physical and Chemical Treatment Test Facilities 300A MSA HMISHM

ESC 

SHLWSTS SHLWSTS; Simulated High-Level Waste Slurry 

Treatment/Storage 

Not 

Available3000 

CHPRC CPCCo 

TFS OF 218-

E-4 

TFS OF 218-E-4; Tile Field South of 218-E-4; 2607-E3 Tile 

Field 

200E CHPRC CPCCo 
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TRUSAF TRUSAF; 224-T TRUSAF; Transuranic Assay Facility T PLANT CHPRC CPCCo 

TTTF TTTF; Thermal Treatment Test Facilities 300A MSA HMISHM

ESC 

UPR-100-D-1 UPR-100-D-1; Oil Soaked Soil 100A100D MSA HMISHM

ESC 

UPR-100-D-2 UPR-100-D-2; Effluent Line Leak #1 100A100D MSA HMISHM

ESC 

UPR-100-D-3 UPR-100-D-3; Effluent Line Leak #3 100A100D MSA HMISHM

ESC 

UPR-100-D-4 UPR-100-D-4; Unplanned Release: 107-D Basin Leaks 100A100D MSA HMISHM

ESC 

UPR-100-D-5 UPR-100-D-5; Effluent Line Leak #4 100A100D MSA HMISHM

ESC 

UPR-100-F-1 UPR-100-F-1; 141 Building Sewer Line Spill; 141-C to 141-

M Sewer Line Leak; UN-100-F-1 

100A100F MSA HMISHM

ESC 

UPR-100-F-2 UPR-100-F-2; 100-F-3; 107-F Basin Leak Ditch; Basin Leak 

Ditch 

100A100F MSA HMISHM

ESC 

UPR-100-F-3 UPR-100-F-3; Mercury Spill 100A100F MSA HMISHM

ESC 

UPR-100-K-1 UPR-100-K-1; 105-KE Fuel Storage Basin Leak; UN-100-K-

1; UN-116-KE-2 

100A100K CHPRC CPCCo 

UPR-100-N-1 UPR-100-N-1; 100-N 1304-N Dump Tank; Emergency Dump 

Tank Inlet Valve Box Leak; UN-100-N-1 

100A100N MSA HMISHM

ESC 

UPR-100-N-

10 

UPR-100-N-10; 100-N Area 105-N Check Valve; Lift Station 

Gravity Drain Line Leak; UN-100-N-10 

100A100N MSA HMISHM

ESC 

UPR-100-N-

11 

UPR-100-N-11; 100-N Area Valve Bonnet; Five Hundred 

Pound Valve Bonnet Contamination in Uncontrolled Area; 

UN-100-N-11 

100A100N MSA HMISHM

ESC 

UPR-100-N-

12 

UPR-100-N-12; Spacer Transport Line Leak; UN-100-N-12 100N100A MSA HMISHM

ESC 

UPR-100-N-

13 

UPR-100-N-13; 1314-N Drywell Overflow; 1314-N Loading 

Station; UN-100-N-13 

100N100A MSA HMISHM

ESC 

UPR-100-N-

14 

UPR-100-N-14; 119-N Drain System Leak; UN-100-N-14 100N100A MSA HMISHM

ESC 

UPR-100-N-

15 

UPR-100-N-15; 108-N Neutralization Sump Spill; Acid Spill 

at 108-N; UN-100-N-15; UN-116-N-15 

100N100A MSA HMISHM

ESC 

UPR-100-N-

17 

UPR-100-N-17; 166-N Diesel Oil Supply Line Leak; UN-

100-N-17 

100N100A WCHCHP

RC 

CPCCo 

UPR-100-N-

18 

UPR-100-N-18; 166-N Four-Inch Diesel Oil Supply Line to 

184-N Leak and Affected French Drain; UN-100-N-18 

100N100A MSA HMISHM

ESC 

UPR-100-N-

19 

UPR-100-N-19; 184-N Day Tank Fuel Oil Spill; UN-100-N-

19; UN-116-N-19 

100N100A MSA HMISHM

ESC 

UPR-100-N-2 UPR-100-N-2; 100-N FLV-858 Valve Leak; UN-100-N-2 100N100A MSA HMISHM

ESC 

UPR-100-N-

20 

UPR-100-N-20; 166-N Two-Inch Diesel Oil Return Line 

Leak; UN-100-N-20; UN-116-N-20 

100N100A MSA HMISHM

ESC 

UPR-100-N-

21 

UPR-100-N-21; 184-N Diesel Oil Day Tank Overflow; UN-

100-N-21; UN-116-N-21 

100N100A MSA HMISHM

ESC 

UPR-100-N- UPR-100-N-22; 184-N Diesel Oil Supply Line Leak No. 1; 100N100A MSA HMISHM
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22 UN-100-N-22; UN-116-N-22 ESC 

UPR-100-N-

23 

UPR-100-N-23; 184-N Diesel Oil Supply Line Leak No. 2; 

UN-100-N-23; UN-116-N-23 

100N100A MSA HMISHM

ESC 

UPR-100-N-

24 

UPR-100-N-24; 166-N Fuel Oil Supply Line Leak; UN-100-

N-24; UN-116-N-24 

100N100A MSA HMISHM

ESC 

UPR-100-N-

25 

UPR-100-N-25; UN-100-N-25; Uncontrolled Venting of 

1310-N Tank 

100N100A MSA HMISHM

ESC 

UPR-100-N-

26 

UPR-100-N-26; Backflow of Radioactive Waste in 1314-N 

Facility; UN-100-N-26 

100N100A MSA HMISHM

ESC 

UPR-100-N-

29 

UPR-100-N-29; 1304-N Dump Tank; Emergency Dump Tank 

Bypass Line Leak; UN-100-N-29 

100N100A MSA HMISHM

ESC 

UPR-100-N-3 UPR-100-N-3; Dummy Fuel Transfer Line; Spacer Disposal 

System Transport Line Leak; UN-100-N-3; UN-116-N-3 

100N100A MSA HMISHM

ESC 

UPR-100-N-

30 

UPR-100-N-30; 1304-N Dump Tank; Emergency Dump Tank 

Overflow; UN-100-N-30 

100N100A MSA HMISHM

ESC 

UPR-100-N-

31 

UPR-100-N-31; Radioactive Effluent Water Spill Near 116-

N-1 (1301-N); UN-100-N-31 

100N100A MSA HMISHM

ESC 

UPR-100-N-

32 

UPR-100-N-32; 1304-N Dump Tank; Emergency Dump Tank 

Bypass Line Leak; UN-100-N-32 

100N100A MSA HMISHM

ESC 

UPR-100-N-

33 

UPR-100-N-33; 108-N Acid Transfer Spill; UN-100-N-33; 

UN-116-N-33 

100N100A MSA HMISHM

ESC 

UPR-100-N-

34 

UPR-100-N-34; 108-N Tank Transfer; Sulfuric Acid Line 

Break; UN-100-N-34 

100N100A MSA HMISHM

ESC 

UPR-100-N-

35 

UPR-100-N-35; 100-N Fuel Basin Drainage System Leak; 

105-N Fuel Storage Basi 

100N MSA HMIS 

UPR-100-N-

36 

UPR-100-N-36; 184N; 184N Annex; Diesel Generator Area 

Unplanned Release 

100N100A MSA HMISHM

ESC 

UPR-100-N-

37 

UPR-100-N-37; HGP Transformer Yard Oil Stained Gravel; 

SWMU #1 

100N100A MSA HMISHM

ESC 

UPR-100-N-

38 

UPR-100-N-38; 100-N Spring 1983 Caustic; 116-N-2 Facility 

Liquid Unplanned Release; Truck Spill 116-N-2 

100N100A MSA HMISHM

ESC 

UPR-100-N-

39 

UPR-100-N-39; Corridor 22 Suspect Liquid Unplanned 

Release (Cleaned Up) 

100N100A MSA HMISHM

ESC 

UPR-100-N-4 UPR-100-N-4; 1322-A Sump Overflow; UN-100-N-4 100N100A MSA HMISHM

ESC 

UPR-100-N-

40 

UPR-100-N-40; 6/14/86 163-N Cation/Anion Regeneration 

Waste Spill; Regenerati 

100N MSA HMIS 

UPR-100-N-

41 

UPR-100-N-41; Waste Spill; 163-N Regeneration; 

Regeneration Waste Transport S 

100N MSA HMIS 

UPR-100-N-

42 

UPR-100-N-42; 184-N; 184-N Day Tank Area Liquid 

Unplanned Release; Day Tank Diesel Oil Spill 

100N100A MSA HMISHM

ESC 

UPR-100-N-

43 

UPR-100-N-43; 166-N/184-N Pipelines Liquid Unplanned 

Release 2 (4/26/89; Cleaned Up) 

100N100A MSA HMISHM

ESC 

UPR-100-N-5 UPR-100-N-5; 116-N-2 Radioactive Chemical Waste 

Treatment Storage Facility; 1310-N Chemical Waste Storage 

Tank Leak; UN-100-N-5 

100N100A MSA HMISHM

ESC 

UPR-100-N-6 UPR-100-N-6; 1 1/2 Inch Chemical Decontam. Waste Drain 

Line Leaks; Chemical Decontamination Waste Drain Line 

Leak; UN-100-N-6; UN-116-N-6 

100N100A MSA HMISHM

ESC 
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UPR-100-N-7 UPR-100-N-7; Ten-Inch Radioactive Drain Return Line Leak; 

UN-100-N-7; UN-116-N-7 

100N100A MSA HMISHM

ESC 

UPR-100-N-8 UPR-100-N-8; 1322-A Sump Overflow; UN-100-N-8 100A100N MSA HMISHM

ESC 

UPR-100-N-9 UPR-100-N-9; 119-N Cooling Water Drain Line Leak; UN-

100-N-9 

100A100N MSA HMESCH

MIS 

UPR-1100-5 UPR-1100-5; 1171 Parking Lot; UN-1100-5 1100 CHPRC CPCCo 

UPR-1100-6 UPR-1100-6; Discolored Soil Site; UN-1100-6 1100 CHPRC CPCCo 

UPR-200-E-1 UPR-200-E-1; Waste Line Failure on South Side of 221-B B PLANT CHPRC CPCCo 

UPR-200-E-

10 

UPR-200-E-10; Contaminated PUREX Railroad Spur; UN-

200-E-10 

BOE CHPRC CPCCo 

UPR-200-E-

100 

UPR-200-E-100; Radioactive Contamination Near 244-A Lift 

Station; UN-200-E-100; UN-216-E-100; UN-216-E-29 

A FARMS CHPRC TWCCW

RPS 

UPR-200-E-

101 

UPR-200-E-101; Radioactive Spill Near 242-B Evaporator; 

UN-200-E-101; UN-216 

200E CHPRC CPCCo 

UPR-200-E-

103 

UPR-200-E-103; BCS Line Leak South of R-17 at 221-B; 

UN-200-E-103 

B PLANT CHPRC CPCCo 

UPR-200-E-

105 

UPR-200-E-105; Liquid Release in the 241-BY Tank Farm; 

UN-200-E-105 

200E WRPS WRPS 

UPR-200-E-

106 

UPR-200-E-106; Contamination at a Burning Ground; UN-

200-E-106 

200E CHPRC CPCCo 

UPR-200-E-

107 

UPR-200-E-107; Contamination Spread in 241-C Tank Farm; 

UN-200-E-107 

200E WRPS WRPS 

UPR-200-E-

108 

UPR-200-E-108; 241-B-102 Tank Release; UN-200-E-108 200E WRPS WRPS 

UPR-200-E-

109 

UPR-200-E-109; Release from 241-B-104; UN-200-E-109 200E WRPS WRPS 

UPR-200-E-

11 

UPR-200-E-11; Railroad Track Contamination Spread; UN-

200-E-11 

200E Outer 

Area 

CHPRC CPCCo 

UPR-200-E-

110 

UPR-200-E-110; 241-BY Valve Pit Release; UN-200-E-110 200E WRPS WRPS 

UPR-200-E-

112 

UPR-200-E-112; Contaminated Railroad Track from B-Plant 

to the Burial Ground; UN-200-E-112 

ELF1 CHPRC CPCCo 

UPR-200-E-

114 

UPR-200-E-114; 202-A Valve Pit; UN-200-E-114 PUREX CHPRC CPCCo 

UPR-200-E-

115 

UPR-200-E-115; Contamination Spread Inside 241-AX; UN-

200-E-115 

200E WRPS WRPS 

UPR-200-E-

116 

UPR-200-E-116; 241-BY-112 Flush Release; UN-200-E-116 200E WRPS WRPS 

UPR-200-E-

117 

UPR-200-E-117; Contaminated Liquid Spill; UN-200-E-117 200E CHPRC CPCCo 

UPR-200-E-

118 

UPR-200-E-118; Airborne Release from 241-C-107; UN-200-

E-118 

200E WRPS WRPS 

UPR-200-E-

119 

UPR-200-E-119; Contamination Spread Inside 241-AX; UN-

200-E-119 

200E WRPS WRPS 

UPR-200-E-

12 

UPR-200-E-12; Contaminated PUREX Railroad Spur; UN-

200-E-12 

BOE CHPRC CPCCo 

UPR-200-E-

125 

UPR-200-E-125; 241-A-104 Release; UN-200-E-125 200E WRPS WRPS 
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UPR-200-E-

126 

UPR-200-E-126; 241-A-105 Tank Leak; UN-200-E-126 200E WRPS WRPS 

UPR-200-E-

127 

UPR-200-E-127; 241-B-107 Leak; UN-200-E-127 200E WRPS WRPS 

UPR-200-E-

128 

UPR-200-E-128; 241-B-110 Leak; UN-200-E-128 200E WRPS WRPS 

UPR-200-E-

129 

UPR-200-E-129; 241-B-201 Leak; UN-200-E-129 200E WRPS WRPS 

UPR-200-E-

13 

UPR-200-E-13; UPR-200-E-15; Overflow from 216-A-4; 

UN-200-E-13 

200E CHPRC CPCCo 

UPR-200-E-

130 

UPR-200-E-130; 241-B-203 Leak; UN-200-E-130 200E WRPS WRPS 

UPR-200-E-

131 

UPR-200-E-131; 241-BX-102 Release; UN-200-E-131 200E WRPS WRPS 

UPR-200-E-

132 

UPR-200-E-132; 241-BX-102 Tank Leak; UN-200-E-132 200E WRPS WRPS 

UPR-200-E-

133 

UPR-200-E-133; 241-BX-108 Leak; UN-200-E-133 200E WRPS WRPS 

UPR-200-E-

134 

UPR-200-E-134; 241-BY-103 Tank Leak; UN-200-E-134 200E WRPS WRPS 

UPR-200-E-

135 

UPR-200-E-135; 241-BY-108 Tank Leak; UN-200-E-135 200E WRPS WRPS 

UPR-200-E-

136 

UPR-200-E-136; 241-C-101 Tank Leak; UN-200-E-136 200E WRPS WRPS 

UPR-200-E-

137 

UPR-200-E-137; 241-C-203 Leak; UN-200-E-137 200E WRPS WRPS 

UPR-200-E-

138 

UPR-200-E-138; UPR-200-W-66; Liquid Release from B-

Plant; UN-200-E-138 

200E CHPRC CPCCo 

UPR-200-E-

14 

UPR-200-E-14; 216-B-3 Pond Dike Break; UN-200-E-14 200E CHPRC CPCCo 

UPR-200-E-

140 

UPR-200-E-140; PCB Oil Spill at 211-B Bulk Chemical 

Storage Area; UN-200-E-140 

B PLANT CHPRC CPCCo 

UPR-200-E-

141 

UPR-200-E-141; 2718-E Building Uranyl Nitrate Spill to 

Ground; UN-200-E-141 

200E CHPRC CPCCo 

UPR-200-E-

142 

UPR-200-E-142; 202-A Diesel Fuel Spill; UN-200-E-142 PUREX CHPRC CPCCo 

UPR-200-E-

143 

UPR-200-E-143; Contamination Adjacent to 244-A Lift 

Station; UN-216-E-43 

A FARMS CHPRC TWCCW

RPS 

UPR-200-E-

144 

UPR-200-E-144; Soil Contamination North of 241-B; UN-

216-E-44 

B FARMS CHPRC CPCCo 

UPR-200-E-

145 

UPR-200-E-145; VCP Pipeline Leak; W049H Green Soil BOE CHPRC TWCCW

RPS 

UPR-200-E-

15 

UPR-200-E-15; Overflow at 216-A-4; UN-200-E-15; UPR-

200-E-13 

200E CHPRC CPCCo 

UPR-200-E-

16 

UPR-200-E-16; 241-C Overground Transfer Line Leak; UN-

200-E-16 

200E WRPS WRPS 

UPR-200-E-

17 

UPR-200-E-17; Overflow at 216-A-22; UN-200-E-17 PUREX CHPRC CPCCo 

UPR-200-E- UPR-200-E-18; Contamination Release at the 216-A-8 A FARMS CHPRC WRPSTW
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18 Sampler Pit; UN-200-E-18 CC 

UPR-200-E-

19 

UPR-200-E-19; Contamination Release at 216-A-6 Sampler 

Pit; UN-200-E-19 

PUREX CHPRC CPCCo 

UPR-200-E-2 UPR-200-E-2; Spotty Contamination Around the B and T 

Plant Stacks; UN-200-E-2 

B PLANT CHPRC CPCCo 

UPR-200-E-

20 

UPR-200-E-20; Contaminated PUREX Railroad Spur; UN-

200-E-20 

BOE CHPRC CPCCo 

UPR-200-E-

21 

UPR-200-E-21; 216-A-6 Overflow; UN-200-E-21 BOE CHPRC CPCCo 

UPR-200-E-

22 

UPR-200-E-22; 291-A-1 Stack Fallout Area; UN-200-E-22 200E CHPRC CPCCo 

UPR-200-E-

23 

UPR-200-E-23; UPR-200-W-158; Burial Box Collapse at 

218-E-10 

200E CHPRC CPCCo 

UPR-200-E-

24 

UPR-200-E-24; Contamination Plume from the 218-E-10 

Burial Ground; UN-200-E- 

200E CHPRC CPCCo 

UPR-200-E-

25 

UPR-200-E-25; Contamination Spread from the 241-A-151 

Diversion Box; UN-200- 

200E WRPS WRPS 

UPR-200-E-

26 

UPR-200-E-26; 241-A-151 Release; UN-200-E-26 200E WRPS WRPS 

UPR-200-E-

27 

UPR-200-E-27; 244-CR Contamination Spread; UN-200-E-27 200E WRPS WRPS 

UPR-200-E-

28 

UPR-200-E-28; Contamination Release Inside the PUREX 

Exclusion Area; UN-200-E-28 

PUREX CHPRC CPCCo 

UPR-200-E-

29 

UPR-200-E-29; 216-A-6 Overflow; UN-200-E-29 BOE CHPRC CPCCo 

UPR-200-E-3 UPR-200-E-3; Line Leak from 221-B to 241-BX-154; UN-

200-E-3 Line Failure 

B PLANT CHPRC CPCCo 

UPR-200-E-

30 

UPR-200-E-30; Contamination Within 218-E-10; UN-200-E-

30 

200E CHPRC CPCCo 

UPR-200-E-

31 

UPR-200-E-31; 241-A-151 Release; UN-200-E-31 200E WRPS WRPS 

UPR-200-E-

32 

UPR-200-E-32; Coil Leak from 221-B; UN-200-E-32 200E CHPRC CPCCo 

UPR-200-E-

33 

UPR-200-E-33; Contaminated PUREX Railroad Tracks; UN-

200-E-33 

BOE CHPRC CPCCo 

UPR-200-E-

34 

UPR-200-E-34; Liquid Release to B-Pond and Gable Pond; 

UN-200-E-34 

200E CHPRC CPCCo 

UPR-200-E-

35 

UPR-200-E-35; 218-E-13; Buried Contaminated Pipe; UN-

218-E-1 

PUREX CHPRC CPCCo 

UPR-200-E-

36 

UPR-200-E-36; Contamination Spread North of Semi-Works; 

Road Contamination 

200E CHPRC CPCCo 

UPR-200-E-

37 

UPR-200-E-37; Contamination East of Hot Semi-Works; 

UN-200-E-37; UN-216-E-37; UN-216-E-39 

BOE CHPRC CPCCo 

UPR-200-E-

38 

UPR-200-E-38; Release from 241-B-152; UN-200-E-38; UN-

216-E-4 

200E CHPRC CPCCo 

UPR-200-E-

39 

UPR-200-E-39; Release from 216-A-36B Crib Sampler (295-

A); UN-200-E-39 

PUREX CHPRC CPCCo 

UPR-200-E-4 UPR-200-E-4; 241-B-151 Diversion Box Contamination 

Spread; UN-200-E-4 

200E WRPS WRPS 
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UPR-200-E-

40 

UPR-200-E-40; Release from the 216-A-36B Crib Sampler; 

UN-200-E-40 

200E CHPRC CPCCo 

UPR-200-E-

41 

UPR-200-E-41; UPR-200-E-85; UN-200-E-41 Soil 

Contamination in the Vicinity of R 

200E CHPRC CPCCo 

UPR-200-E-

42 

UPR-200-E-42; 241-AX-151 Release; UN-200-E-42 A FARMS WRPS WRPSTW

CC 

UPR-200-E-

43 

UPR-200-E-43; Road Contamination Near 241-BY Tank 

Farm; UN-200-E-43 

BOE CHPRC CPCCo 

UPR-200-E-

44 

UPR-200-E-44; BCS Waste Line Leak South of 221-B; UN-

200-E-44 

B PLANT CHPRC CPCCo 

UPR-200-E-

45 

UPR-200-E-45; Contamination Spread from the 241-B-154 

Diversion Box; UN-200-E-45 

BOE CHPRC WRPSTW

CC 

UPR-200-E-

47 

UPR-200-E-47; Contamination Spread from 241-A Tank 

Farm; UN-200-E-47 

200E WRPS WRPS 

UPR-200-E-

48 

UPR-200-E-48; 241-A-106 Pump Pit Release; UN-200-E-48 200E WRPS WRPS 

UPR-200-E-

49 

UPR-200-E-49; Roadway Contamination; UN-200-E-49 200E CHPRC CPCCo 

UPR-200-E-5 UPR-200-E-5; 241-BX-102 Tank Overflow; UN-200-E-5 200E WRPS WRPS 

UPR-200-E-

50 

UPR-200-E-50; Soil Contamination at the Overground 

Equipment Storage Yard; UN-200-E-50 

BOE CHPRC CPCCo 

UPR-200-E-

51 

UPR-200-E-51; Liquid Release from Purex to B-Pond; UN-

200-E-51 

200E CHPRC CPCCo 

UPR-200-E-

52 

UPR-200-E-52; Contamination Spread Outside the North Side 

of 221-B; UN-200-E-52 

B PLANT CHPRC CPCCo 

UPR-200-E-

53 

UPR-200-E-53; Contamination at 218-E-1; UN-200-E-53 200E CHPRC CPCCo 

UPR-200-E-

54 

UPR-200-E-54; Contamination Outside 225-B Doorway; 

UN-200-E-54 

B PLANT CHPRC CPCCo 

UPR-200-E-

55 

UPR-200-E-55; Contamination Spread South of B Plant; 

UN-200-E-55 

B PLANT CHPRC CPCCo 

UPR-200-E-

56 

UPR-200-E-56; 216-A-24 Crib Excavation; Excavated 

Contamination Adjacent to 216-A-24 Crib; UN-200-E-56; 

UN-216-E-33 

BOE CHPRC CPCCo 

UPR-200-E-

58 

UPR-200-E-58; Contaminated Tumbleweeds Found on Dirt 

Road; UN-200-E-58 

ELF1 CHPRC CPCCo 

UPR-200-E-

59 

UPR-200-E-59; Contaminated Bird Nests and Mud at 216-A-

40 and 244-AR Vault; UN-200-E-59 

A FARMS CHPRC TWCCW

RPS 

UPR-200-E-6 UPR-200-E-6; Contamination Around the 241-B-153 

Diversion Box; UN-200-E-6 

200E WRPS WRPS 

UPR-200-E-

60 

UPR-200-E-60; Radioactively Contaminated Dirt Spill; UN-

200-E-60; UN-216-E-60 

200E CHPRC CPCCo 

UPR-200-E-

61 

UPR-200-E-61; Radioactive Contamination from Railroad 

Burial Cars; UN-200-E-61 

200E CHPRC CPCCo 

UPR-200-E-

62 

UPR-200-E-62; Transportation Spill Near 200-E Burning 

Ground; UN-200-E-62; UN-216-E-62 

ELF2 CHPRC CPCCo 

UPR-200-E-

63 

UPR-200-E-63; Radioactively Contaminated Tumbleweeds; 

UN-200-E-63; UN-216- 

200E CHPRC CPCCo 

UPR-200-E- UPR-200-E-64; Radioactive Soil and Ant Hills; UN-200-E- BOE CHPRC CPCCo 
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64 64; UN-216-E-36 

UPR-200-E-

65 

UPR-200-E-65; 241-A-151 Diversion Box Radioactive 

Contamination; UN-200-E-65 

200E WRPS WRPS 

UPR-200-E-

66 

UPR-200-E-66; 216-A-42 Basin Contamination Release; 

UN-200-E-66; UN-216-E-66 

BOE CHPRC CPCCo 

UPR-200-E-

67 

UPR-200-E-67; Excavation of Radioactively Contaminated 

Pipe Encasement (V004, V005, V006, V007, V008); UN-200-

E-67; UN-216-E-67 

A FARMS WRPS WRPSTW

CC 

UPR-200-E-

68 

UPR-200-E-68; Radioactive Contamination Spread; UN-200-

E-68; UN-216-E-68 

200E CHPRC CPCCo 

UPR-200-E-

69 

UPR-200-E-69; Railroad Car Flush Water Radioactive Spill; 

UN-200-E-69; UN-216-E-69 

B PLANT CHPRC CPCCo 

UPR-200-E-7 UPR-200-E-7; Cave-In Near 216-B-9 (241-B-361 Crib); 

Pipeline Leak; UN-200-E-7 

BOE CHPRC CPCCo 

UPR-200-E-

70 

UPR-200-E-70; UPR-216-E-70; Radioactive Contamination 

from Jumper Removal; 

200E CHPRC CPCCo 

UPR-200-E-

72 

UPR-200-E-72; Radioactive Contamination from Uncovered 

Buried Waste; UN-200-E-72 

C FARM CHPRC WRPSTW

CC 

UPR-200-E-

73 

UPR-200-E-73; 241-B-151 Diversion Box Contamination; 

UN-200-E-73; UN-216-E- 

200E WRPS WRPS 

UPR-200-E-

74 

UPR-200-E-74; 241-B-152 Diversion Box Contamination; 

UN-200-E-74; UN-216-E- 

200E WRPS WRPS 

UPR-200-E-

75 

UPR-200-E-75; 241-B-153 Diversion Box Contamination; 

UN-200-E-75; UN-216-E- 

200E WRPS WRPS 

UPR-200-E-

76 

UPR-200-E-76; 241-B-152 Pipeline Break; UN-200-E-76; 

UN-216-E-4 

200E WRPS WRPS 

UPR-200-E-

77 

UPR-200-E-77; 241-B-154 Diversion Box Ground 

Contamination; UN-200-E-77; UN-216-E-5 

BOE WRPS WRPSTW

CC 

UPR-200-E-

78 

UPR-200-E-78; 241-BX-155 Diversion Box Ground 

Contamination; UN-200-E-78; UN-216-E-6 

BOE WRPS WRPSTW

CC 

UPR-200-E-

79 

UPR-200-E-79; 200-E-264-PL Line Break; 242-B to 207-B 

Line Break; UN-200-E-79; UN-216-E-7 

B FARMS CHPRC CPCCo 

UPR-200-E-

80 

UPR-200-E-80; 221-B R-3 Line Break; R-3 Radiation Zone; 

UN-200-E-80; UN-216-E-8 

B PLANT CHPRC CPCCo 

UPR-200-E-

81 

UPR-200-E-81; 241-CR-151 Line Break; UN-200-E-81; UN-

216-E-9 

200E WRPS WRPS 

UPR-200-E-

82 

UPR-200-E-82; V122; 241-C-152 Line Break; B Plant Ion 

Exchange Feed Line Lea 

200E WRPS WRPS 

UPR-200-E-

83 

UPR-200-E-83; Zone A, Zone B, Zone C; BC Controlled 

Area; BC Cribs Controlled Area; BCCA; UN-200-E-83; UN-

216-E-11 

Outer Area CHPRC CPCCo 

UPR-200-E-

84 

UPR-200-E-84; 241-ER-151 Catch Tank Leak (241-ER-

311A); UN-200-E-84; UN-216-E-12 

BOE CHPRC WRPSTW

CC 

UPR-200-E-

85 

UPR-200-E-85; Line Leak at 221-B Stairwell R-13; UN-200-

E-41; UN-200-E-85; UN-216-E-13; UPR-200-E-41 

B PLANT CHPRC CPCCo 

UPR-200-E-

86 

UPR-200-E-86; 241-C Tank Farm Line (V812) Break 

Southwest Corner; UN-200-E- 

200E WRPS WRPS 

UPR-200-E-

87 

UPR-200-E-87; 216-E-15; 224-B South Side Plutonium 

Ground Contamination; UN-200-E-87; UN-216-E-15 

B PLANT CHPRC CPCCo 
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UPR-200-E-

88 

UPR-200-E-88; TC-4 Spur Contaminated Railroad Track; 

UN-200-E-88. Ground Contamination Around the Western 

PUREX Railroad Spur; UN-216-E-16; UN-216-E-88 

BOE CHPRC CPCCo 

UPR-200-E-

89 

UPR-200-E-89; Contamination Migration to the North, East 

& West of BX-BY Tank Farms; UN-200-E-89; UN-216-E-17 

BOE CHPRC CPCCo 

UPR-200-E-9 UPR-200-E-9; Liquid Overflow at 216-BY-201; UN-200-E-9 BOE CHPRC CPCCo 

UPR-200-E-

90 

UPR-200-E-90; Ground Contamination Around B Plant Sand 

Filter; Radioactive Spill Near 221-B Building; UN-200-E-90; 

UN-216-E-18; UN-216-E-90 

B PLANT CHPRC CPCCo 

UPR-200-E-

91 

UPR-200-E-91; UN-200-E-91; UN-216-E-19 C FARM CHPRC WRPSTW

CC 

UPR-200-E-

92 

UPR-200-E-92; 216-E-20; Ground Contamination Outside 

200 East Fence; UN-200 

200E CHPRC CPCCo 

UPR-200-E-

93 

UPR-200-E-93; UN-216-E-21 Ground Contamination Along 

200 East Area fence 

200E CHPRC CPCCo 

UPR-200-E-

94 

UPR-200-E-94; Vehicle Decontamination Area; UN-200-E-

94; UN-216-E-22 

200E Outer 

Area 

CHPRC CPCCo 

UPR-200-E-

95 

UPR-200-E-95; Ground Contamination Around RR Spur 

Between 218-E-2A and 218-E-2; UN-200-E-95; UN-216-E-

23 

ELF1 CHPRC CPCCo 

UPR-200-E-

96 

UPR-200-E-96; Ground Contamination SE of PUREX; UN-

200-E-96; UN-216-E-24 

PUREX CHPRC CPCCo 

UPR-200-E-

97 

UPR-200-E-97; Contamination Near PUREX Railroad 

Tunnel; Ground Contaminati 

200E CHPRC CPCCo 

UPR-200-E-

98 

UPR-200-E-98; Ground Contamination East of C Plant (Hot 

Semi Works); UN-200-E-98; UN-216-E-26 

BOE CHPRC CPCCo 

UPR-200-E-

99 

UPR-200-E-99; Contamination Adjacent to 244-CR Vault; 

UN-200-E-99; UN-216-E-27 

A FARMS WRPS WRPSTW

CC 

UPR-200-N-1 UPR-200-N-1; Unplanned Release at the 212-R Railroad Spur 600 Outer Area CHPRC CPCCo 

UPR-200-N-2 UPR-200-N-2; Well Pumphouse East of 212-R; 200-N-2; 

Unplanned Release Near Well Pumphouse No. 2 

600 Outer Area CHPRC CPCCo 

UPR-200-W-

10 

UPR-200-W-10; Contamination Spread at 203-S UNH Tanks; 

UN-200-W-10 

200W CHPRC CPCCo 

UPR-200-W-

100 

UPR-200-W-100; 105-TX to 118-TX Process Line Leak; UN-

200-W-100; UN-216-W 

200W WRPS WRPS 

UPR-200-W-

101 

UPR-200-W-101; 221-U Acid Spill R-1 Through R-9; 

UN-200-W-101; UN-216-W-9 

U PLANT CHPRC CPCCo 

UPR-200-W-

102 

UPR-200-W-102; 224-T Underground Line Leak; UN-200-

W-102; UN-216-W-12 

T PLANT CHPRC CPCCo 

UPR-200-W-

103 

UPR-200-W-103; 216-Z-18 Line Break; Pipe Line Leak; 

UN-200-W-103; UN-216-W-13 

PFP CHPRC CPCCo 

UPR-200-W-

104 

UPR-200-W-104; 216-U-10 Pond Leach Trench; U Pond 

Fingers; UN-216-W-14 

200W CHPRC CPCCo 

UPR-200-W-

105 

UPR-200-W-105; 216-U-10 Pond Leach Trench; UN-216-W-

15 

200W CHPRC CPCCo 

UPR-200-W-

106 

UPR-200-W-106; 216-U-10 Pond Leach Trench; UN-216-W-

16 

200W CHPRC CPCCo 

UPR-200-W-

107 

UPR-200-W-107; 216-U-10 Pond Flood Plain; UN-216-W-17 200W CHPRC CPCCo 
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UPR-200-W-

108 

UPR-200-W-108; Line Leak at 216-S-9 Crib; UN-200-W-

108; UN-216-W-18 

BOW CHPRC CPCCo 

UPR-200-W-

109 

UPR-200-W-109; Waste Line Leak Near 218-W-9; 

UN-200-W-109; UN-216-W-19 

REDOX CHPRC CPCCo 

UPR-200-W-

11 

UPR-200-W-11; UPR-200-W-16; 218-W-1 Burial Ground 

Fire; UN-200-W-11 

200W CHPRC CPCCo 

UPR-200-W-

110 

UPR-200-W-110; Contaminated Soil from 216-Z-1; UN-216-

W-20 Spoil Trench 

PFP CHPRC CPCCo 

UPR-200-W-

111 

UPR-200-W-111; Sludge Trench at 207-U; UN-216-W-21 BOW CHPRC CPCCo 

UPR-200-W-

112 

UPR-200-W-112; Sludge Trench at 207-U; UN-216-W-22 BOW CHPRC CPCCo 

UPR-200-W-

113 

UPR-200-W-113; Contamination Areas Around 241-TX-155 

Diversion Box; Soil Contamination East of 241-TX; 

UN-200-W-113; UN-216-W-23 

BOW WRPS WRPSTW

CC 

UPR-200-W-

114 

UPR-200-W-114; Ground Contamination East of 241-SX 

Tank Farm; UN-200-W-114; UN-216-W-24 

REDOX CHPRC CPCCo 

UPR-200-W-

115 

UPR-200-W-115; Ground Contamination Above Transfer 

Line Along Cooper Street; UN-216-W-25 

BOW CHPRC WRPSTW

CC 

UPR-200-W-

116 

UPR-200-W-116; Ground Contamination North of 202-S; 

UN-200-W-116; UN-216-W-26 

REDOX CHPRC CPCCo 

UPR-200-W-

117 

UPR-200-W-117; 221-U Railroad Cut Contamination; 

Railroad Track Contamination; UN-200-W-117; UN-216-W-

27 

U PLANT CHPRC CPCCo 

UPR-200-W-

118 

UPR-200-W-118; Contamination at 211-U; UN-200-W-118; 

UN-216-W-28 

U PLANT CHPRC CPCCo 

UPR-200-W-

12 

UPR-200-W-12; Ground Contamination Near 242-T 200W CHPRC CPCCo 

UPR-200-W-

123 

UPR-200-W-123; 204-S Unloading Facility Frozen Discharge 

Line; UN-200-W-123 

200W CHPRC CPCCo 

UPR-200-W-

124 

UPR-200-W-124; Dike Break at the REDOX Pond; UN-200-

W-124 

200W Outer 

Area 

CHPRC CPCCo 

UPR-200-W-

125 

UPR-200-W-125; 216-U-15; UN-200-W-125; UN-216-W-10 200W CHPRC CPCCo 

UPR-200-W-

126 

UPR-200-W-126; Contamination Release Inside 241-TX 

Tank Farm 

200W WRPS WRPS 

UPR-200-W-

127 

UPR-200-W-127; Liquid Release from 242-S Evaporator to 

the Ground; UN-200-W 

200W WRPS WRPS 

UPR-200-W-

128 

UPR-200-W-128; Contamination Release Inside 241-U Tank 

Farm 

200W WRPS WRPS 

UPR-200-W-

129 

UPR-200-W-129; Contamination Release Inside 241-TX 

Tank Farm 

200W WRPS WRPS 

UPR-200-W-

13 

UPR-200-W-13; Liquid Release from REDOX to 207-S and 

216-S-17 Pond; UN-20 

200W CHPRC CPCCo 

UPR-200-W-

130 

UPR-200-W-130; Line Leak at 231-W-151 Sump; UN-200-

W-130 

PFP CHPRC WRPSTW

CC 

UPR-200-W-

131 

UPR-200-W-131; Release from 241-TX-155 BOW WRPS WRPSTW

CC 

UPR-200-W- UPR-200-W-132; 241-UR-151 Diversion Box Release; UN- 200W WRPS WRPS 
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132 200-W-132 

UPR-200-W-

134 

UPR-200-W-134; Improper Drum Burial at 218-W-3A WLF CHPRC CPCCo 

UPR-200-W-

135 

UPR-200-W-135; Release from 241-TX-155; UN-200-W-135 BOW WRPS WRPSTW

CC 

UPR-200-W-

137 

UPR-200-W-137; 218-W-7; UN-200-W-137 200W CHPRC CPCCo 

UPR-200-W-

138 

UPR-200-W-138; UPR-200-W-22; 221-U Vessel Vent 

Blower Pit French Drain; UN-200-W-138; UN-200-W-22; 

UN-216-W-11 

U PLANT CHPRC CPCCo 

UPR-200-W-

139 

UPR-200-W-139; UPR-200-W-18; Liquid Release to the 216-

U-9 Ditch; UN-200-W 

200W CHPRC CPCCo 

UPR-200-W-

14 

UPR-200-W-14; Waste Line Leak at 242-T Evaporator; 

UN-200-W-14 

BOW CHPRC WRPSTW

CC 

UPR-200-W-

140 

UPR-200-W-140; 241-SX-107 Leak 200W WRPS WRPS 

UPR-200-W-

141 

UPR-200-W-141; 241-SX-108 Leak 200W WRPS WRPS 

UPR-200-W-

142 

UPR-200-W-142; 241-SX-109 Leak 200W WRPS WRPS 

UPR-200-W-

143 

UPR-200-W-143; 241-SX-111 Leak 200W WRPS WRPS 

UPR-200-W-

144 

UPR-200-W-144; 241-SX-112 Leak 200W WRPS WRPS 

UPR-200-W-

145 

UPR-200-W-145; 241-SX-113 Leak 200W WRPS WRPS 

UPR-200-W-

146 

UPR-200-W-146; 241-SX-115 Leak 200W WRPS WRPS 

UPR-200-W-

147 

UPR-200-W-147; 241-T-103 Leak 200W WRPS WRPS 

UPR-200-W-

148 

UPR-200-W-148; 241-T-106 Leak 200W WRPS WRPS 

UPR-200-W-

149 

UPR-200-W-149; 241-TX-107 Leak 200W WRPS WRPS 

UPR-200-W-

15 

UPR-200-W-15; Liquid Release from REDOX to 207-S and 

216-S-17 Pond; UN-20 

200W CHPRC CPCCo 

UPR-200-W-

150 

UPR-200-W-150; 241-TY-103 Leak 200W WRPS WRPS 

UPR-200-W-

151 

UPR-200-W-151; 241-TY-104 Leak 200W WRPS WRPS 

UPR-200-W-

152 

UPR-200-W-152; 241-TY-105 Leak 200W WRPS WRPS 

UPR-200-W-

153 

UPR-200-W-153; 241-TY-106 Leak 200W WRPS WRPS 

UPR-200-W-

154 

UPR-200-W-154; 241-U-101 Leak 200W WRPS WRPS 

UPR-200-W-

155 

UPR-200-W-155; 241-U-104 Leak 200W WRPS WRPS 

UPR-200-W- UPR-200-W-156; 241-U-110 Leak 200W WRPS WRPS 
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156 

UPR-200-W-

157 

UPR-200-W-157; 241-U-112 Leak 200W WRPS WRPS 

UPR-200-W-

159 

UPR-200-W-159; Caustic Spill at Plutonium Finishing Plant; 

UN-200-W-159 

PFP CHPRC CPCCo 

UPR-200-W-

16 

UPR-200-W-16; Fire at 218-W-1 Burial Ground 200W CHPRC CPCCo 

UPR-200-W-

160 

UPR-200-W-160; UPR-200-W-38; UPR-200-W-40; 216-T-

30; Line Break at 241-TX 

200W CHPRC CPCCo 

UPR-200-W-

161 

UPR-200-W-161; Large Area East of 241-U Tank Farm; 

UN-200-W-161; UN-216-W-35 

BOW CHPRC WRPSTW

CC 

UPR-200-W-

162 

UPR-200-W-162; Contaminated Area on East Side of 221-U; 

UN-216-W-37 

U PLANT CHPRC CPCCo 

UPR-200-W-

163 

UPR-200-W-163; Contaminated Vegetation at the 216-U-8 

Pipeline (200-W-42-PL) 

200W CHPRC CPCCo 

UPR-200-W-

164 

UPR-200-W-164; Overhead UNH Line Leak; UN-216-W-29 BOW CHPRC CPCCo 

UPR-200-W-

165 

UPR-200-W-165; Contamination Area East of 241-S; UN-

216-W-30 

BOW CHPRC CPCCo 

UPR-200-W-

166 

UPR-200-W-166; Contamination Migration from 241-T Tank 

Farm; UN-216-W-31 

BOW CHPRC CPCCo 

UPR-200-W-

167 

UPR-200-W-167; Contamination Migration from 241-TY; 

UN-216-W-32 

T FARMS WRPS WRPSTW

CC 

UPR-200-W-

17 

UPR-200-W-17; Contamination Spread form 241-TX-106 

Pump Removal; UN-200- 

200W WRPS WRPS 

UPR-200-W-

18 

UPR-200-W-18; Liquid Release to 216-U-9 200W CHPRC CPCCo 

UPR-200-W-

19 

UPR-200-W-19; 241-U-361 Overflow; UN-200-W-19 U PLANT CHPRC CPCCoCP

CC 

UPR-200-W-2 UPR-200-W-2; UN-200-W-2; Underground Waste Line Leak T PLANT CHPRC CPCCoCP

CC 

UPR-200-W-

20 

UPR-200-W-20; Spread of Contamination from a Diversion 

Box; UN-200-W-20 

S FARMS WRPS WRPSTW

CC 

UPR-200-W-

21 

UPR-200-W-21; Process Line Cave-in at 241-TX-154 

Diversion Box; UN-200-W-21 

200W WRPS WRPS 

UPR-200-W-

23 

UPR-200-W-23; Waste Box Fire at 234-5Z; UN-200-W-23 PFP CHPRC CPCCo 

UPR-200-W-

24 

UPR-200-W-24; Release from the 244-UR Vault; UN-200-W-

24 

200W WRPS WRPS 

UPR-200-W-

26 

UPR-200-W-26; Contamination Spread During Burial 

Operation 

200W CHPRC CPCCo 

UPR-200-W-

27 

UPR-200-W-27; Duplicate of UPR-200-W-29; Transfer Line 

Leak at 23rd and Cam 

200W CHPRC CPCCo 

UPR-200-W-

28 

UPR-200-W-28; Release from 241-TX-155 Diversion Box; 

UN-200-W-28 

BOW WRPS WRPSTW

CC 

UPR-200-W-

29 

UPR-200-W-29; 23rd and Camden Line Break; Transfer Line 

Leak; UN-200-W-27; UN-200-W-29; UN-216-W-5; 

UPR-200-W-27 

BOW CHPRC WRPSTW

CC 

UPR-200-W-3 UPR-200-W-3; Railroad Contamination; UN-200-W-3 T PLANT CHPRC CPCCo 
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UPR-200-W-

30 

UPR-200-W-30; 216-S-12; UN-200-W-30 200W CHPRC CPCCo 

UPR-200-W-

32 

UPR-200-W-32; UN-200-W-32; UNH Transfer Line Break REDOX CHPRC CPCCo 

UPR-200-W-

33 

UPR-200-W-33; Ground Contamination at 224-U; UN-200-

W-33 

U PLANT CHPRC CPCCo 

UPR-200-W-

34 

UPR-200-W-34; Overflow of the 216-S-10 Ditch; UN-200-

W-34 

200W CHPRC CPCCo 

UPR-200-W-

35 

UPR-200-W-35; Ground Contamination Near UNH Process 

Line; REDOX to 224-U UNH Line Leak; UN-200-W-35 

REDOX CHPRC CPCCo 

UPR-200-W-

36 

UPR-200-W-36; Groundwater Contamination at 216-S-1 and 

216-S-2 

REDOX CHPRC CPCCo 

UPR-200-W-

37 

UPR-200-W-37; Contaminated Boxes Found in a Burn Pit (Z 

Plant Burn Pit) 

200W CHPRC CPCCo 

UPR-200-W-

38 

UPR-200-W-38; UPR-200-W-40; 216-T-30; Line Break at 

241-TX-302C; UN-200-W-38; UPR-200-W-160 

T PLANT CHPRC TWCCW

RPS 

UPR-200-W-

39 

UPR-200-W-39; 224-U Buried Contamination Trench; 

UN-200-W-39 

U PLANT CHPRC CPCCo 

UPR-200-W-4 UPR-200-W-4; Railroad Contamination; UN-200-W-4 T PLANT CHPRC CPCCo 

UPR-200-W-

40 

UPR-200-W-40; 216-T-30; Line Break Near 241-TX-154; 

UN-200-W-40; UPR-200- 

200W CHPRC CPCCo 

UPR-200-W-

41 

UPR-200-W-41; Railroad Contamination; REDOX Railroad 

Cut Contamination; UN-200-W-41 

REDOX CHPRC CPCCo 

UPR-200-W-

42 

UPR-200-W-42; Contamination found at 2706-S; UN-200-W-

42 

200W CHPRC CPCCo 

UPR-200-W-

43 

UPR-200-W-43; Contaminated Blacktop East of 233-S; 

UN-200-W-43 

REDOX CHPRC CPCCo 

UPR-200-W-

44 

UPR-200-W-44; Railroad Track Contamination; UN-200-W-

44 

BOW CHPRC CPCCo 

UPR-200-W-

45 

UPR-200-W-45; Burial Box Collapse WLF CHPRC CPCCo 

UPR-200-W-

46 

UPR-200-W-46; Contaminated Railroad Track; H-2 

Centrifuge Burial; UN-200-W-46 

REDOX CHPRC CPCCo 

UPR-200-W-

47 

UPR-200-W-47; 216-S-16P Dike Release; UN-200-W-47 200W CHPRC CPCCo 

UPR-200-W-

48 

UPR-200-W-48; Contaminated Railroad Track Near 221-U; 

UN-200-W-48 

U PLANT CHPRC CPCCo 

UPR-200-W-

49 

UPR-200-W-49; Contamination Southeast of 241-SX; UN-

200-W-49 

200W CHPRC CPCCo 

UPR-200-W-5 UPR-200-W-5; Overflow at 241-TX-155; UN-200-W-5 BOW WRPS WRPSTW

CC 

UPR-200-W-

50 

UPR-200-W-50; Contamination Spread from 241-SX-114; 

UN-200-W-50 

200W WRPS WRPS 

UPR-200-W-

51 

UPR-200-W-51; UPR-200-W-52; Release from 241-S 

Diversion Box; UN-200-W-51 

S FARMS CHPRC WRPSTW

CC 

UPR-200-W-

52 

UPR-200-W-52; Release from 241-S Diversion Box; UN-

200-W-52 

200W CHPRC CPCCo 

UPR-200-W-

53 

UPR-200-W-53; Burial Box Collapse 200W CHPRC CPCCo 
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UPR-200-W-

55 

UPR-200-W-55; Uranium Powder Spill at 224-U; UN-200-

W-55 

U PLANT CHPRC CPCCo 

UPR-200-W-

56 

UPR-200-W-56; Contamination at the REDOX Column 

Carrier Trench; UN-200-W-56 

REDOX CHPRC CPCCo 

UPR-200-W-

57 

UPR-200-W-57; 233-S Fire; UN-200-W-57; UPR-200-E-120 

(error in area number assignment) 

REDOX CHPRC CPCCo 

UPR-200-W-

58 

UPR-200-W-58; Railroad Track Contamination; UN-200-W-

58 

WLF CHPRC CPCCo 

UPR-200-W-

59 

UPR-200-W-59; Contaminated Liquid Released to 216-S-16P 200W CHPRC CPCCo 

UPR-200-W-6 UPR-200-W-6; Contamination Spread from 241-U-151 and 

241-U-152 Diversion Boxes; UN-200-W-6 

BOW WRPS WRPSTW

CC 

UPR-200-W-

60 

UPR-200-W-60; Railroad Contamination; UN-200-W-60 U PLANT CHPRC CPCCo 

UPR-200-W-

61 

UPR-200-W-61; REDOX Ground Contamination; UN-200-

W-61 

REDOX CHPRC CPCCo 

UPR-200-W-

62 

UPR-200-W-62; Duplicate of UPR-200-W-97; Line Leak at 

23rd and Camden; UN- 

200W CHPRC CPCCo 

UPR-200-W-

63 

UPR-200-W-63; Road Contamination Along the South 

Shoulder of 23rd Street; UN-200-W-63 

BOW CHPRC CPCCo 

UPR-200-W-

64 

UPR-200-W-64; Road Contamination at 23rd and Camden; 

UN-200-W-64 

BOW CHPRC WRPSTW

CC 

UPR-200-W-

65 

UPR-200-W-65; Contamination in the T-Plant Railroad Cut; 

UN-200-W-65 

T PLANT CHPRC CPCCo 

UPR-200-W-

67 

UPR-200-W-67; Contamination Near 2706-T; UN-200-W-67 T PLANT CHPRC CPCCo 

UPR-200-W-

68 

UPR-200-W-68; Road Contamination; UN-200-W-68 200W Outer 

Area 

CHPRC CPCCo 

UPR-200-W-

69 

UPR-200-W-69; Railroad Contamination; UN-200-W-69 REDOX CHPRC CPCCo 

UPR-200-W-7 UPR-200-W-7; Contamination Spread from the 241-T-151 

and 241-T-152 Diversion 

200W WRPS WRPS 

UPR-200-W-

70 

UPR-200-W-70; Contamination Found at the 200 West 

Burning Ground East of Beloit Ave. 

200W Outer 

Area 

CHPRC CPCCo 

UPR-200-W-

71 

UPR-200-W-71; Contamination Spread from 16th Street to 

Dayton Ave.; UN-200-W-71 

WLF CHPRC CPCCo 

UPR-200-W-

72 

UPR-200-W-72; Contamination at 218-W-4A 200W CHPRC CPCCo 

UPR-200-W-

73 

UPR-200-W-73; Contaminated Railroad Track at 221-T; 

UN-200-W-73 

T PLANT CHPRC CPCCo 

UPR-200-W-

74 

UPR-200-W-74; Overground Line Leak at 241-Z; UN-200-

W-74 

PFP CHPRC CPCCo 

UPR-200-W-

75 

UPR-200-W-75; Contamination Spread at 241-Z; UN-200-W-

75 

PFP CHPRC CPCCo 

UPR-200-W-

76 

UPR-200-W-76; Contamination Found at 241-TX-155; 

UN-200-W-76 

BOW WRPS WRPSTW

CC 

UPR-200-W-

77 

UPR-200-W-77; Contaminated Coyote Feces; UN-200-W-77 200W CHPRC CPCCo 

UPR-200-W- UPR-200-W-78; UN-200-W-78; UO3 Powder Spill at 224-U U PLANT CHPRC CPCCo 
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78 

UPR-200-W-

79 

UPR-200-W-79; Contamination Spread at 241-Z; UN-200-W-

79 

200W CHPRC CPCCo 

UPR-200-W-8 UPR-200-W-8; 200-W-5; Old Burial/Burning Pit; UN-200-

W-8; U-Plant Burning Pit/Burial Ground 

200W Outer 

Area 

CHPRC CPCCo 

UPR-200-W-

80 

UPR-200-W-80; 241-S/SX Contamination Migration; UN-

200-W-80 

200W WRPS WRPS 

UPR-200-W-

81 

UPR-200-W-81; Contamination Specks in 241-S/SX; UN-

200-W-81 

200W WRPS WRPS 

UPR-200-W-

82 

UPR-200-W-82; Contamination Spread at 240-S-151; 

UN-200-W-82 

REDOX CHPRC WRPSTW

CC 

UPR-200-W-

83 

UPR-200-W-83; Radioactive Spill Near 204-S Radiation 

Zone; UN-200-W-83; UN-2 

200W CHPRC CPCCo 

UPR-200-W-

84 

UPR-200-W-84; Ground Contamination During Burial 

Operation at 218-W-3A 

200W CHPRC CPCCo 

UPR-200-W-

85 

UPR-200-W-85; Radioactive Spill from Multipurpose 

Transfer Box; UN-200-W-85; UN-216-W-85 

T PLANT CHPRC CPCCo 

UPR-200-W-

86 

UPR-200-W-86; Contaminated Pigeon Feces at 221-U and 

204-S; UN-200-W-86; UN-216-W-86 

REDOX CHPRC CPCCo 

UPR-200-W-

87 

UPR-200-W-87; Radioactive Spill from 219-S Filter Housing; 

UN-200-W-87; UN-216-W-87 

REDOX WRPS WRPSTW

CC 

UPR-200-W-

88 

UPR-200-W-88; Radioactive Spill from Uranyl Nitrate 

(UNH) Trailer; UN-200-W-88; 

200W CHPRC CPCCo 

UPR-200-W-

89 

UPR-200-W-89; Radioactive Contamination Southwest of 

236-Z Building; UN-200- 

200W CHPRC CPCCo 

UPR-200-W-

90 

UPR-200-W-90; Radioactive Contamination South of 236-Z 

Building; UN-200-W-90; UN-216-N-90 

PFP CHPRC CPCCo 

UPR-200-W-

91 

UPR-200-W-91; Radioactive Contamination Near 234-5Z 

Building; UN-200-W-91; UN-216-W-91 

PFP CHPRC CPCCo 

UPR-200-W-

95 

UPR-200-W-95; 207-S Retention Basin; UN-216-W-2 200W CHPRC CPCCo 

UPR-200-W-

96 

UPR-200-W-96; 233-S Floor Overflow; 233-SA Floor 

Overflow; UN-216-W-4 

REDOX CHPRC CPCCo 

UPR-200-W-

97 

UPR-200-W-97; Transfer Line Leak; UN-200-W-97; UN-

216-W-5 

BOW CHPRC TWCCW

RPS 

UPR-200-W-

98 

UPR-200-W-98; 221-T Waste Line Break at R-19; UN-200-

W-98; UN-216-W-6 

T PLANT CHPRC CPCCo 

UPR-200-W-

99 

UPR-200-W-99; 241-153-TX Diversion Box Contamination 

Spread; UN-200-W-99; UN-216-W-7 

BOW CHPRC CPCCo 

UPR-3000-1 UPR-3000-1; Release from the Physical Science Laboratory; 

UN-3000-1 

3000 CHPRC CPCCo 

UPR-300-1 UPR-300-1; 307-340 Waste Line Leak; 316-1A; UN-300-1 300 MSA HMIS 

UPR-300-10 UPR-300-10; Contamination Under 325 Building; UN-300-10 300A MSA HMISHM

ESC 

UPR-300-11 UPR-300-11; UN-300-11; Underground Radioactive Liquid 

Line Leak near 340 Fac 

300 MSA HMIS 

UPR-300-12 UPR-300-12; Contaminated Soil Beneath the 325 Building; 

UN-300-12 

300A MSA HMISHM

ESC 

UPR-300-13 UPR-300-13; Acid Neutralization Tank Leak East of 333 300 MSA HMIS 



Hanford Mission Essential Services Contract              Changes 
Contract No. 89303320DEM000031       MOD P00024 

Page 164 of 170 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

Building; UN-300-13 

UPR-300-14 UPR-300-14; Acid Leak at 334 Tank Farm; UN-300-14 300 MSA HMIS 

UPR-300-15 UPR-300-15; Uranium Bearing Acid Release from 313 to the 

Process Sewer 

300A MSA HMISHM

ESC 

UPR-300-17 UPR-300-17; Metal Shavings Fire; UN-300-17 300A MSA HMISHM

ESC 

UPR-300-18 UPR-300-18; Release at 321 Tank Farms; UN-300-18 300 MSA HMIS 

UPR-300-19 UPR-300-19; Chemical Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-2 UPR-300-2; Releases at the 340 Facility; UN-300-2; UN-316-

2 

300 MSA HMIS 

UPR-300-20 UPR-300-20; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-21 UPR-300-21; Nitric Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-22 UPR-300-22; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-23 UPR-300-23; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-24 UPR-300-24; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-25 UPR-300-25; Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-26 UPR-300-26; Caustic Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-27 UPR-300-27; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-28 UPR-300-28; Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-29 UPR-300-29; Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-30 UPR-300-30; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-31 UPR-300-31; 300-31; UN-300-3 300 MSA HMIS 

UPR-300-32 UPR-300-32; Acid Leaks at the 333 Building 300A MSA HMESCH

MIS 

UPR-300-33 UPR-300-33; Waste Leak at the 333 Building 300A MSA HMISHM

ESC 

UPR-300-34 UPR-300-34; Release to the Process Pond 300A MSA HMISHM

ESC 

UPR-300-35 UPR-300-35; Leak at the 333 Building 300A MSA HMISHM

ESC 

UPR-300-36 UPR-300-36; Acid Leak at the 333 Building 300A MSA HMISHM

ESC 

UPR-300-37 UPR-300-37; 333 Building Leaks 300A MSA HMISHM

ESC 

UPR-300-38 UPR-300-38; 313 Slab; Demolished 313 Building 

Foundation; Soil Contamination Beneath the 313 Building 

300A MSA HMISHM

ESC 

UPR-300-39 UPR-300-39; Sodium Hydroxide Leak at 311 Tank Farm; 300A MSA HMISHM
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UN-300-39 ESC 

UPR-300-4 UPR-300-4; Contaminated Soil Beneath the 321 Building; 

UN-300-4 

300A MSA HMISHM

ESC 

UPR-300-40 UPR-300-40; Acid Release at the 303-F Pipe Trench; UN-

300-31; UN-300-40; UPR-300-31 

300A MSA HMISHM

ESC 

UPR-300-41 UPR-300-41; 300 Area #340 Building Phosphoric Acid Spill; 

UN-300-41 

300A MSA HMISHM

ESC 

UPR-300-42 UPR-300-42; 300 Area Powerhouse Fuel Oil Spill; UN-300-

42 

300A MSA HMISHM

ESC 

UPR-300-43 UPR-300-43; 300 Area Solvent Refined Coal Spill; UN-300-

43 

300A MSA HMISHM

ESC 

UPR-300-44 UPR-300-44; Uranium Bearing Waste Etch-Acid Spill; 313 

Building; UN-300-44 

300 MSA HMIS 

UPR-300-45 UPR-300-45; 303-F Building Uranium-Bearing Acid Spill; 

UN-300-45 

300A MSA HMISHM

ESC 

UPR-300-46 UPR-300-46; Contamination North of 333 Building 300A MSA HMISHM

ESC 

UPR-300-47 UPR-300-47; 309 Building; Ethylene Glycol Release; Glycol 

Spill from the 309 Chiller System 

300A MSA HMISHM

ESC 

UPR-300-48 UPR-300-48; 325 Building Basement Topsy Pit 300A MSA HMISHM

ESC 

UPR-300-5 UPR-300-5; Spill at 309 Storage Basin; UN-300-5 300A MSA HMISHM

ESC 

UPR-300-7 UPR-300-7; Oil Spill at 384 Building; UN-300-7 300A MSA HMISHM

ESC 

UPR-300-8 UPR-300-8; Caustic Spill from 311 Tank Farm to Process 

Sewer 

300A MSA HMISHM

ESC 

UPR-300-9 UPR-300-9; Nitric Acid Leak from 306-W to the Process 

Sewer 

300A MSA HMISHM

ESC 

UPR-300-FF-

1 

UPR-300-FF-1; 300-FF-1 Hot Spots; Surface Radiation 

Survey for 300-FF-1; UN-300-FF-1 

300A MSA HMISHM

ESC 

UPR-400-1 UPR-400-1; 400 Area Coolant Spill; UN-400-1 400A CHPRC CPCCo 

UPR-600-1 UPR-600-1; Contamination Spread at 618-10 Burial Ground; 

UN-600-1 

600 MSA HMIS 

UPR-600-10 UPR-600-10; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-11 UPR-600-11; Contaminated Soil Dumped at JA Jones Pit #1 600A MSA HMISHM

ESC 

UPR-600-12 UPR-600-12; UN-600-12; UNH Spill to Route 4S 600 Outer Area CHPRC CPCCo 

UPR-600-15 UPR-600-15; Contaminated Material found at 618-4; UN-

600-15 

600300A MSA HMISHM

ESC 

UPR-600-16 UPR-600-16; P-11 Fire and Contamination Spread; UN-600-

16; UN-616-16 

600100A MSA HMISHM

ESC 

UPR-600-17 UPR-600-17; 600 Area Patrol Boat Spill; UN-600-17 600100A MSA HMISHM

ESC 

UPR-600-18 UPR-600-18; Tank Truck Gasoline Spill; UN-600-18 600100A MSA HMISHM

ESC 

UPR-600-19 UPR-600-19; Lime Sulfur Barrel 600100A MSA HMISHM

ESC 

UPR-600-2 UPR-600-2; Contamination Spread at 618-10; UN-600-2 600 MSA HMIS 
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UPR-600-20 UPR-600-20; Old Cross Site Transfer Line Surface 

Contamination; UN-216-E-41 

600 Outer Area CHPRC TWCCW

RPS 

UPR-600-21 UPR-600-21; Contamination Found Northeast of 200 East 

Area; UN-216-E-31 

600 Outer Area CHPRC CPCCo 

UPR-600-22 UPR-600-22; WPPSS Windrow Site; 600-21 600A CHPRCW

CH 

HMISHM

ESC 

UPR-600-3 UPR-600-3; Contamination Spread at 618-10 600 MSA HMIS 

UPR-600-4 UPR-600-4; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-5 UPR-600-5; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-6 UPR-600-6; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-7 UPR-600-7; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-8 UPR-600-8; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-9 UPR-600-9; Contamination Spread at 618-11 600 CHPRC CPCCo 

WESF WESF; 225-B; Waste Encapsulation and Storage Facility B PLANT CHPRC CPCCo 

WRAP WRAP; Waste Receiving and Processing Facility WLF CHPRC CPCCo 

Z PLANT BP Z PLANT BP; Z Plant Burn Pit; Z Plant Burning Pit 200W CHPRC CPCCo 

UPR-200-W-

61 

UPR-200-W-61; REDOX Ground Contamination; UN-200-

W-61 

REDOX CHPRC CPCCo 

UPR-200-W-

62 

UPR-200-W-62; Duplicate of UPR-200-W-97; Line Leak at 

23rd and Camden; UN- 

200W CHPRC CPCCo 

UPR-200-W-

63 

UPR-200-W-63; Road Contamination Along the South 

Shoulder of 23rd Street; UN-200-W-63 

BOW CHPRC CPCCo 

UPR-200-W-

64 

UPR-200-W-64; Road Contamination at 23rd and Camden; 

UN-200-W-64 

BOW CHPRC WRPSTW

CC 

UPR-200-W-

65 

UPR-200-W-65; Contamination in the T-Plant Railroad Cut; 

UN-200-W-65 

T PLANT CHPRC CPCCo 

UPR-200-W-

67 

UPR-200-W-67; Contamination Near 2706-T; UN-200-W-67 T PLANT CHPRC CPCCo 

UPR-200-W-

68 

UPR-200-W-68; Road Contamination; UN-200-W-68 200W Outer 

Area 

CHPRC CPCCo 

UPR-200-W-

69 

UPR-200-W-69; Railroad Contamination; UN-200-W-69 REDOX CHPRC CPCCo 

UPR-200-W-7 UPR-200-W-7; Contamination Spread from the 241-T-151 

and 241-T-152 Diversion 

200W WRPS WRPS 

UPR-200-W-

70 

UPR-200-W-70; Contamination Found at the 200 West 

Burning Ground East of Beloit Ave. 

200W Outer 

Area 

CHPRC CPCCo 

UPR-200-W-

71 

UPR-200-W-71; Contamination Spread from 16th Street to 

Dayton Ave.; UN-200-W-71 

WLF CHPRC CPCCo 

UPR-200-W-

72 

UPR-200-W-72; Contamination at 218-W-4A 200W CHPRC CPCCo 

UPR-200-W-

73 

UPR-200-W-73; Contaminated Railroad Track at 221-T; 

UN-200-W-73 

T PLANT CHPRC CPCCo 

UPR-200-W-

74 

UPR-200-W-74; Overground Line Leak at 241-Z; UN-200-

W-74 

PFP CHPRC CPCCo 

UPR-200-W-

75 

UPR-200-W-75; Contamination Spread at 241-Z; UN-200-W-

75 

PFP CHPRC CPCCo 

UPR-200-W-

76 

UPR-200-W-76; Contamination Found at 241-TX-155; 

UN-200-W-76 

BOW WRPS WRPSTW

CC 

UPR-200-W- UPR-200-W-77; Contaminated Coyote Feces; UN-200-W-77 200W CHPRC CPCCo 
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77 

UPR-200-W-

78 

UPR-200-W-78; UN-200-W-78; UO3 Powder Spill at 224-U U PLANT CHPRC CPCCo 

UPR-200-W-

79 

UPR-200-W-79; Contamination Spread at 241-Z; UN-200-W-

79 

200W CHPRC CPCCo 

UPR-200-W-8 UPR-200-W-8; 200-W-5; Old Burial/Burning Pit; UN-200-

W-8; U-Plant Burning Pit/Burial Ground 

200W Outer 

Area 

CHPRC CPCCo 

UPR-200-W-

80 

UPR-200-W-80; 241-S/SX Contamination Migration; UN-

200-W-80 

200W WRPS WRPS 

UPR-200-W-

81 

UPR-200-W-81; Contamination Specks in 241-S/SX; UN-

200-W-81 

200W WRPS WRPS 

UPR-200-W-

82 

UPR-200-W-82; Contamination Spread at 240-S-151; 

UN-200-W-82 

REDOX CHPRC WRPSTW

CC 

UPR-200-W-

83 

UPR-200-W-83; Radioactive Spill Near 204-S Radiation 

Zone; UN-200-W-83; UN-2 

200W CHPRC CPCCo 

UPR-200-W-

84 

UPR-200-W-84; Ground Contamination During Burial 

Operation at 218-W-3A 

200W CHPRC CPCCo 

UPR-200-W-

85 

UPR-200-W-85; Radioactive Spill from Multipurpose 

Transfer Box; UN-200-W-85; UN-216-W-85 

T PLANT CHPRC CPCCo 

UPR-200-W-

86 

UPR-200-W-86; Contaminated Pigeon Feces at 221-U and 

204-S; UN-200-W-86; UN-216-W-86 

REDOX CHPRC CPCCo 

UPR-200-W-

87 

UPR-200-W-87; Radioactive Spill from 219-S Filter Housing; 

UN-200-W-87; UN-216-W-87 

REDOX WRPS WRPSTW

CC 

UPR-200-W-

88 

UPR-200-W-88; Radioactive Spill from Uranyl Nitrate 

(UNH) Trailer; UN-200-W-88; 

200W CHPRC CPCCo 

UPR-200-W-

89 

UPR-200-W-89; Radioactive Contamination Southwest of 

236-Z Building; UN-200- 

200W CHPRC CPCCo 

UPR-200-W-

90 

UPR-200-W-90; Radioactive Contamination South of 236-Z 

Building; UN-200-W-90; UN-216-N-90 

PFP CHPRC CPCCo 

UPR-200-W-

91 

UPR-200-W-91; Radioactive Contamination Near 234-5Z 

Building; UN-200-W-91; UN-216-W-91 

PFP CHPRC CPCCo 

UPR-200-W-

95 

UPR-200-W-95; 207-S Retention Basin; UN-216-W-2 200W CHPRC CPCCo 

UPR-200-W-

96 

UPR-200-W-96; 233-S Floor Overflow; 233-SA Floor 

Overflow; UN-216-W-4 

REDOX CHPRC CPCCo 

UPR-200-W-

97 

UPR-200-W-97; Transfer Line Leak; UN-200-W-97; UN-

216-W-5 

BOW CHPRC TWCCW

RPS 

UPR-200-W-

98 

UPR-200-W-98; 221-T Waste Line Break at R-19; UN-200-

W-98; UN-216-W-6 

T PLANT CHPRC CPCCo 

UPR-200-W-

99 

UPR-200-W-99; 241-153-TX Diversion Box Contamination 

Spread; UN-200-W-99; UN-216-W-7 

BOW CHPRC CPCCo 

UPR-3000-1 UPR-3000-1; Release from the Physical Science Laboratory; 

UN-3000-1 

3000 CHPRC CPCCo 

UPR-300-1 UPR-300-1; 307-340 Waste Line Leak; 316-1A; UN-300-1 300 MSA HMIS 

UPR-300-10 UPR-300-10; Contamination Under 325 Building; UN-300-10 300A MSA HMISHM

ESC 

UPR-300-11 UPR-300-11; UN-300-11; Underground Radioactive Liquid 

Line Leak near 340 Fac 

300 MSA HMIS 

UPR-300-12 UPR-300-12; Contaminated Soil Beneath the 325 Building; 300A MSA HMISHM
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UN-300-12 ESC 

UPR-300-13 UPR-300-13; Acid Neutralization Tank Leak East of 333 

Building; UN-300-13 

300 MSA HMIS 

UPR-300-14 UPR-300-14; Acid Leak at 334 Tank Farm; UN-300-14 300 MSA HMIS 

UPR-300-15 UPR-300-15; Uranium Bearing Acid Release from 313 to the 

Process Sewer 

300A MSA HMISHM

ESC 

UPR-300-17 UPR-300-17; Metal Shavings Fire; UN-300-17 300A MSA HMISHM

ESC 

UPR-300-18 UPR-300-18; Release at 321 Tank Farms; UN-300-18 300 MSA HMIS 

UPR-300-19 UPR-300-19; Chemical Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-2 UPR-300-2; Releases at the 340 Facility; UN-300-2; UN-316-

2 

300 MSA HMIS 

UPR-300-20 UPR-300-20; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-21 UPR-300-21; Nitric Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-22 UPR-300-22; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-23 UPR-300-23; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-24 UPR-300-24; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-25 UPR-300-25; Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-26 UPR-300-26; Caustic Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-27 UPR-300-27; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-28 UPR-300-28; Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-29 UPR-300-29; Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-30 UPR-300-30; Acid Release to the Process Sewer 300A MSA HMISHM

ESC 

UPR-300-31 UPR-300-31; 300-31; UN-300-3 300 MSA HMIS 

UPR-300-32 UPR-300-32; Acid Leaks at the 333 Building 300A MSA HMESCH

MIS 

UPR-300-33 UPR-300-33; Waste Leak at the 333 Building 300A MSA HMISHM

ESC 

UPR-300-34 UPR-300-34; Release to the Process Pond 300A MSA HMISHM

ESC 

UPR-300-35 UPR-300-35; Leak at the 333 Building 300A MSA HMISHM

ESC 

UPR-300-36 UPR-300-36; Acid Leak at the 333 Building 300A MSA HMISHM

ESC 

UPR-300-37 UPR-300-37; 333 Building Leaks 300A MSA HMISHM

ESC 

UPR-300-38 UPR-300-38; 313 Slab; Demolished 313 Building 300A MSA HMISHM
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Foundation; Soil Contamination Beneath the 313 Building ESC 

UPR-300-39 UPR-300-39; Sodium Hydroxide Leak at 311 Tank Farm; 

UN-300-39 

300A MSA HMISHM

ESC 

UPR-300-4 UPR-300-4; Contaminated Soil Beneath the 321 Building; 

UN-300-4 

300A MSA HMISHM

ESC 

UPR-300-40 UPR-300-40; Acid Release at the 303-F Pipe Trench; UN-

300-31; UN-300-40; UPR-300-31 

300A MSA HMISHM

ESC 

UPR-300-41 UPR-300-41; 300 Area #340 Building Phosphoric Acid Spill; 

UN-300-41 

300A MSA HMISHM

ESC 

UPR-300-42 UPR-300-42; 300 Area Powerhouse Fuel Oil Spill; UN-300-

42 

300A MSA HMISHM

ESC 

UPR-300-43 UPR-300-43; 300 Area Solvent Refined Coal Spill; UN-300-

43 

300A MSA HMISHM

ESC 

UPR-300-44 UPR-300-44; Uranium Bearing Waste Etch-Acid Spill; 313 

Building; UN-300-44 

300 MSA HMIS 

UPR-300-45 UPR-300-45; 303-F Building Uranium-Bearing Acid Spill; 

UN-300-45 

300A MSA HMISHM

ESC 

UPR-300-46 UPR-300-46; Contamination North of 333 Building 300A MSA HMISHM

ESC 

UPR-300-47 UPR-300-47; 309 Building; Ethylene Glycol Release; Glycol 

Spill from the 309 Chiller System 

300A MSA HMISHM

ESC 

UPR-300-48 UPR-300-48; 325 Building Basement Topsy Pit 300A MSA HMISHM

ESC 

UPR-300-5 UPR-300-5; Spill at 309 Storage Basin; UN-300-5 300A MSA HMISHM

ESC 

UPR-300-7 UPR-300-7; Oil Spill at 384 Building; UN-300-7 300A MSA HMISHM

ESC 

UPR-300-8 UPR-300-8; Caustic Spill from 311 Tank Farm to Process 

Sewer 

300A MSA HMISHM

ESC 

UPR-300-9 UPR-300-9; Nitric Acid Leak from 306-W to the Process 

Sewer 

300A MSA HMISHM

ESC 

UPR-300-FF-

1 

UPR-300-FF-1; 300-FF-1 Hot Spots; Surface Radiation 

Survey for 300-FF-1; UN-300-FF-1 

300A MSA HMISHM

ESC 

UPR-400-1 UPR-400-1; 400 Area Coolant Spill; UN-400-1 400A CHPRC CPCCo 

UPR-600-1 UPR-600-1; Contamination Spread at 618-10 Burial Ground; 

UN-600-1 

600 MSA HMIS 

UPR-600-10 UPR-600-10; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-11 UPR-600-11; Contaminated Soil Dumped at JA Jones Pit #1 600A MSA HMISHM

ESC 

UPR-600-12 UPR-600-12; UN-600-12; UNH Spill to Route 4S 600 Outer Area CHPRC CPCCo 

UPR-600-15 UPR-600-15; Contaminated Material found at 618-4; UN-

600-15 

600300A MSA HMISHM

ESC 

UPR-600-16 UPR-600-16; P-11 Fire and Contamination Spread; UN-600-

16; UN-616-16 

600100A MSA HMISHM

ESC 

UPR-600-17 UPR-600-17; 600 Area Patrol Boat Spill; UN-600-17 600100A MSA HMISHM

ESC 

UPR-600-18 UPR-600-18; Tank Truck Gasoline Spill; UN-600-18 600100A MSA HMISHM

ESC 

UPR-600-19 UPR-600-19; Lime Sulfur Barrel 600100A MSA HMISHM
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ESC 

UPR-600-2 UPR-600-2; Contamination Spread at 618-10; UN-600-2 600 MSA HMIS 

UPR-600-20 UPR-600-20; Old Cross Site Transfer Line Surface 

Contamination; UN-216-E-41 

600 Outer Area CHPRC TWCCW

RPS 

UPR-600-21 UPR-600-21; Contamination Found Northeast of 200 East 

Area; UN-216-E-31 

600 Outer Area CHPRC CPCCo 

UPR-600-22 UPR-600-22; WPPSS Windrow Site; 600-21 600A CHPRCW

CH 

HMISHM

ESC 

UPR-600-3 UPR-600-3; Contamination Spread at 618-10 600 MSA HMIS 

UPR-600-4 UPR-600-4; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-5 UPR-600-5; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-6 UPR-600-6; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-7 UPR-600-7; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-8 UPR-600-8; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-9 UPR-600-9; Contamination Spread at 618-11 600 CHPRC CPCCo 

WESF WESF; 225-B; Waste Encapsulation and Storage Facility B PLANT CHPRC CPCCo 

WRAP WRAP; Waste Receiving and Processing Facility WLF CHPRC CPCCo 

Z PLANT BP Z PLANT BP; Z Plant Burn Pit; Z Plant Burning Pit 200W CHPRC CPCCo 
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Contents 

DOE-J-2001 List of Attachments (Oct 2015) 

The following attachments constitute part of this Contract: 

Attachment 

Number Title Of Attachment 

Revision 

Number 

Number Of 

Pages 

J-1 Acronym List  24 

J-2 Requirements Sources and Implementing Documents P00019 16 

J-3.a Hanford Site Services and Interface Requirements Matrix P00017 123 

J-3.b Hanford Site Services and Interface Requirements Matrix P00008 140 

J-4 Performance Evaluation and Measurement Plan (PEMP)  28 

J-5 Performance Guarantee Agreement  9 

J-6 Small Business Subcontracting Plan  17 

J-7 
Labor Standards Board Process  

(Reference Section H clause entitled, Labor Standards) 
 4 

J-8 Advance Understanding on Costs  3 

J-9 

Wage Determinations – Service Contract Labor Standards 

(formerly known as the Service Contract Act) and Construction 

Wage Rate Requirements  

(formerly known as the Davis-Bacon Act) 

 46 

J-10 Contract Deliverables P00013 48 

J-11 Government-Furnished Services and Information (GFS/I)  6 

J-12 Hanford Structure Responsibility Assignment Matrix P00023 31 

J-13 Hanford Waste Site Responsibility Assignment Matrix P00024 139 

J-14 Manhattan Project National Historical Park Description  10 

J-15 Reserved   

J-16 Contractor’s Community Commitment Plan  16 

J-17 Contract PWS and WBS Crosswalk Tables  16 
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Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

100-B-1 100-B-1; Laydown Yard; Surface Chemical and Solid Waste 

Dumping Area 

100B MSA HMIS 

100-B-10 100-B-10; 107-B Basin Leak and Warm Springs 100B MSA HMIS 

100-B-11 100-B-11; 115-B Tank; 115-B/C Caisson Site; 115-B/C 
Caisson Valve Pit; 115-BC Drywell; 115-BC Sump 

100B MSA HMIS 

100-B-12 100-B-12; Filter Box Radiological Materials Area (RMA) 100B MSA HMIS 

100-B-14 100-B-14; 100-B Area Process and Sanitary Sewer 

Underground Pipelines 

100B MSA HMIS 

100-B-14:1 Main Process Sewer Collection Pipelines 100B MSA HMIS 

100-B-14:2 115-B Gas Recirculation Sanitary Sewer Pipelines 100B MSA HMIS 

100-B-14:3 Process Sewer Feeder Pipelines from 182-B and 183-B, West 

Process Sewer Pipelines 

100B MSA HMIS 

100-B-14:4 Cooling Water Pipelines and Tunnels from 190-B 100B MSA HMIS 

100-B-14:5 Sodium Dichromate and Sodium Silicate Pipelines 100B MSA HMIS 

100-B-14:6 Process Sewer Feeder Pipeline from 184-B and 184-B Ash 
Slurry Line 

100B MSA HMIS 

100-B-14:7 Process Sewer Feeder Pipelines from 185-B and 190-B, 

185-B/190-B Sump/Pipelines 

100B MSA HMIS 

100-B-15 100-B-15; 100BC River Effluent Pipelines; 100BC River 
Lines 

100B MSA HMIS 

100-B-16 100-B-16; Utility Poles and Fixtures Debris Pile 100B MSA HMIS 

100-B-17 100-B-17; Transite on Columbia River Shoreline at 100B 100B MSA HMIS 

100-B-18 100-B-18; 184-B Powerhouse Debris Pile 100B MSA HMIS 

100-B-19 100-B-19; 100B/C Chemical Contaminated Surface Soil 

Areas; 100-B/C Stained Soil Sites 

100B MSA HMIS 

100-B-2 100-B-2; 181-B Backwash Trench; Backwash Trench; 
Miscellaneous Stream #73; Undocumented Liquid Waste Site 

100B MSA HMIS 

100-B-20 100-B-20; 1716-B Maintenance Garage Underground Tank 100B MSA HMIS 

100-B-21 100-B-21; 100-B/C Miscellaneous Pipelines 100B MSA HMIS 

100-B-21:1 Steel Pipeline Segment 100B MSA HMIS 

100-B-21:2 Asbestos/Tar Wrapped Pipeline 100B MSA HMIS 

100-B-21:3 Asbestos Wrapped Steel Pipeline 100B MSA HMIS 

100-B-21:4 Pipeline From 105-C Reactor East to 116-C-2B Sump 100B MSA HMIS 

100-B-22 100-B-22; 100-B Water Treatment Facilities, Pipelines, and 

Surrounding Soils 

100B MSA HMIS 

100-B-22:1 Piping between 183-B and the 185-B/195-B Building(s) 100B MSA HMIS 

100-B-22:2 Water Treatment Facilities, Most of 183-B, 185-B, 190-B 100B MSA HMIS 

100-B-23 100-B-23; 100-B/C Surface Debris 100B MSA HMIS 

100-B-24 100-B-24; 116-B-7 Spillway (Flume) 100B MSA HMIS 

100-B-25 100-B-25; 132-B-6 Spillway (Flume) 100B MSA HMIS 

100-B-26 100-B-26; 132-C-2 Spillway (Flume) 100B MSA HMIS 

100-B-27 100-B-27; Sodium Dichromate Spill 100B MSA HMIS 

100-B-28 100-B-28; 183-C Headhouse to 183-B Pumphouse Sodium 
Dichromate Transfer Pipeline 

100B MSA HMIS 

100-B-29 100-B-29; Pipe Located Souteeast of the 183-B Clearwells 100B MSA HMIS 

100-B-3 100-B-3; Hot Thimble Burial Ground; Undocumented Solid 

Waste Site 

100B MSA HMIS 

100-B-30 100-B-30; Pipe Located Soute of the 100-B/C Perimeter Road 100B MSA HMIS 

100-B-31 100-B-31; Garnet Sand Located at 183-C Clearwell Pads 100B MSA HMIS 

100-B-32 100-B-32; SCA #1; Soil Contamination Area Associated with 100B MSA HMIS 
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Pre-

Transition 
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Post- 
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Legacy Waste 

100-B-33 100-B-33; SCA #2; Soil Contamination Area 2 Associated 

with Legacy Waste 

100B MSA HMIS 

100-B-34 100-B-34; B/C-Area Pipelines under Active 
Utilities/Structures 

100B MSA HMIS 

100-B-35 100-B-35; 151-B Primary Substation and 152-B1 Secondary 

Electrical Substation 

100B MSA HMIS 

100-B-35:1 151-B Primary substation and 152-B1 Secondary Substation 100B MSA HMIS 

100-B-35:2 152-B1 Secondary Substation 100B MSA HMIS 

100-B-4 100-B-4; Building Foundation; Undocumented Solid Waste 
Site 

100B MSA HMIS 

100-B-5 100-B-5; 105-B Effluent Vent Trench; 116-B-9; Effluent 

Vent Disposal Trench 

100B MSA HMIS 

100-B-7 100-B-7; 100-B Clean Water Pipelines; 100-B Service Water 
Pipelines 

100B MSA HMIS 

100-B-8 100-B-8; 100-B Reactor Cooling Water Effluent 

Underground Pipelines 

100B MSA HMIS 

100-B-8:1 100-B Area South Effluent Pipelines 100B MSA HMIS 

100-B-8:2 100-B Area North Effluent Pipelines 100B MSA HMIS 

100-C-10 100-C-10; Yellow Stained Soil Northwest of 183-C 
Headhouse 

100C MSA HMIS 

100-C-2 100-C-2; Monitoring Station 1614-B-1; Possible Buidling 

Foundation and Parking L 

100C MSA HMIS 

100-C-11 100-C-11; 105C Gas Recirculation Pipelines 100 TBD HMIS 

100-C-3 100-C-3; 119-C French Drain; 119-C Sample Building 
French Drain 

100C MSA HMIS 

100-C-4 100-C-4; Export Water Line Valve Pit 100C MSA HMIS 

100-C-5 100-C-5; 100-C Clean Water Pipelines; 100-C Service Water 

Pipelines 

100C MSA HMIS 

100-C-6 100-C-6; 100-C Reactor Cooling Water Effluent 
Underground Pipelines 

100C MSA/TB
D 

HMIS 

100-C-6:1 100-C Area South Effluent Pipelines 100C MSA HMIS 

100-C-6:2 100-C Area North Effluent Pipelines 100C MSA HMIS 

100-C-6:3 100-C Retention Basin to Outfalls Effluent Pipelines 100C MSA HMIS 

100-C-6:4 B/C Pipelines Discovery Areas 100C MSA HMIS 

100-C-7 100-C-7; 183-C Filter Building/Pumproom Facility 
Foundation and Demolition Waste; 183-C Monolith 

100C MSA HMIS 

100-C-7:1 183-C Water Treatment Facility Head House Foundation and 

Stained Soils 

100C MSA HMIS 

100-C-8 100-C-8; 105C Hydraulic Oil Release 100C MSA HMIS 

100-C-9 100-C-9; 100-C Area Process and Sanitary Sewer 
Underground Pipelines 

100C MSA HMIS 

100-C-9:1 100-C Main Process Sewer Collection Line 100C MSA HMIS 

100-C-9:2 100-C Sanitary Sewer Lines 100C MSA HMIS 

100-C-9:3 183-C Clearwell Pipelines 100C MSA HMIS 

100-C-9:4 100-C Cooling Water Transfer Pipelines and Tunnels 100C MSA HMIS 

100-D-1 100-D-1; Contaminated Drain; Contaminated Storm Drain 100D MSA HMIS 

100-D-10 100-D-10; Storm Drain Outfall; Undocumented Liquid Waste 
Site 

100D MSA HMIS 

100-D-100 100-D-100; Sodium Dichromate Near Southern Portion of 100D MSA HMIS 
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100-D-56; Stained soil near 183-DR Railroad Track 

100-D-101 100-D-101; 108-D Acid Pit and Sump; 108-D Car Spot; 108-

D Sodium Silicate Sump; 108-D Storage Tanks; 
Miscellaneous Structures 

100D MSA HMIS 

100-D-102 100-D-102; Suspect Effluent Leak Adjacent to 107-DR Basin 100D MSA HMIS 

100-D-103 100-D-103; Suspected Trench and French Drain from 116-D-

8 Cask Pad 

100D MSA HMIS 

100-D-104 100-D-104; Unplanned Release near 185-D Sodium 
Dichromate Storage Tank and Acid Neutralization French 

Drain 

100D MSA HMIS 

100-D-105 100-D-105; D/DR-Area Pipelines Discovered During 
Remediation 

100D MSA HMIS 

100-D-106 100-D-106; 1607-D1 Influent Pipelines 100D MSA HMIS 

100-D-107 100-D-107; Soil beneath 1713-DA Essential Materials 

Warehouse 

100D MSA HMIS 

100-D-108 100-D-108; 182-D Remaining Pipeline Stubs 100D MSA HMIS 

100-D-109 100-D-109; 183-D Remaining Pipeline Stubs 100D MSA HMIS 

100-D-11 100-D-11; Temporary Garage and Gasoline Dispensing 
Station; Temporary Garage 

100D MSA HMIS 

100-D-12 100-D-12; Sodium Dichromate/Acid Railcar and Truck 

Unload Station and Associated French Drain; Undocumented 
Liquid Waste Site 

100D MSA HMIS 

100-D-13 100-D-13; 100DR Area Sewage Disposal Unit; 124-DR-3; 

1607-DR3; Septic Tank D-13; Unnumbered Septic System A 

100D MSA HMIS 

100-D-14 100-D-14; Unnumbered Septic System (b); Unnumbered 
Septic Tank #2 

100D MSA HMIS 

100-D-15 100-D-15; Debris North of 100-D Area Perimeter Road and 

Debris South of 100-D Perimeter Road Within Gravel Pit #21 
(100-D-55); Debris Within Pit 21 

100D MSA HMIS 

100-D-17 100-D-17; Burn Pit; Undocumented Solid Waste Site 100D MSA HMIS 

100-D-18 100-D-18; 107-D Sludge Trench #4; 107-D4; 107-D-4; 

Sludge Trench #4 

100D MSA HMIS 

100-D-19 100-D-19; 107-D Sludge Trench #6; Sludge Trench #6 100D MSA HMIS 

100-D-2 100-D-2; Lead Sheeting; Solid Waste Site 100D MSA HMIS 

100-D-20 100-D-20; 107-D Sludge Trench #3; 107-D3; 107-D-3; 

Sludge Trench #3 

100D MSA HMIS 

100-D-21 100-D-21; 107-D2; 107-D-2; 107-DR Sludge Trench #2; 

Sludge Trench #2 

100D MSA HMIS 

100-D-22 100-D-22; 107-D1; 107-D-1; 107-DR Sludge Trench #1; 

Sludge Trench #1 

100D MSA HMIS 

100-D-23 100-D-23; 119-DR Sample Building Drywell 100D MSA HMIS 

100-D-24 100-D-24; 119-D Sample Building Drywell 100D MSA HMIS 

100-D-25 100-D-25; Unplanned Release - 116-DR-9 (107-DR) 
Retention Basin Leaks 

100D MSA HMIS 

100-D-26 100-D-26; Borrow Pit; Potential Burial Trenches 600 MSA HMIS 

100-D-27 100-D-27; 151-D Substation UPR; A-2 Substation 

Transformer #A401C Leak 

100D MSA HMIS 

100-D-28 100-D-28; 190-DR Building Septic System 100D MSA HMIS 

100-D-28:1 100-D-28:1, Replacement Septic System 100D MSA HMIS 

100-D-28:2 Original Septic System 100D MSA HMIS 
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100-D-29 100-D-29; Effluent Line Leak #2 100D MSA HMIS 

100-D-3 100-D-3; Silica Gel; Solid Waste Burial Ground 100D MSA HMIS 

100-D-30 100-D-30; 185-D; 185-D Sodium Dichromate Trench & 

Sump; 189-D Decontamination & Demolition Project; 190-D 
Sodium Dichromate Soil Contamination 

100D MSA HMIS 

100-D-31 100-D-31; 100-D Water Treatment Facilities Underground 

Pipelines 

100D MSA HMIS 

100-D-31:1 100-D-31:1, 1607‑D2 Septic Sewer Pipelines 100D MSA HMIS 

100-D-31:10 100-D-31:10, 182‑D North Septic Sewer Pipeline 100D MSA HMIS 

100-D-31:11 100-D-31:11, 182-D and 183-D Sewer Pipelines 100D MSA HMIS 

100-D-31:12 100-D-31:12, 183-D West Process Sewer Pipelines 100D MSA HMIS 

100-D-31:2 100-D-31:2, 1700-D Series Buildings Septic Sewer Pipelines 100D MSA HMIS 

100-D-31:3 100-D-31:3, 105-D Sewer Pipelines 100D MSA HMIS 

100-D-31:4 100-D-31:4, 190-D Sewer Pipelines 100D MSA HMIS 

100-D-31:5 100-D-31:5, 188-D Ash Disposal Pipeline 100D MSA HMIS 

100-D-31:6 100-D-31:6, 184-D Powerhouse Sewer Pipelines 100D MSA HMIS 

100-D-31:7 100-D-31:7, 116-D-5 and D-Pond Sewer Pipeline 100D MSA HMIS 

100-D-31:8 100-D-31:8, 183-D and 186-D Northern Sewer Pipelines 100D MSA HMIS 

100-D-31:9 100-D-31:9, 183-D and 186-D Process Sewer Pipelines 100D MSA HMIS 

100-D-32 100-D-32; Minor Construction Burial Ground #6 100D MSA HMIS 

100-D-33 100-D-33; Minor Construction Burial Ground #4 East Trench 100D MSA HMIS 

100-D-34 100-D-34; Exclusion Area; 100-D/DR Grounds Surrounding 
Deactivated Areas 

100D MSA HMIS 

100-D-35 100-D-35; Minor Construction Burial Ground #4 East Trench 100D MSA HMIS 

100-D-36 100-D-36; 100-N-20; Monitoring Station 1614-D-1; 

Undocumented Concrete Pad 

100D MSA HMIS 

100-D-37 100-D-37; 1614-D-3 Monitoring Station; Undocumented 

Concrete Pad 

100D MSA HMIS 

100-D-38 100-D-38; Suspect Septic Tank 100D MSA HMIS 

100-D-4 100-D-4; 107-D5; 107-D-5; 107-DR Sludge Trench #5; 
Sludge Trench #5 

100D MSA HMIS 

100-D-40 100-D-40; Minor Construction Burial Ground #5 Hole 100D MSA HMIS 

100-D-41 100-D-41; 118-18; 118-D-18; Minor Construction Burial 

Ground #5 Trench 

100D MSA HMIS 

100-D-42 100-D-42; Buried VSR Thimble Site 100D MSA HMIS 

100-D-43 100-D-43; 118-D-4C; Burial Ground 4C; Buried VSR 
Thimble Site 

100D MSA HMIS 

100-D-45 100-D-45; 118-D-4B; Burial Ground 4B; Buried VSR 

Thimble Site 

100D MSA HMIS 

100-D-46 100-D-46; 118-D-4A; Burial Ground 4A 100D MSA HMIS 

100-D-47 100-D-47; 118-D-4E; Burial Ground 4E; Construction C.G. 
558-Rod Burial 

100D MSA HMIS 

100-D-48 100-D-48; 100-D Reactor Cooling Water Effluent 

Underground Pipelines 

100D MSA HMIS 

100-D-48:1 100-D-48:1, North Pipelines from 116-D-7 to the Outfalls 100D MSA HMIS 

100-D-48:2 100-D-48:2, West Pipelines from D Avenue to 116-D-7 100D MSA HMIS 

100-D-48:3 100-D-48:3, Effluent Pipelines from D Avenue to 105-D 

Reactor 

100D MSA HMIS 

100-D-48:4 100-D-48:4, Small Cooling Water Effluent Pipelines at 105-D 
Reactor 

100D MSA HMIS 
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100-D-49 100-D-49; 100-DR Reactor Cooling Water Effluent 

Underground Pipelines 

100D MSA HMIS 

100-D-49:1 100-D-49:1, North Pipelines from 116-DR-9 to the Outfalls 100D MSA HMIS 

100-D-49:2 100-D-49:2, East Pipelines from D Avenue to 116-DR-9 100D MSA HMIS 

100-D-49:3 100-D-49:3, Effluent Pipelines from D Avenue to ~60 m 
from the 105-DR Reactor 

100D MSA HMIS 

100-D-49:4 100-D-49:4, 100-DR Effluent Pipelines Within ~60 m of 

Reactor 

100D MSA HMIS 

100-D-5 100-D-5; Undocumented Solid Waste Site; Undocumented 

Solid Waste Site Near 103-D; Waste Site Near 103-D 

100D MSA HMIS 

100-D-50 100-D-50; 100-DR Water Treatment Facilities Underground 

Pipelines 

100D MSA HMIS 

100-D-50:1 100-D-50:1, Emergency Discharge Pipeline 100D MSA HMIS 

100-D-50:10 100-D-50:10, Construction Camp Potable Water Supply 

Pipelines 

100D MSA HMIS 

100-D-50:2 100-D-50:2, Reactor Cooling Water Pipelines from 190-DR 
Pumphouse 

100D MSA HMIS 

100-D-50:3 Reactor Cooling Water Pipelines from 190-D High Bay 100D MSA HMIS 

100-D-50:4 100-D-50:4, Gas Recirculation Pipelines 100D MSA HMIS 

100-D-50:5 100-D-50:5, 183-DR Sedimentation Basin Drain Pipelines 100D MSA HMIS 

100-D-50:6 100-D-50:6, 183-DR Clearwell Drain Pipelines 100D MSA HMIS 

100-D-50:7 100-D-50:7, 183-DR Head House Floor Drain and Catch 

Basins Pipelines 

100D MSA HMIS 

100-D-50:8 100-D-50:8, 117-DR Condensate Drain Pipelines 100D MSA HMIS 

100-D-50:9 100-D-50:9, 1607-DR-3 Sanitary Sewer Pipelines 100D MSA HMIS 

100-D-52 100-D-52; 105-D Downcomer Insulation Space Dry Well 100D MSA HMIS 

100-D-53 100-D-53; 117-DR Filter Building; 117-DR HEPA Filter 

Building 

100D MSA HMIS 

100-D-54 100-D-54; Drywell Near the Large Sodium Fire Facility 
Gravel Scrubber 

100D MSA HMIS 

100-D-55 100-D-55; Gravel Pit #21; Pit 21 100D MSA HMIS 

100-D-56 100-D-56; 100-D Area Sodium Dichromate Underground 

Supply Lines 

100D MSA HMIS 

100-D-56:1 100-D-56:1, North Portion of 100-D-56 100D MSA HMIS 

100-D-56:2 100-D-56:2, South Portion of 100-D-56 100D MSA HMIS 

100-D-57 100-D-57; Earth Crib Near 107-DR 100D MSA HMIS 

100-D-58 100-D-58; 100-DR Area Onsite Sewage System for MO-980 

& 4-Closet Restroom Facility; 100-DR OSS 

100D MSA HMIS 

100-D-59 100-D-59; French Drain at the 183-D Acid Transfer Station 100D MSA HMIS 

100-D-6 100-D-6; 118-D-4D; Burial Ground 4D; Buried VSR 
Thimble; Minor Construction Burial Ground #1 

100D MSA HMIS 

100-D-60 100-D-60; 100D River Lines; 100D/DR River Effluent 

Pipelines 

100D MSA HMIS 

100-D-61 100-D-61; Utility Pole and Fixture Debris Piles 100D MSA HMIS 

100-D-62 100-D-62; 183-DR Headhouse Septic Tank 100D MSA HMIS 

100-D-63 100-D-63; 100-D/DR Clean Water Pipelines; 100-D/DR 
Service Water Pipelines 

100D MSA HMIS 

100-D-64 100-D-64; 105-DR Reactor Exhaust Stack Sampling 

Building; 119-DR; 119-DR Sample Building 

100D MSA HMIS 

100-D-65 100-D-65; 116-D-5 Outfall Spillway; 1904D Spillway; 100- 100D MSA HMIS 
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D-60:1 Flume 

100-D-66 100-D-66; 116-DR-5 Outfall; 1904-DR Spillway; 100-D-60:1 

Flume 

100D MSA HMIS 

100-D-67 100-D-67; D Island; D Island Contamination 100D MSA HMIS 

100-D-68 100-D-68; 190-DR Process Water Pump House 100D MSA HMIS 

100-D-69 100-D-69; Sodium Dichromate Found Near Pacific Avenue 

and Paddock Street 

100D MSA HMIS 

100-D-7 100-D-7; Undocumented Solid Waste Site 100D MSA HMIS 

100-D-70 100-D-70; 184-DA Steam Generating Plant Dry Well 100D MSA HMIS 

100-D-71 100-D-71; Vertical Safety Rod Tower Components 100D MSA HMIS 

100-D-72 100-D-72; 183D Acid Facility 100D MSA HMIS 

100-D-73 100-D-73; 108-D Chemical Pump House 100D MSA HMIS 

100-D-74 100-D-74; Drywell Well 100D MSA HMIS 

100-D-75 100-D-75; 151-D Primary Electrical Substation; 152-C1-D & 

152-E1-D Secondary Electrical Substations 

100D MSA HMIS 

100-D-75:1 151-D Primary Electrical Substation 100D MSA HMIS 

100-D-75:2 100-D-75:2, 152-E1-D Secondary Electrical Substation, 
Substation C4-S1 

100D MSA HMIS 

100-D-75:3 100-D-75:3, 152-C1-D Secondary Electrical Substation 100D MSA HMIS 

100-D-76 100-D-76; Potential Crib Next to 108D; Potential Former 

116-D-3 Crib 

100D MSA HMIS 

100-D-77 100-D-77; 183-DR Filter Building; 183-DR Flocculation 

Basins; 183-DR Head House; 183-DR Sedimentation 

Basins; Acid Facility; DR Reactor Water Treatment 

Facility; Sodium Dichromate Systems 

100D MSA HMIS 

100-D-78 100-D-78; 100D Yellow Stained Soils 100D MSA HMIS 

100-D-79 100-D-79; SCA Area 1; SCA Area 2; 100D Posted Soil 
Contamination Areas 

100D MSA HMIS 

100-D-8 100-D-8; 105-DR Process Sewer Outfall Site; 1907-DR; 

Undocumented Liquid Waste Site 

100D MSA HMIS 

100-D-80 100-D-80; 100D Tar Stained Soils & Miscellaneous Debris 100D MSA HMIS 

100-D-80:1 100-D-80:1, Tar Stained Soil & Miscellaneous Debris (Areas 
1, 2, and 3) 

100D MSA HMIS 

100-D-80:2 100-D-80:2, Valve Box with Possible Asbestos Insulation 

(Area 4) 

100D MSA HMIS 

100-D-81 100-D-81; 100D Burn Areas and Other Stained Areas 100D MSA HMIS 

100-D-82 100-D-82; 100D Garnet Sand Sites 100D MSA HMIS 

100-D-83 100-D-83; 100D Treated Water Pipelines 100D MSA HMIS 

100-D-83:1 100-D-83:1, 183-DR Acid Addition Pipelines 100D MSA HMIS 

100-D-83:2 100-D-83:2, 183-DR Filter Backwash Connection 100D MSA HMIS 

100-D-83:3 100-D-83:3, 108-D Acid Addition Facility Pipelines 100D MSA HMIS 

100-D-83:4 100-D-83:4, Additional Treated Water Pipelines 100D MSA HMIS 

100-D-83:5 100-D-83:5, 186-D Acid Neutralizing System Pipelines and 

Reactor Cooling Water Pipelines to 105-D 

100D MSA HMIS 

100-D-84 100-D-84; 100D Sanitary Sewer Pipelines 100D MSA HMIS 

100-D-84:1 100-D-84:1, Sanitary Sewer Pipelines - Areas 1 and 2 100D MSA HMIS 

100-D-84:2 100-D-84:2, Sanitary Sewer Pipelines - Areas 3 and 4 100D MSA HMIS 

100-D-85 100-D-85; 100D Reactor Effluent Pipelines 100D MSA HMIS 

100-D-85:1 100-D-85:1, Additional 107-DR Effluent Pipeline 100D MSA HMIS 
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100-D-85:2 100-D-85:2, Additional 105-DR Reactor Effluent Pipelines 100D MSA HMIS 

100-D-86 100-D-86; 100D Process Sewer Pipelines 100D MSA HMIS 

100-D-86:1 100-D-86:1, 105-D Gas Recirculation Pipelines 100D MSA HMIS 

100-D-86:2 100-D-86:2, Additional Process Sewer Pipelines 100D MSA HMIS 

100-D-86:3 100-D-86:3, 105-DR Fan Room Sewer Pipelines 100D MSA HMIS 

100-D-87 100-D-87; Spill Near Railroad Car Spot 100D MSA HMIS 

100-D-88 100-D-88; 100D Miscellaneous Pipelines 100D MSA HMIS 

100-D-89 100-D-89; Power Pole and Junction Box Debris 100D MSA HMIS 

100-D-9 100-D-9; 184DA; 184-DA Boiler Oil Tank 100D MSA HMIS 

100-D-90 100-D-90; 100-D/DR Out of Service Transformers 100D MSA HMIS 

100-D-91 100-D-91; 100-D/DR Electrical Components Debris 100D MSA HMIS 

100-D-92 100-D-92; Second Potential UST Near Dichromate Station 100D MSA HMIS 

100-D-93 100-D-93; Potential UST Near Dichromate Station 100D MSA HMIS 

100-D-94 100-D-94; Dichromate Contaminated Pit Associated with 

187-DR 

100D MSA HMIS 

100-D-95 100-D-95; 100-D/DR Unnumbered Septic Tanks and Tile 
Field 

100D MSA HMIS 

100-D-96 100-D-96; 100-D/DR Additional French Drains 100D MSA HMIS 

100-D-96:1 100-D-96:1, 100-D/DR Additional French Drains Group 1 100D MSA HMIS 

100-D-96:2 100-D-96:2, 100-D/DR Additional French Drains Group 2 100D MSA HMIS 

100-D-97 100-D-97; 184-DA 500-Gallon Fuel Tank 100D MSA HMIS 

100-D-98 100-D-98; 152D Substations 100D MSA HMIS 

100-D-98:1 100-D-98:1, 152D Substations - Active 100D MSA HMIS 

100-D-98:2 100-D-98:2, 152D and 153D Substations - Inactive 100D MSA HMIS 

100-D-98:3 100-D-98:3, 153-D-5 Distribution Substation 100D MSA HMIS 

100-D-99 100-D-99; Two Suspect Features Identified by Ground 

Penetrating Radar 

100D MSA HMIS 

100-F-1 100-F-1; 100-FR-2 Depression 100F MSA HMIS 

100-F-10 100-F-10; French Drain at East End of 105-F Storage Room 

(Southeast Corner) 

100F MSA HMIS 

100-F-11 100-F-11; 108-F Building 18-Inch French Drain 100F MSA HMIS 

100-F-12 100-F-12; 36-Inch French Drain at 105-F Building 100F MSA HMIS 

100-F-14 100-F-14; 100-FR-2 Vent Pipe; 100-F Carpenter Shop Waste 
Site Vent 

100F MSA HMIS 

100-F-15 100-F-15; 108-F Building Ventilation French Drain 100F MSA HMIS 

100-F-16 100-F-16; 108-F Building 30-Inch French Drain 100F MSA HMIS 

100-F-17 100-F-17; 108-F Chemical Pump House; Chemical Storage 
Tank at 108-F 

100F MSA HMIS 

100-F-18 100-F-18; 105-F Condensate Drain Field; Underground Tank 

at 105-F Building 

100F MSA HMIS 

100-F-19 100-F-19; 1904-F Process Sewer; Contaminated Underground 
Lines; Effluent Water System; 100-F Reactor Cooling Water 

Effluent Underground Pipelines 

100F MSA HMIS 

100-F-19:1 100-F-19, 105-F Reactor Cooling Water Effluent 

Underground Pipelines; 100-F-19:1 (North Group), and 100-
F-19:3 (West Group) 

100F MSA HMIS 

100-F-19:2 100-F-19, 105-F Reactor Cooling Water Effluent 

Underground Pipelines; 100-F-19:2 (South Group) 

100F MSA HMIS 

100-F-19:3 100-F-19, 105-F Reactor Cooling Water Effluent 
Underground Pipelines; 100-F-19:1 (North Group), and 100-

100F MSA HMIS 
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F-19:3 (West Group) 

100-F-2 100-F-2; PNL Ecological Study Strontium Garden; Strontium 

Garden 

100F MSA HMIS 

100-F-20 100-F-20; PNL Parallel Pits 100F MSA HMIS 

100-F-21 100-F-21; Exclusion Area; Grounds Surrounding Deactivated 
Areas 

100F MSA HMIS 

100-F-23 100-F-23; 141-C Drywell; 100-F Experimental Animal Farm 

Drywell 

100F MSA HMIS 

100-F-24 100-F-24; 145-F Drywell 100F MSA HMIS 

100-F-25 100-F-25; 146-FR Drywells 100F MSA HMIS 

100-F-26 100-F-26; 100-F Water Treatment Facility Underground 

Pipelines 

100F MSA HMIS 

100-F-26:1 100-F-26:1, North Process Sewer Collection Pipelines 100F MSA HMIS 

100-F-26:10 100-F-26:10, 1607-F3 Sanitary Sewer Pipelines 100F MSA HMIS 

100-F-26:11 100-F-26:11, 1607-F4 Sanitary Sewer Pipelines 100F MSA HMIS 

100-F-26:12 100-F-26:12, 72-inch Main Process Sewer Pipeline 100F MSA HMIS 

100-F-26:13 100-F-26:13, 108-F Drain Pipelines 100F MSA HMIS 

100-F-26:14 100-F-26:14, 116-F-5 Influent Pipelines, 116-F-5 Ball 
Washer Crib 

100F MSA HMIS 

100-F-26:15 100-F-26:15, Miscellaneous Pipelines associated with 1608-F 

Sump 

100F MSA HMIS 

100-F-26:16 100-F-26:16, Reactor Cooling Water Pipelines 100F MSA HMIS 

100-F-26:2 100-F-26:2, Process Water Pipelines to the Aquatic Biology 

and Strontium Gardens 

100F MSA HMIS 

100-F-26:3 100-F-26:3, 184-F Powerhouse Pipelines 100F MSA HMIS 

100-F-26:4 100-F-26:4, South Process Pipelines 100F MSA HMIS 

100-F-26:5 100-F-26:5, 190-F Bypass Pipelines 100F MSA HMIS 

100-F-26:6 100-F-26:6, 190-F Reservoir Pipelines 100F MSA HMIS 

100-F-26:7 100-F-26:7, Sodium Dichromate and Sodium Silicate 
Pipelines 

100F MSA HMIS 

100-F-26:8 100-F-26:8, 1607-F1 Sanitary Sewer Pipelines 100F MSA HMIS 

100-F-26:9 100-F-26:9, 1607-F2 Sanitary Sewer Pipelines 100F MSA HMIS 

100-F-28 100-F-28; Septic Tank and Drain Field 100F MSA HMIS 

100-F-29 100-F-29; 100-F Experimental Animal Farm Process Sewer 
Pipelines 

100F MSA HMIS 

100-F-30 100-F-30; 144-F Drywell 100F MSA HMIS 

100-F-31 100-F-31; 144-F Sanitary Sewer System 100F MSA HMIS 

100-F-32 100-F-32; 1717-F Underground Fuel Oil Tanks 100F MSA HMIS 

100-F-33 100-F-33; 146-F Aquatic Biology Fish Ponds 100F MSA HMIS 

100-F-34 100-F-34; Biology Facility French Drain 100F MSA HMIS 

100-F-35 100-F-35; Soil Contamination Area Inside the 105-F 
Exclusion Area 

100F MSA HMIS 

100-F-36 100-F-36; 108-F Biological Laboratory; 108-F Chemical 

Pump House 

100F MSA HMIS 

100-F-37 100-F-37; French Drain Discovered Near Hydrant F-2 100F MSA HMIS 

100-F-38 100-F-38; Yellow Stained Soil Near Hydrant F-2 100F MSA HMIS 

100-F-39 100-F-39; 100F River Effluent Pipelines; 100F River Lines 100F MSA HMIS 

100-F-4 100-F-4; 108-F Building 12-Inch French Drain 100F MSA HMIS 

100-F-40 100-F-40; Animal Farm Surface Impoundment 100F MSA HMIS 

100-F-41 100-F-41; 100-F Clean Water Pipelines; 100-F Service Water 100F MSA HMIS 
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Pipelines 

100-F-41:1 100-F-41, Discovery Pipeline Between 182-F and 183-F 100F MSA HMIS 

100-F-41:2 100-F-41, Discovery Pipeline at 190-F 100F MSA HMIS 

100-F-41:3 100-F-41, Discovery Pipeline Southeast of 1704-F 100F MSA HMIS 

100-F-41:4 100-F-41, Discovery Pipeline on West Side of 115-F 100F MSA HMIS 

100-F-42 100-F-42; 1904-F Spillway; 100-F-39:1 Flume 100F MSA HMIS 

100-F-43 100-F-43; 116-F-16 PNL Outfall; Spillway for PNL Outfall; 
100-F-39:1 

100F MSA HMIS 

100-F-44 100-F-44; 100-F Miscellaneous Pipelines (See Subsites) 100F MSA HMIS 

100-F-44:1 100-F-44:1, Discovery Pipeline Near 182-F Reservoir 100F MSA HMIS 

100-F-44:10 100-F-44:10, 141-C Sewer Pipelines 100F MSA HMIS 

100-F-44:2 100-F-44:2, Discovery Pipeline Near 108-F Building 100F MSA HMIS 

100-F-44:3 100-F-44:3, 1607-F3 Sewer System Pipeline 100F MSA HMIS 

100-F-44:4 100-F-44:4, Discovery Pipeline in Silica Gel Pit 100F MSA HMIS 

100-F-44:5 100-F-44:5, Process Sewer Pipelines 100F MSA HMIS 

100-F-44:6 100-F-44:6, 189-F Refrigeration Pipeline 100F MSA HMIS 

100-F-44:7 100-F-44:7, 1717-F Blow Down Pipeline 100F MSA HMIS 

100-F-44:8 100-F-44:8, 1717-F Fuel Oil Supply and Return Pipelines 100F MSA HMIS 

100-F-44:9 100-F-44:9, 105-F Process Sewer Pipeline 100F MSA HMIS 

100-F-45 100-F-45; Buried River Effluent Pipelines 100F MSA HMIS 

100-F-46 100-F-46; 119-F Stack Sampling French Drain 100F MSA HMIS 

100-F-47 100-F-47; 151-F Substation 100F MSA HMIS 

100-F-48 100-F-48; 184-F Coal Pit Debris 100F MSA HMIS 

100-F-49 100-F-49; 1716-F Maintenance Garage Lubrication Pit 100F MSA HMIS 

100-F-5 100-F-5; 1717-F Building Drywell 100F MSA HMIS 

100-F-50 100-F-50; Storm Water Run Off Culvert; 100-F Railroad 

French Drain 

100F MSA HMIS 

100-F-51 100-F-51; 146-F Fish Laboratory Soil 100F MSA HMIS 

100-F-52 100-F-52; 146-FR Radioecology/Aquatic Biology Laboratory 
Soil 

100F MSA HMIS 

100-F-53 100-F-53; 108-F Septic System 100F MSA HMIS 

100-F-54 100-F-54; 100-F Animal Farm Pastures 100F MSA HMIS 

100-F-55 100-F-55; 1607-F7 Contaminated Ash Layer 100F MSA HMIS 

100-F-56 100-F-56; 100-F Surface Debris/Stains 100F MSA HMIS 

100-F-56:1 100-F-56:1, 100-F Garnet Sand Areas 100F MSA HMIS 

100-F-56:2 100-F-56:2, Other 100-F Surface Debris Areas 100F MSA HMIS 

100-F-57 100-F-57; 190-F Process Water Pump House Debris 100F MSA HMIS 

100-F-57:1 100-F-57:1, 190-F Process Water Pump House Debris 
(Eastern Half) 

100F MSA HMIS 

100-F-57:2 100-F-57:2, 190-F Process Water Pump House Debris 

(Western Half) 

100F MSA HMIS 

100-F-58 100-F-58; 100-F Surface Debris Potentially Containing 
Asbestos 

100F MSA HMIS 

100-F-59 100-F-59; Riparian Area Contamination Originating from 

128-F-2 

100F MSA HMIS 

100-F-6 100-F-6; 1716 FA Fuel Tank and Pump 100F MSA HMIS 

100-F-60 100-F-60; Cast Iron Pipe 100F MSA HMIS 

100-F-61 100-F-61; Stained Soil near 100-F-12 100F MSA HMIS 

100-F-62 100-F-62; Animal Farm Septic Lines 100F MSA HMIS 
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100-F-63 100-F-63; Animal Farm Radioactive Effluent Lines 100F MSA HMIS 

100-F-64 100-F-64; Yellow and Red Stained Soil along railroad tracks 

near 1713-FA 

100F MSA HMIS 

100-F-65 100-F-65; Green Stained Area Near Tracks Immediately West 
of 190-F 

100F MSA HMIS 

100-F-7 100-F-7; Underground Fuel Tank - 1705-F Building 100F MSA HMIS 

100-F-8 100-F-8; French Drains Near 105-F Gate 100F MSA HMIS 

100-F-9 100-F-9; French Drain at East End of 105-F Storage Room 

(Northeast Corner) 

100F MSA HMIS 

100-H-1 100-H-1; Rod Cave 100H MSA HMIS 

100-H-10 100-H-10; French Drain D 100H MSA HMIS 

100-H-11 100-H-11; Expansion Box French Drain; French Drain E 100H MSA HMIS 

100-H-12 100-H-12; Expansion Box French Drain F and Shielding 

Lead 

100H MSA HMIS 

100-H-13 100-H-13; French Drain G 100H MSA HMIS 

100-H-14 100-H-14; Surface Contamination Zone H 100H MSA HMIS 

100-H-15 100-H-15; 100-H-25; Possible Septic Tank & Tile Field 100H MSA HMIS 

100-H-16 100-H-16; 184-H Brine Pit; 184-H Salt Dissolving Pit and 
Brine Pump House; H Area Power House Brine Pit 

100H MSA HMIS 

100-H-17 100-H-17; 116-H-2 Trench Overflow 100H MSA HMIS 

100-H-18 100-H-18; Undocumented Unplanned Airborne Release: 

Stack Emission No. 1 

100H MSA HMIS 

100-H-19 100-H-19; Undocumented Unplanned Airborne Release: 

Stack Emission No. 2 

100H MSA HMIS 

100-H-2 100-H-2; Buried Thimble Site; Thimble Pit 100H MSA HMIS 

100-H-20 100-H-20; Undocumented Unplanned Release: Swallow 
Nests and Droppings 

100H MSA HMIS 

100-H-21 100-H-21; 100-H Reactor Cooling Water Effluent 

Underground Pipelines 

100H MSA HMIS 

100-H-22 100-H-22; Soil Contaminated by Effluent Line Leakage 100H MSA HMIS 

100-H-24 100-H-24; 100-H-24 Substation; 151-H Electrical Facilities; 
151-H Substation 

100H MSA HMIS 

100-H-26 100-H-26; Exclusion Area; Grounds Surrounding Deactivated 

Areas 

100H MSA HMIS 

100-H-27 100-H-27; 100-H Area Patrol Headquarters Storm Runoff 
Ditch 

100H MSA HMIS 

100-H-28 100-H-28; 100-H Water Treatment Facilities Underground 

Pipelines 

100H MSA HMIS 

100-H-28:1 100-H-28:1, 184-H Power House Ash Sluicing Line 100H MSA HMIS 

100-H-28:2 100-H-28:2, South Process Sewers 100H MSA HMIS 

100-H-28:3 100-H-28:3, North Process Sewers 100H MSA HMIS 

100-H-28:4 100-H-28:4, 1607-H1 Sanitary Sewer Pipelines 100H MSA HMIS 

100-H-28:5 100-H-28:5, 1607-H2 Sanitary Sewer Pipelines 100H MSA HMIS 

100-H-28:6 100-H-28:6, 182-H Reservoir Sump Drains 100H MSA HMIS 

100-H-28:7 100-H-28:7, Process Water Pipelines 100H MSA HMIS 

100-H-28:8 100-H-28:8, 190-H Process Water Pipelines 100H MSA HMIS 

100-H-3 100-H-3; 1716-H Garage Fuel Tank Site 100H MSA HMIS 

100-H-30 100-H-30; 110-H Sanitary Sewer Trench 100H MSA HMIS 

100-H-31 100-H-31; Polychlorinated Biphenyl in Soil on North Side of 

105-H Reactor Building 

100H MSA HMIS 
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100-H-32 100-H-32; 184-H Brine Pit French Drain 100H MSA HMIS 

100-H-33 100-H-33; 183-H Solar Evaporation Basins Radionuclide 

Components 

100H CHPRC HMIS 

100-H-34 100-H-34; 100H River Effluent Pipelines; 100H River Lines 100H MSA HMIS 

100-H-35 100-H-35; 100-H Clean Water Pipelines; 100-H Service 
Water Pipelines 

100H MSA HMIS 

100-H-36 100-H-36; 116-H-5 Spillway; 1904-H Spillway; 100-H-34:1 

Flume (Spillway) for the 116-H-5 Outfall Structure 

100H MSA HMIS 

100-H-37 100-H-37; 100-H Mud Dauber Contamination Area 100H MSA HMIS 

100-H-38 100-H-38; Trenches and Pit Southwest of 105-H 100H MSA HMIS 

100-H-39 100-H-39; Orphan Site H-007; Possible Thimble Pit 

Locations; Potential Thimble Burial Site 

100H MSA HMIS 

100-H-4 100-H-4; 1717-H Hot Shop; Contaminated Storage Unit; 

French Drain 

100H MSA HMIS 

100-H-40 100-H-40; Disposal Pit 100H MSA HMIS 

100-H-41 100-H-41; Contaminated Area; Contaminated Vertical Pipe 100H MSA HMIS 

100-H-42 100-H-42; 1906-H Drainage Lift Station 100H MSA HMIS 

100-H-43 100-H-43; Maintenance Garage; Repair Shop 100H MSA HMIS 

100-H-44 100-H-44; 183-H Neutralization Pit; H-016 100H MSA HMIS 

100-H-45 100-H-45; 1717-H UST; H-015; Underground Propane Tank 100H MSA HMIS 

100-H-46 100-H-46; 190-H Potential Contaminated Soil 100H MSA HMIS 

100-H-47 100-H-47; 1717-H Geophysical Anomaly; Orphan Site H-
015; Possible UST 

100H MSA HMIS 

100-H-48 100-H-48; 184-HA Underground Fuel Oil Tanks Associated 

Piping 

100H MSA HMIS 

100-H-49 100-H-49; Potentially Contaminated French Drains 100H MSA HMIS 

100-H-49:1 100-H-49:1, 184‑H Boiler House and 1717-H Hot Shop 

French Drains 

100H MSA HMIS 

100-H-49:2 100-H-49:2, 119-H, 181‑H, and 183-H French Drains 100H MSA HMIS 

100-H-49:3 183-H and 1717-H French Drains 100H MSA HMIS 

100-H-5 100-H-5; 107-H Buried Sludge Site; 107-H Grave; 107-H 
Retention Basin Sludge Burial Site; Sludge Disposal Trench 

100H MSA HMIS 

100-H-50 100-H-50; 100-H Steam Condensate French Drains 100H MSA HMIS 

100-H-51 100-H-51; Potentially Contaminated Pipeline Segments 100H MSA HMIS 

100-H-51:1 100-H-51:1, 1703‑H Sanitary Sewer Segment 100H MSA HMIS 

100-H-51:2 100-H-51:2, 117-H Seal Pit Crib Feedline 100H MSA HMIS 

100-H-51:3 100-H-51:3, 184‑H Brine Discharge Line 100H MSA HMIS 

100-H-51:4 100-H-51:4, 100-H Main Gate Storm Drain 100H MSA HMIS 

100-H-51:5 100-H-51:5, Discovery Pipeline at 128-H-1 100H MSA HMIS 

100-H-51:6 100-H-51:6, Carbon Steel Pipe 100H MSA HMIS 

100-H-52 100-H-52; 184-HA Septic Drain Field and Associated Piping 100H MSA HMIS 

100-H-53 100-H-53; Carbon Steel Pipe in River Bank 100H MSA HMIS 

100-H-54 100-H-54; GPERS 100-H Shoreline Survey Unplanned 
Release 

100H MSA HMIS 

100-H-55 100-H-55; Cast Iron Pipe 100H MSA HMIS 

100-H-56 100-H-56; H-Area Miscellaneous Pipelines 100H MSA HMIS 

100-H-57 100-H-57; Water Tower Foundations at 100H 100H MSA HMIS 

100-H-58 100-H-58; Mud Dauber Nests On Active Powerlines In 100H 
Area 

100H MSA HMIS 

100-H-59 100-H-59; Soil Contamination and Debris Piles near 100-H 100H MSA HMIS 
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Area Railroad Track; 100-H Area Railroad Track Soil 

Contamination Area 

100-H-59:1 100-H-59, 100-H Area Railroad Track Soil Contamination 
Area 

100H MSA HMIS 

100-H-59:2 Debris Piles near 100-H Area Railroad Track 100H MSA HMIS 

100-H-6 100-H-6; Suspect Waste Site: Contaminated Ramp 100H MSA HMIS 

100-H-60 100-H-60; 184-H Demolition Legacy Asbestos Site 100H MSA HMIS 

100-H-7 100-H-7; French Drain A 100H MSA HMIS 

100-H-8 100-H-8; French Drain B 100H MSA HMIS 

100-H-9 100-H-9; French Drain C 100H MSA HMIS 

100-K-1 100-K-1; 100-K-45; 119-KW Exhaust Air Sample Building 
French Drain; 119-KW French Drain 

100K CHPRC CPCCo 

100-K-10 100-K-10; 104-K Dry Well; 118-KE-2 French Drain (South) 100K CHPRC CPCCo 

100-K-100 100-K-100; 116-KW-3 Remaining Contaminated Soil and 

Items; Radioactive Material Area Remaining After 107-KW 
Basin Removal 

100K CHPRC CPCCo 

100-K-101 100-K-101; French Drains and Mercury Stained Soils near 

the 183KE Sedimentation Basin 

100K CHPRC CPCCo 

100-K-102 100-K-102; French Drains and Mercury Stained Soils near 
the 183KW Sedimentation Basin 

100K CHPRC CPCCo 

100-K-103 100-K-103; 1704-K and 1717-K Septic Systems; Additional 

Components of 1607-K4 

100K CHPRC CPCCo 

100-K-104 100-K-104; 166-KE French Drain 100K CHPRC CPCCo 

100-K-105 100-K-105; Pit at Southeast Corner of 100K 100K CHPRC CPCCo 

100-K-106 100-K-106; 182-K Fuel Oil Crib 100K CHPRC CPCCo 

100-K-107 100-K-107; 1706-KER Abandoned Drain Field 100K CHPRC CPCCo 

100-K-108 100-K-108; 1706-KER Septic System; 1706-KER Septic 

Tank; Crib and Sewer Line 

100K CHPRC CPCCo 

100-K-109 100-K-109; Unplanned Chemical Release near 183.1KW 

Head House; Yellow Stained Soil adjacent to 183.1KW Head 
House 

100K CHPRC CPCCo 

100-K-11 100-K-11; 104-K Dry Well; 118-KW-2 French Drain (North) 100K CHPRC CPCCo 

100-K-110 100-K-110; 183KW; 183-KW; Soil Beneath 183.2-KW 

Flocculation and Sedimentation Basins; the 183.3-KW Sand 
Filter Basins 

100K CHPRC CPCCo 

100-K-111 100-K-111; Effluent Seepage Area from 116-K-2 100K CHPRC CPCCo 

100-K-112 100-K-112; Surface Contamination from Waste Storage 

Operations 

100K TBD CPCCo 

100-K-113 100-K-113; 100-KW Columbia River Effluent Pipeline; 

Portion of Effluent Piping Extending Beyond River Shore 

100K CHPRC CPCCo 

100-K-114 100-K-114; 100-KE Columbia River Effluent Pipeline; 

Portion of Effluent Piping Extending Beyond River Shore 

100K CHPRC CPCCo 

100-K-115 100-K-115; 1717-K Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-116 100-K-116; 1720-K Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-117 100-K-117; 183-KW Chlorine Vault Building Foundation 

Soil Footprint 

100K CHPRC CPCCo 

100-K-118 100-K-118; 183.1-KW; 183.1KW Headhouse Building 
Foundation; Potential Asbestos in Soil 

100K CHPRC CPCCo 

100-K-119 100-K-119; 182-K; 182K Potential Asbestos Hazard in Soil 100K CHPRC CPCCo 

100-K-12 100-K-12; 104-K Dry Well; 118-KW-2 French Drain (South) 100K CHPRC CPCCo 
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100-K-120 100-K-120; 110-KW; 110KW Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-121 100-K-121; 115-KE; 115KE Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-122 100-K-122; 1706-KE; 1706KE Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-123 100-K-123; 183.1-KE; 183.1KE Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-124 100-K-124; 183.5-KE; 183.5KE Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-125 100-K-125; 183.6-KE; 183.6KE Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-126 100-K-126; 183.5-KW; 183.5KW Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-127 100-K-127; 183.6-KW; 183.6KW Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-128 100-K-128; 190-KE; 190KE Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-129 100-K-129; 190-KW; 190KW Potential Asbestos in Soil 100K CHPRC CPCCo 

100-K-13 100-K-13; French Drain West of the 166-KW Oil Storage 

Tank Facility 

100K CHPRC CPCCo 

100-K-130 100-K-130; 181KE; 181-KE Pump House Potential Asbestos 

in Soil 

100K CHPRC CPCCo 

100-K-131 100-K-131; 1908KE; 1908-KE Water Monitoring Station 

Potential Asbestos in Soil 

100K CHPRC CPCCo 

100-K-132 100-K-132; Deep Vadose Zone Contamination Below 118-K-

1 Burial Ground 

100K CHPRC CPCCo 

100-K-14 100-K-14; 183-KE Acid Neutralization Pit and Overflow 

French Drain 

100K CHPRC CPCCo 

100-K-15 100-K-15; 183-KW Liquid Alum Storage Tank (West) 100K CHPRC CPCCo 

100-K-16 100-K-16; 183-KW Liquid Alum Storage Tank (East) 100K CHPRC CPCCo 

100-K-18 100-K-18; 183-KW Caustic Neutralization Pit 100K CHPRC CPCCo 

100-K-19 100-K-19; 183-KW Caustic Soda Storage Tank Site 100K CHPRC CPCCo 

100-K-2 100-K-2; 118-K-2; 118-K-2 Sludge Burial Ground; Burial 

Area 

100K CHPRC CPCCo 

100-K-20 100-K-20; 183-KW Sodium Silicate Storage Tank (West) 100K CHPRC CPCCo 

100-K-21 100-K-21; 183-KW Sodium Silicate Storage Tank (East) 100K CHPRC CPCCo 

100-K-22 100-K-22; 183-KE Sodium Silicate Storage Tank (West) 100K CHPRC CPCCo 

100-K-23 100-K-23; 183-KE Sodium Silicate Storage Tank (East) 100K CHPRC CPCCo 

100-K-24 100-K-24; 183-KW Bauxite Tank 100K CHPRC CPCCo 

100-K-25 100-K-25; 183-KE Caustic Neutralization Pit 100K CHPRC CPCCo 

100-K-27 100-K-27; 183-KE Caustic Soda Storage Tank Site 100K CHPRC CPCCo 

100-K-28 100-K-28; 183-KE Bauxite Tank 100K CHPRC CPCCo 

100-K-29 100-K-29; 183-KE Sandblasting Site 100K CHPRC CPCCo 

100-K-3 100-K-3; 1706-KE Fish Pond Heat Exchanger Pit. Pump Pit 
and Associated Piping; Water Studies Semi-Works 

100K CHPRC CPCCo 

100-K-30 100-K-30; 183-KE Sulfuric Acid Tank Bases (West Tank) 100K CHPRC CPCCo 

100-K-31 100-K-31; 183-KE Sulfuric Acid Tank Bases (East Tank) 100K CHPRC CPCCo 

100-K-32 100-K-32; 183-KW Sulfuric Acid Tank Bases (East Tank) 100K CHPRC CPCCo 

100-K-33 100-K-33; 183-KW Sulfuric Acid Tank Bases (West Tank) 100K CHPRC CPCCo 

100-K-34 100-K-34; 183-KW Acid Neutralization Pit 100K CHPRC CPCCo 

100-K-35 100-K-35; 183-KE Acid Neutralization Pit 100K CHPRC CPCCo 

100-K-36 100-K-36; 1706-KE Chemical Storage Facility Dry Well 100K CHPRC CPCCo 

100-K-37 100-K-37; 1706-KE Sulfuric Acid Tank 100K CHPRC CPCCo 

100-K-38 100-K-38; 1706-KE Caustic Soda Tank 100K CHPRC CPCCo 

100-K-39 100-K-39; 118-K-3 Filter Crib 100K CHPRC CPCCo 

100-K-4 100-K-4; 1706-KE Wet Fish Studies Ponds and Valve Pit 100K CHPRC CPCCo 

100-K-42 100-K-42; 100-KE Fuel Storage Basin; 105-KE Fuel Storage 100K CHPRC CPCCo 
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Basin; Irradiated Fissile Material Storage; KE Basin; Metal 

Storage Basin; Potential Asbestos in Soil; 100-K East Basin; 

100-K-40 

100-K-43 100-K-43; 105-KW Fuel Storage Basin; Irradiated Fissile 

Material Storage; K West Basin; KW Basin 

100K CHPRC CPCCo 

100-K-44 100-K-44; Exclusion Area; Grounds Surrounding Deactivated 
Areas 

100K CHPRC CPCCo 

100-K-46 100-K-46; 119-KE French Drain; Drywell 100K CHPRC CPCCo 

100-K-47 100-K-47; 1904-K Process Sewer 100K CHPRC CPCCo 

100-K-48 100-K-48; 100-KE Oil Contamination Areas 100K CHPRC CPCCo 

100-K-49 100-K-49; 100-KW Oil Contamination Areas 100K CHPRC CPCCo 

100-K-5 100-K-5; 1705-KE French Drain 100K CHPRC CPCCo 

100-K-50 100-K-50; 1725-K & 1726-K Sanitary Sewer System Holding 
Tank 

100K CHPRC CPCCo 

100-K-51 100-K-51; 105-KE 90-Day Waste Accumulation Area; 100K 

90-Day Waste Storage Facility 

100K CHPRC CPCCo 

100-K-52 100-K-52; 1706-KE Wet Fish Studies Laboratory 100K CHPRC CPCCo 

100-K-53 100-K-53; 100-KE Glycol Heat Recovery Underground 
Pipelines 

100K CHPRC CPCCo 

100-K-54 100-K-54; 100-KW Glycol Heat Recovery Underground 

Pipelines 

100K CHPRC CPCCo 

100-K-55 100-K-55; 100-KR-1 Pipelines; 100-KW Reactor Cooling 
Water Effluent Underground Pipelines 

100K CHPRC CPCCo 

100-K-56 100-K-56; 100-KE Reactor Cooling Water Effluent 

Underground Pipelines; 100-KR-1 Pipelines 

100K CHPRC CPCCo 

100-K-57 100-K-57; 107-KE Drainage Ditches 100K CHPRC CPCCo 

100-K-58 100-K-58; 100-KE Clean Water Pipelines; 100-KE Service 
Water Pipelines 

100K CHPRC CPCCo 

100-K-59 100-K-59; 100-KW Clean Water Ppelines; 100-KW Service 

Water Pipelines 

100K CHPRC CPCCo 

100-K-6 100-K-6; 105-KE Vacuum Pit; Cyclone Separator; Vacuum 
Pit 

100K CHPRC CPCCo 

100-K-60 100-K-60; 1904-K Process Sewer (165-KW) 100K CHPRC CPCCo 

100-K-61 100-K-61; 117-KW Filter Building and Duct Work 100K CHPRC CPCCo 

100-K-62 100-K-62; 117-KE Filter Building 100K CHPRC CPCCo 

100-K-63 100-K-63; 100-KW Flood Plain Contamination Area; 100-
KW Floodplain; UN-116-KW-1 

100K CHPRC CPCCo 

100-K-64 100-K-64; 100-KE Flood Plain Contamination Area; 100-KE 

Floodplain; UN-116-KE-1 

100K CHPRC CPCCo 

100-K-66 100-K-66; 165-KW Power Control Building 100K CHPRC CPCCo 

100-K-67 100-K-67; 165-KE Power Control Building 100K CHPRC CPCCo 

100-K-68 100-K-68; 105-KE Pump Gallery and Catch Tank; D Sump 100K CHPRC CPCCo 

100-K-69 100-K-69; 105-KE Sump C 100K CHPRC CPCCo 

100-K-7 100-K-7; 165-KE Ethylene Glycol Tanks; 165-KE-E and 
165-KE-W 

100K CHPRC CPCCo 

100-K-70 100-K-70; 105-KE Waste Storage Tank; Holding Tank 100K CHPRC CPCCo 

100-K-71 100-K-71; 105-KE Collection Box 100K CHPRC CPCCo 

100-K-72 100-K-72; 105-KW Pump Gallery and Catch Tank; D Sump 100K CHPRC CPCCo 

100-K-73 100-K-73; 105-KW Collection Box 100K CHPRC CPCCo 

100-K-74 100-K-74; 105-KW Waste Storage Tank; Holding Tank 100K CHPRC CPCCo 
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100-K-75 100-K-75; 105-KW Sump C 100K CHPRC CPCCo 

100-K-76 100-K-76; 105-KW Unplanned Release Discovered Near 

130-KW-1 Emergency Di 

100K CHPRC CPCCo 

100-K-77 100-K-77; Underground Railroad Ties Southeast of 1706KE 100K CHPRC CPCCo 

100-K-78 100-K-78; Fenced Contamination Area 100K MSA HMIS 

100-K-79 100-K-79; Sodium Dichromate and Sulfuric Acid Product 
Pipelines at 100-KE and 100-KW 

100K CHPRC CPCCo 

100-K-8 100-K-8; 165-KW Ethylene Glycol Tanks; 165-KW-E and 

165-KW-W 

100K CHPRC CPCCo 

100-K-80 100-K-80; 100-KW River Effluent Pipeline; 100-KW River 
Line; River Line (West) from 116-K-3 Outfall 

100K CHPRC CPCCo 

100-K-81 100-K-81; Contamination Area West of 116-K-3 100K CHPRC CPCCo 

100-K-82 100-K-82; 105-KW Fuel Storage Basin Leak 100K CHPRC CPCCo 

100-K-83 100-K-83; 116-K-3; 1904-K Flume; 1904-K Outfall 
Structure; 1904-K Spillway 

100K CHPRC CPCCo 

100-K-84 100-K-84; Red Soil Found Southwest of 118-K-1 100K MSA HMIS 

100-K-85 100-K-85; 100-K Temporary Construction Pit 100K MSA HMIS 

100-K-86 100-K-86; Four Areas of Stained Soil in 100-K Area; 100-K 

Stain Areas 

100K MSA HMIS 

100-K-87 100-K-87; 100-K Asbestos Lagging 100K MSA HMIS 

100-K-88 100-K-88; Yellow and White Granular Material 100K MSA HMIS 

100-K-89 100-K-89; 100-K Burn Site 100K MSA HMIS 

100-K-9 100-K-9; 104-K Dry Well; 118-KE-2 French Drain (North) 100K CHPRC CPCCo 

100-K-90 100-K-90; 100-K White Granular Material 100K MSA HMIS 

100-K-91 100-K-91; 100-K Battery 100K MSA HMIS 

100-K-92 100-K-92; 100-K Reddish Stained Gravels 100K MSA HMIS 

100-K-93 100-K-93; 100-K Drum Remnant 100K CHPRC CPCCo 

100-K-94 100-K-94; 1702-KE and 1702-KW Guard House Dry Wells 100K CHPRC CPCCo 

100-K-95 100-K-95; 100-K Tar Dump 100K MSA HMIS 

100-K-96 100-K-96; 100-KE River Effluent Pipeline; 100-KE River 

Line; River Line (East) from 116-K-3 Outfall 

100K CHPRC CPCCo 

100-K-97 100-K-97; 183-KW French Drain and Rail Spur Unplanned 
Release 

100K CHPRC CPCCo 

100-K-98 100-K-98; 183-KE French Drain and Rail Spur Unplanned 

Release 

100K CHPRC CPCCo 

100-K-99 100-K-99; 116-KE-4 Contaminated Soil and Items; 
Radioactive Material Area Remaining After 107-KE Basin 

Removal 

100K CHPRC CPCCo 

100-N-1 100-N-1; HGP Settling Pond; HGP SWMU #6 100N MSA HMIS 

100-N-10 100-N-10; 120-N-5 Facility Liquid Unplanned Release 2 
(09/02/87) 

100N MSA HMIS 

100-N-100 100-N-100; 100-N Oil Filters #4 100N MSA HMIS 

100-N-101 100-N-101; 100-N Stain Area #4 100N MSA HMIS 

100-N-102 100-N-102; Potentially Contaminated French Drains and 
Drain Lines; 100-N Potentially Contaminated French Drains 

100N MSA HMIS 

100-N-102:1 100-N-102:1, 100-N Potentially Contaminated French Drains 

and Drain Lines, Group 1, 100-N Potentially Contaminated 
French Drains, Group 1 

100N MSA HMIS 

100-N-102:2 100-N-102:2, 100-N Potentially Contaminated French Drains 

and Drain Lines, Group 2, 100-N Potentially Contaminated 

100N MSA HMIS 
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French Drains, Group 2 

100-N-103 100-N-103; 100-N Steam Condensate French Drains 100N MSA HMIS 

100-N-103:1 100-N-103:1, 100-N Steam Condensate French Drains 

(inactive) 

100N MSA HMIS 

100-N-103:2 100-N-103:2, 100-N Steam Condensate French Drains 
(active) 

100N MSA HMIS 

100-N-104 100-N-104; Raw Water Overflow Spillway 100N MSA HMIS 

100-N-105 100-N-105; Contaminated Soil beneath 1900-N Supply 

Tanks; Paint Chips near 19 

100N MSA HMIS 

100-N-106 100-N-106; Shallow Petroleum-Only Releases at 100-N; 
SPOR Releases 

100N CHPRC CPCCo 

100-N-107 100-N-107; Bioventing Well Islands; Soil Contamination 

Adjacent to Bioventing Wells 

100N CHPRC CPCCo 

100-N-108 100-N-108; 100-N Shoreline Site 100N CHPRC CPCCo 

100-N-109 100-N-109; Two Underground Radioactive Material Areas 
near N Avenue; URMA N3 and URMA N4 

100 TBD HMIS 

100-N-11 100-N-11; 120-N-5 Transfer Trench Liquid Unplanned 

Release 3 

100N MSA HMIS 

100-N-110 100-N-110, Contaminated Soil Surrounding Power Pole near 
100-N-83 and 116-N-1, URMA-N5 

100 TBD HMIS 

100-N-12 100-N-12’ 166-N / 184-N Pipelines Liquid Unplanned 

Release 1 (10/14/87 Cleaned) 

100N MSA HMIS 

100-N-13 100-N-13; Contaminated Soil Solid Waste Site 1 100N MSA HMIS 

100-N-14 100-N-14; Contaminated Soil Solid Waste Site 2 100N MSA HMIS 

100-N-16 100-N-16; 128N-FS-2; Burn Pit 1 100N MSA HMIS 

100-N-17 100-N-17; 128N-FS-1; Burn Pit 2 100N MSA HMIS 

100-N-18 100-N-18; Hanford Generating Plant Burn Pit; HGP Burn Pit 100N MSA HMIS 

100-N-19 100-N-19; HGP Construction Debris Dump Solid Waste Site; 

SWMU #11 

100N MSA HMIS 

100-N-21 100-N-21; 1143-N Blast Yard; Blast Yard Solid Waste Site 100N MSA HMIS 

100-N-22 100-N-22; 1705-N Septic Tank and Cesspool; 1706-NA 
Sanitary Sewer System 

100N MSA HMIS 

100-N-23 100-N-23; Resin Disposal Pit Liquid Waste Site 1 100N MSA HMIS 

100-N-24 100-N-24; Hydrogen Dry Well Liquid Waste Site; Hydrogen 

Peroxide Drywell 

100N MSA HMIS 

100-N-25 100-N-25; French Drain 1 Liquid Waste Site 100N MSA HMIS 

100-N-26 100-N-26; French Drain 2 Liquid Waste Site 100N MSA HMIS 

100-N-27 100-N-27; 108-N Neutralization Pit; 108-N Sump 100N MSA HMIS 

100-N-28 100-N-28; Resin Disposal Pit Liquid Waste Site 2 100N MSA HMIS 

100-N-29 100-N-29; Unplanned Release on 25-Centimeter (10-Inch) 

Blowdown Pipeline #1 

100N MSA HMIS 

100-N-3 100-N-3; HGP SWMU #9; Maintenance Garage French 
Drain; Maintenance Garage Waste Water Treatment Unit 

100N MSA HMIS 

100-N-30 100-N-30; Unplanned Release on 10-Inch Blowdown 

Pipeline #2 

100N MSA HMIS 

100-N-31 100-N-31; Unplanned Release on 30-Inch Pipe Line 100N MSA HMIS 

100-N-32 100-N-32; Unplanned Release on 25-Centimeter (10-Inch) 
Blowdown Pipeline #3 

100N MSA HMIS 

100-N-33 100-N-33; 100-N Military Installation Ash Pit 100N MSA HMIS 

100-N-34 100-N-34; Debris Site 100N MSA HMIS 
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100-N-35 100-N-35; Oil Releases from Hanford Generating Plant 

(HGP) Substation Equipment 

100N MSA HMIS 

100-N-36 100-N-36; 107-N Oil Stained Pad 100N MSA HMIS 

100-N-37 100-N-37; 109-N Asbestos Release 100N MSA HMIS 

100-N-38 100-N-38; Unplanned Release at 1300-N 100N MSA HMIS 

100-N-39 100-N-39; Hanford Substation Construction Dump Area; 
SWMU #11 

100N MSA HMIS 

100-N-4 100-N-4; HGP SWMU #5; HGP Tile Field 100N MSA HMIS 

100-N-40 100-N-40; Unplanned Release at 108-N 100N MSA HMIS 

100-N-41 100-N-41; 1701-NE Gate House Septic Tank; HGP SWMU 
#9 

100N MSA HMIS 

100-N-45 100-N-45; 1703-N Office Building Septic Tank; HGP 

SWMU #9 

100N MSA HMIS 

100-N-46 100-N-46; HGP Diesel Oil Storage Tank 100N MSA HMIS 

100-N-47 100-N-47; Military Artillery Site Solid Waste Site 100N MSA HMIS 

100-N-5 100-N-5; HGP Bone Yard; HGP Disposal and Storage Area; 
HGP SWMU #10 

100N MSA HMIS 

100-N-50 100-N-50; HGP SWMU #4; Turbine Oil Cleaning System; 

Turbine Oil Filter Unit 

100N MSA HMIS 

100-N-51 100-N-51; 100-N-51A; HGP Building Oil Storage Area; HGP 
SWMU #2 

100N MSA HMIS 

100-N-51B 100-N-51B; HGP Building Floor Drains and Sumps; HGP 

SWMU #3 

100N MSA HMIS 

100-N-52 100-N-52; HGP Gasoline Storage Tank 100N MSA HMIS 

100-N-53 100-N-53; 181-N Building Waste Oil Tank 100N MSA HMIS 

100-N-54 100-N-54; 151-N Building Drywell; Miscellaneous Stream 
#727 

100N MSA HMIS 

100-N-55 100-N-55; 153-N Building Drywell; Miscellaneous Stream 

#728 

100N MSA HMIS 

100-N-56 100-N-56; 181-N Building Drywell 100N MSA HMIS 

100-N-57 100-N-57; 1304-N Emergency Dump Tank 100N MSA HMIS 

100-N-58 100-N-58; 120-N South Settling Pond; 1324-N South Settling 
Pond; South Pond 

100N MSA HMIS 

100-N-59 100-N-59; Radioactively Contaminated Soil Northeast of 

105-NB Building 

100N MSA HMIS 

100-N-6 100-N-6; 128-N-1; 128N-FS-3 100N MSA HMIS 

100-N-60 100-N-60; 1314-N Drywell 100N MSA HMIS 

100-N-61 100-N-61; 100-N Water Treatment and Storage Facilities 
Underground Pipelines 

100N MSA HMIS 

100-N-61:1 100-N-61:1, Water Treatment and Storage Facilities 

Underground Pipelines South of 109-N 

100N MSA HMIS 

100-N-61:2 100-N-61:2, Water Treatment and Storage Facilities 
Underground Pipelines East of 109-N 

100N MSA HMIS 

100-N-61:3 100-N-61:3, Water Treatment and Storage Facilities 

Underground Pipelines West of 109-N 

100N MSA HMIS 

100-N-61:4 100-N-61:4, Water Treatment and Storage Facilities 
Underground Pipelines South of 182-N 

100N MSA HMIS 

100-N-62 100-N-62; 100-N, 105-N, 109-N, 163-N, 182-N, 183-N and 

184-N Underground Pipelines 

100N MSA HMIS 

100-N-63 100-N-63; 100-N Reactor (1314-N. 116-N-1 and 116-N-3) 100N CHPRC CPCCo 
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TSD Underground Pipelines 

100-N-64 100-N-64; 100-N Reactor 105/109-N Cooling Water Effluent 

Underground Pipelines 

100N MSA HMIS 

100-N-64:1 100-N-64:1, Cooling Water Effluent Underground Pipelines 
South of 109-N 

100N MSA HMIS 

100-N-64:2 100-N-64:2, Cooling Water Effluent Underground Pipelines 

East of 109 N 

100N MSA HMIS 

100-N-64:3 100-N-64:3, Cooling Water Effluent Underground Pipelines 
West of 109-N 

100N MSA HMIS 

100-N-65 100-N-65; Diesel Oil Interceptor Trench; UPR-100-N-17 

Interceptor Trench 

100N CHPRC CPCCo 

100-N-66 100-N-66; 105-N/109-N Reactor Building Complex 100N MSA HMIS 

100-N-67 100-N-67; HGP Dumping Area 100N MSA HMIS 

100-N-68 100-N-68; N Basin Low Level Radioactive Water Spill 100N MSA HMIS 

100-N-69 100-N-69; 105-NB Stormwater Injection Well; Miscellaneous 

Stream #801 

100N MSA HMIS 

100-N-7 100-N-7; 182-N Facility Liquid Unplanned Release 

(Remediated) 

100N MSA HMIS 

100-N-70 100-N-70; 1705-N Stormwater Injection Well; Miscellaneous 

Stream #802 

100N MSA HMIS 

100-N-71 100-N-71; Project 4546.010; 100-N Sewer System 100N MSA HMIS 

100-N-72 100-N-72; 107-N Building East Area Stormwater Runoff; 
Miscellaneous Stream #39 

100N MSA HMIS 

100-N-73 100-N-73; 107-N Building West Area Stormwater Runoff; 

Miscellaneous Stream #3 

100N MSA HMIS 

100-N-74 100-N-74; 183-N Building Fire System Drain; Miscellaneous 
Stream #492 

100N MSA HMIS 

100-N-75 100-N-75; 183-N Building Fire System Relief Valve; 

Miscellaneous Stream #493 

100N MSA HMIS 

100-N-76 100-N-76; 181-N Pumphouse French Drains 100N MSA HMIS 

100-N-77 100-N-77; River Line from 1908-N Outfall; 100N River 
Effluent Pipeline 

100N MSA HMIS 

100-N-78 100-N-78; 1716-NE Maintenance Garage; HGP SWMU #8 100N MSA HMIS 

100-N-79 100-N-79; 1908 N Outfall Structure; 1908-N Spillway; 100-

N-77:1 Flume 

100N MSA HMIS 

100-N-8 100-N-8; 108-N CUF; 108-N Facility 100N MSA HMIS 

100-N-80 100-N-80; River Line from 1908-NE Outfall 100N MSA HMIS 

100-N-81 100-N-81; 100-N Kaiser Shops Garnet Sandblasting Material 100N MSA HMIS 

100-N-82 100-N-82; 100-N Decontamination Pad 100N MSA HMIS 

100-N-83 100-N-83; Two Contamination Areas Found Near 116-N-1 100N MSA HMIS 

100-N-84 100-N-84; 100-N Miscellaneous Pipelines 100N MSA/TB

D 

HMIS 

100-N-84:1 100-N-84:1; 100-N Area Raw Water Pipelines 100N MSA HMIS 

100-N-84:10 100-N-84:10; Miscellaneous Pipelines within Bioventing 
Well Island 

100N TBD  

100-N-84:2 100-N-84:2; 100-N Area Fuel and Foam Pipelines 100N MSA HMIS 

100-N-84:3 100-N-84:3; 100-N Area Filter and Potable Water Pipelines 100N MSA HMIS 

100-N-84:4 100-N-84:4; 100-N Area Steam and Condensate Pipelines 100N MSA HMIS 

100-N-84:5 100-N-84:5; 100-N Area Sanitary Pipelines 100N MSA HMIS 

100-N-84:6 100-N-84:6; 100-N Area Chemical and Process Sewer 100N MSA HMIS 
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Pipelines 

100-N-84:7 100-N-84:7; 100-N Area Unidentified and other 
Miscellaneous Pipelines 

100N MSA HMIS 

100-N-84:8 100-N-84:8; 100-N Area Unidentified Pipelines within 

Planned Excavations 

100N MSA HMIS 

100-N-84:9 100-N-84:9; 100-N Area Active Raw Water Pipelines 100N MSA HMIS 

100-N-85 100-N-85; Gas Station Fuel Tanks 100N MSA HMIS 

100-N-86 100-N-86; 151-N Substation Transformer and Oil Circuit 

Breakers 

100N MSA HMIS 

100-N-87 100-N-87; 116-N Ventilation Stack Piping and French Drain 100N MSA HMIS 

100-N-88 100-N-88; 1143-N French Drain 100N MSA HMIS 

100-N-89 100-N-89; 117-NVH French Drain 100N MSA HMIS 

100-N-9 100-N-9; 120-N-5 Facility Liquid Unplanned Release 1 
(08/07/87) 

100N MSA HMIS 

100-N-90 100-N-90; 100-N Reactor Rod Caves 100N MSA HMIS 

100-N-91 100-N-91; 100-N Battery Debris 100N MSA HMIS 

100-N-92 100-N-92; 100-N Stain Area #1 100N MSA HMIS 

100-N-93 100-N-93; 100-N Stain Area #2 100N MSA HMIS 

100-N-94 100-N-94; 100-N Oil Filters #1 100N MSA HMIS 

100-N-95 100-N-95; Hanford Generating Plant (185-N) Septic Tank 100N MSA HMIS 

100-N-96 100-N-96; 100-N Military Camp Disposal Pits 100N MSA HMIS 

100-N-97 100-N-97; 100-N Oil Filters #2 100N MSA HMIS 

100-N-98 100-N-98; 100-N Stain Area #3 100N MSA HMIS 

100-N-99 100-N-99; 100-N Oil Filters #3 100N MSA HMIS 

1100 BSUHR 1100 BSUHR; 110 Area Bus Shop Underground Hoist Rams 1100 CHPRC CPCCo 

1100 HPADS 1100 HPADS; 1100 Area Hanford Patrol Academy 

Demolition Site 

600 CHPRC CPCCo 

1100 HWSA 1100 HWSA; 1100 Area Hazardous Waste Storage Area; 
1100 Area HWSA 

1100 CHPRC CPCCo 

1100 UOT4 1100 UOT4; 1171-4; 1100 Area Underground Used Oil Tank 

(Tank #4); 1100 Area 

1100 CHPRC CPCCo 

1100 UOT5 1100 UOT5; 1171-5; 1100 Area Underground Used Oil Tank 
(Tank #5); 1100 Area 

1100 CHPRC CPCCo 

1100 UOT6 1100 UOT6; 1171-6; 1100 Area Underground Used Oil Tank 

(Tank #6); 1100 Area 

1100 CHPRC CPCCo 

1100 USPT2 1100 USPT2; 1171-2; 1100 Area Underground Steam Pad 
Tank 2 

1100 CHPRC CPCCo 

1100 USPT3 1100 USPT3; 1171-3; 1100 Area Underground Steam Pad 

Tank 3 

1100 CHPRC CPCCo 

1100-1 1100-1; 1171 Building Sandpit Spills; Battery Acid Pit; UPR-
1100-1 

1100 CHPRC CPCCo 

1100-11 1100-11; Ephemeral Pool 1100 CHPRC CPCCo 

1100-12 1100-12; 1100-12 Dumping Areas 1100 CHPRC CPCCo 

1100-13 1100-13; Gravel Pit #1; Pit 1 1100 CHPRC CPCCo 

1100-14 1100-14; Gravel Pit #2; Pit 2 1100 CHPRC CPCCo 

1100-15 1100-15; Gravel Pit #3; Pit 3 1100 CHPRC CPCCo 

1100-18 1100-18; Cistern and Possible Historic Disposal Site 
Identified During RCRA Gener 

1100 CHPRC CPCCo 

1100-19 1100-19; Tar Flow and Stained Sands Areas 1100 CHPRC CPCCo 

1100-2 1100-2; Paint and Solvent Pit; UPR-1100-2 1100 CHPRC CPCCo 
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1100-20 1100-20; Hammer 90-Day Storage Pad 1100 CHPRC CPCCo 

1100-3 1100-3; Antifreeze and Degreaser Pit; Antifreeze Pit; UPR-

1100-3 

1100 CHPRC CPCCo 

1100-4 1100-4; 1171 Building Spills; Antifreeze Tank Site; UN-
1100-4; UPR-1100-4 

1100 CHPRC CPCCo 

1100-8 1100-8; 1171 Hoist Oil Leak 1100 CHPRC CPCCo 

1100-9 1100-9; 1164 Building 90-Day Waste Accumulation Area 1100 CHPRC CPCCo 

116-B-1 116-B-1; Process Effluent Trench; 107-B Liquid Waste 

Disposal Trench 

100B MSA HMIS 

116-B-10 116-B-10; Quench Tank; 108-B Dry Well 100B MSA HMIS 

116-B-11 116-B-11; 116-B-11 Retention Basin; 107-B Retention Basin 100B MSA HMIS 

116-B-12 116-B-12; 117-B Crib; 117-B Seal Pit Crib 100B MSA HMIS 

116-B-13 116-B-13; 116-B-8; Basin Sludge Burial Pit; 107-B #2 Grave; 

107-B South Sludge Trench 

100B MSA HMIS 

116-B-14 116-B-14; 116-B-2; 107-B #1 Grave; 107-B Liquid Waste 
Disposal Trench No. 1; 107-B North Sludge Trench 

100B MSA HMIS 

116-B-15 116-B-15; 105-B Fuel Storage Basin Cleanout Percolation 

Pit; 105-B Fuel Storage Discharge Pond; 105-B Pond 

100B MSA HMIS 

116-B-16 116-B-16; 111-B Fuel Examination Tank 100B MSA HMIS 

116-B-2 116-B-2; B-Storage Basin Crib; 105-B Storage Basin Trench 100B MSA HMIS 

116-B-3 116-B-3; 105-B Pluto Crib 100B MSA HMIS 

116-B-4 116-B-4; 105-B Dummy Decontamination Disposal Crib; 
105-B Dummy Decontamination French Drain 

100B MSA HMIS 

116-B-5 116-B-5; 116-B-5 Crib; 116-B-5 Trench; 108-B Crib 100B MSA HMIS 

116-B-6A 116-B-6A; 111-B Crib No. 1; 116-B-6-1 100B MSA HMIS 

116-B-6B 116-B-6B; 111-B Crib No. 2; 116-B-6-2 100B MSA HMIS 

116-B-7 116-B-7; 1904-B1; 1904-B-1 Outfall Structure 100B MSA HMIS 

116-B-9 116-B-9; 104-B-2 French Drain 100B MSA HMIS 

116-C-1 116-C-1; 107-C Liquid Waste Disposal Trench 100C MSA HMIS 

116-C-2A 116-C-2A; 105-C Crib; 105-C Pluto Crib; 116-C-2 100C MSA HMIS 

116-C-2B 116-C-2B; 116-C-2B Pump Station; 105-C Pluto Crib Pump 
Station; 116-C-2-1 

100C MSA HMIS 

116-C-2C 116-C-2C; 116-C-8; 105-C Pluto Crib Sand Filter; 116-C-2-2 100C MSA HMIS 

116-C-3 116-C-3; 105-C Chemical Waste Tanks 100C MSA HMIS 

116-C-5 116-C-5; 116-C-5 Retention Basins; 107-C Retention Basins 100C MSA HMIS 

116-C-6 116-C-6; 105-C Fuel Storage Basin Cleanout Percolation Pit; 

105-C Pond 

100C MSA HMIS 

116-D-10 116-D-10; 105-D Fuel Storage Basin Cleanout Percolation 
Pit; 105-D Fuel Storage Discharge Ponds; 105-D Ponds 

100D MSA HMIS 

116-D-1A 116-D-1A; 105-D Storage Basin Trench #1 100D MSA HMIS 

116-D-1B 116-D-1B; 105-D Storage Basin Trench #2 100D MSA HMIS 

116-D-2 116-D-2; 116-D-2A; 105-D Pluto Crib 100D MSA HMIS 

116-D-3 116-D-3; 108-D Crib #1 100D MSA HMIS 

116-D-4 116-D-4; 108-D Crib #2 100D MSA HMIS 

116-D-5 116-D-5; 1904-D Outfall Structure 100D MSA HMIS 

116-D-6 116-D-6; 105-D Cushion Corridor French Drain 100D MSA HMIS 

116-D-7 116-D-7; 107-D; 107-D Retention Basin 100D MSA HMIS 

116-D-8 116-D-8; 100-D Cask Storage Pad 100D MSA HMIS 

116-D-9 116-D-9; 117-D Crib; 117-D Seal Pit Crib 100D MSA HMIS 

116-DR-1&2 116-DR-1&2; 116-DR-2; Emergency Crib Trench; 107-DR 100D MSA HMIS 
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Liquid Waste Disposal Trench #1; 107-DR Liquid Waste 

Disposal Trench #2; 116-DR-1 

116-DR-10 116-DR-10; 105-DR Fuel Storage Basin Cleanout 
Percolation; 105-DR Fuel Storage Discharge Pond; 105-DR 

Pond 

100D MSA HMIS 

116-DR-3 116-DR-3; 105-DR Storage Basin Trench 100D MSA HMIS 

116-DR-4 116-DR-4; 105-DR Pluto Crib 100D MSA HMIS 

116-DR-5 116-DR-5; 1904-DR; 1904-DR Outfall Structure 100D MSA HMIS 

116-DR-6 116-DR-6; 1608-DR Liquid Disposal Trench; Wash Pad 
Liquid Waste Site 3C 

100D MSA HMIS 

116-DR-7 116-DR-7; 105-DR Inkwell Crib 100D MSA HMIS 

116-DR-8 116-DR-8; 117-DR Crib; 117-DR Seal Pit Crib (CERCLA) 100D MSA HMIS 

116-DR-9 116-DR-9; 107-DR; 107-DR Retention Basin 100D MSA HMIS 

116-F-1 116-F-1; Lewis Canal 100F MSA HMIS 

116-F-10 116-F-10; 116-F-8; Perf Decontamination Drain; 105 
Dummy/Perf Decontamination Crib; 105-F Dummy 

Decontamination French Drain 

100F MSA HMIS 

116-F-11 116-F-11; 105-F Cushion Corridor French Drain 100F MSA HMIS 

116-F-12 116-F-12; 148-F French Drain 100F MSA HMIS 

116-F-14 116-F-14; 107-F; 107-F Retention Basin 100F MSA HMIS 

116-F-15 116-F-15; 108-F Radiation Crib 100F MSA HMIS 

116-F-16 116-F-16; PNL Outfall 100F MSA HMIS 

116-F-2 116-F-2; 107-F Liquid Waste Disposal Trench 100F MSA HMIS 

116-F-3 116-F-3; 105-F Storage Basin Trench 100F MSA HMIS 

116-F-4 116-F-4; 105-F Pluto Crib 100F MSA HMIS 

116-F-5 116-F-5; Ball Washer Crib 100F MSA HMIS 

116-F-6 116-F-6; 1608-F Liquid Waste Disposal Trench; 105-F 

Cooling Water Trench 

100F MSA HMIS 

116-F-7 116-F-7; 116-F-7 Seal Pit Water Crib and Pipeline; 117-F 
Crib and Pipeline 

100F MSA HMIS 

116-F-7:1 116-F-7:1, 116-F-7 Crib, 117-F Crib, 116-F-7 Seal Pit Water 

Crib 

100F MSA HMIS 

116-F-7:2 116-F-7:2, 116-F-7 Crib Pipeline, 117-F Crib Pipeline, 116-
F-7 Seal Pit Water Crib Pipeline 

100F MSA HMIS 

116-F-8 116-F-8; 1904-F Outfall Structure 100F MSA HMIS 

116-F-9 116-F-9; Animal Waste Leaching Trench 100F MSA HMIS 

116-H-1 116-H-1; 107-H Liquid Waste Disposal Trench 100H MSA HMIS 

116-H-2 116-H-2; 1608-H Crib & Trench; 1608-H Liquid Waste 
Disposal Trench 

100H MSA HMIS 

116-H-3 116-H-3; Perf Decontamination Drain; 105-H Dummy 

Decontamination French Drain 

100H MSA HMIS 

116-H-4 116-H-4; 105-H Pluto Crib 100H MSA HMIS 

116-H-5 116-H-5; 116-H-5 Outfall Structure; 1904-H Outfall Structure 100H MSA HMIS 

116-H-6 116-H-6; 183-H Solar Evaporation Basins 100H CHPRC HMIS 

116-H-7 116-H-7; 107-H; 107-H Retention Basin 100H MSA HMIS 

116-H-9 116-H-9; 117-H Crib; 117-H Seal Pit Crib 100H MSA HMIS 

116-K-1 116-K-1; 116-K-1 Trench; 100-K Crib; 100-K Emergency 

Pond; 100-K Pond; 107-K Pond; 107-K(E) Sump 

100K MSA HMIS 

116-K-2 116-K-2; 116-K-2 Trench; Bypass Crib Ditch; K Trench; 

100-K Emergency Trench; 100-K Mile Long Trench; 107-K 

100K MSA HMIS 
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Effluent Trench 

116-K-3 116-K-3; 1904-K Outfall Structure; 1908-K Outfall Structure 100K CHPRC CPCCo 

116-KE-1 116-KE-1; 115-KE Condensate Crib 100K CHPRC CPCCo 

116-KE-2 116-KE-2; 1706-KER Waste Crib and Pipeline 100K CHPRC CPCCo 

116-KE-3 116-KE-3; 105-KE Fuel Storage Basin Storage Basin French 

Drain; 105-KE Sub-Basin Drainage Disposal System Crib 

100K CHPRC CPCCo 

116-KE-4 116-KE-4; 107-KE; 107-KE Retention Basins 100K CHPRC CPCCo 

116-KE-5 116-KE-5; 150-KE Heat Recovery Station 100K CHPRC CPCCo 

116-KE-6A 116-KE-6A; 1706-KE Condensate Collection Tank; 1706-KE 
Waste Treatment System 

100K CHPRC CPCCo 

116-KE-6B 116-KE-6B; 1706-KE Evaporation Tank; 1706-KE Waste 

Treatment System 

100K CHPRC CPCCo 

116-KE-6C 116-KE-6C; 1706-KE Waste Accumulation Tank; 1706-KE 
Waste Treatment System 

100K CHPRC CPCCo 

116-KE-6D 116-KE-6D; 1706-KE Ion Exchange Column; 1706-KE 

Waste Treatment System 

100K CHPRC CPCCo 

116-KW-1 116-KW-1; 115-KW Condensate Crib 100K CHPRC CPCCo 

116-KW-2 116-KW-2; 105-KW Basin Reverse Well; 105-KW Fuel 

Storage Basin Sub-Basin Drainage Disposal System Crib; 

105-KW Storage Basin French Drain 

100K CHPRC CPCCo 

116-KW-3 116-KW-3; 107-KW; 107-KW Retention Basin 100K CHPRC CPCCo 

116-KW-4 116-KW-4; 150-KW Heat Recovery Station 100K CHPRC CPCCo 

116-N-1 116-N-1; 1301-N Crib and Trench; 1301-N Liquid Waste 

Disposal Facility 

100N CHPRC CPCCo 

116-N-2 116-N-2; 1310-N Chemical Waste Storage Tank; 1310-N 
Waste Storage Area; The Golf Ball 

100N MSA HMIS 

116-N-3 116-N-3; 1325-N Crib and Trench; 1325-N Liquid Waste 

Disposal Facility 

100N CHPRC CPCCo 

116-N-4 116-N-4; 1300-N Emergency Dump Basin 100N MSA HMIS 

116-N-8 116-N-8; 116-N-8 Storage Pad; 1330-N; 163-N Mixed Waste 
and Hazardous Waste Container Storage Pad 

100N MSA HMIS 

118-B-1 118-B-1; Ext. to BG No. 1; Operations Solid Waste Burial 

Ground; 105-B Burial Ground; 105-B Solid Waste Burial 
Ground; 108-B Burial Ground 

100B MSA HMIS 

118-B-10 118-B-10; Ball 3X Storage Vault 100B MSA HMIS 

118-B-2 118-B-2; Construction Burial Ground No. 1; Minor 

Construction Burial Ground No. 1 

100B MSA HMIS 

118-B-3 118-B-3; Construction Burial Ground No. 2 100B MSA HMIS 

118-B-4 118-B-4; 105-B Dummy Burial Ground; 105-B Spacer Burial 
Ground 

100B MSA HMIS 

118-B-5 118-B-5; Ball 3X Burial Ground 100B MSA HMIS 

118-B-6 118-B-6; 108-B Solid Waste Burial Ground; 108-B Solid 

Waste Burial Ground No. 2 

100B MSA HMIS 

118-B-7 118-B-7; 111-B Solid Waste Burial Site 100B MSA HMIS 

118-B-8 118-B-8; B Reactor; 105-B Reactor Building 100B MSA CPCCo 

118-B-9 118-B-9; 104-B-1 Tritium Vault and 104-B-2 Tritium 

Laboratory; 104-B2 Storage Building 

100B MSA HMIS 

118-C-1 118-C-1; 118-C-1 Burial Ground; 105-C Burial Ground; 105-

C Solid Waste Burial Ground 

100C MSA HMIS 

118-C-2 118-C-2; Ball 3X Storage Tank; 105-C Ball Storage Tank 100C MSA HMIS 
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118-C-3 118-C-3; 105-C Reactor Building 100C MSA HMIS 

118-C-3:1 105-C Reactor Core and ISS Project 100C MSA HMIS 

118-C-3:2 105-C Reactor Building Below-Grade Structures and 

Underlying Soils 

100C MSA HMIS 

118-C-3:3 105-C French Drains 100C MSA HMIS 

118-C-4 118-C-4; 105-C Horizontal Control Rod Storage Cave 100C MSA HMIS 

118-D-1 118-D-1; 100-D Burial Ground No. 1 100D MSA HMIS 

118-D-2 118-D-2; 100-D Burial Ground No. 2 100D MSA HMIS 

118-D-2:1 118-D-2:1, 100‑D Burial Ground No. 2 Trenches and 

Disposal Pits 

100D MSA HMIS 

118-D-2:2 118-D-2:2, Anomaly Characterization Area 100D MSA HMIS 

118-D-3 118-D-3; 100-D Burial Ground No. 3 100D MSA HMIS 

118-D-3:1 118-D-3:1, 100-D Burial Ground No. 3 and Process Cells 100D MSA HMIS 

118-D-3:2 118-D-3:2, Fuel and Anomaly Characterization Areas 100D MSA HMIS 

118-D-4 118-D-4; 118-D-4F; Burial Ground 4F; Construction Burial 

Ground 

100D MSA HMIS 

118-D-5 118-D-5; Ball 3X Burial Ground; Burial Ground 4G; Minor 

Construction Burial Ground Number 3; Minor Construction 
Burial Ground Number 5; 118-D-4G 

100D MSA HMIS 

118-D-6 118-D-6; 105-D Reactor Building 100D MSA HMIS 

118-D-6:1 105-D Reactor Core and ISS Project 100D MSA HMIS 

118-D-6:2 118-D-6:2, 105‑D Reactor Ancillary Support Areas, Below-

Grade Structures and Underlying Soils 

100D MSA HMIS 

118-D-6:3 118-D-6:3, 105‑D Reactor Fuel Storage Basin and 
Underlying Soils 

100D MSA HMIS 

118-D-6:4 118-D-6:4, 105-D Fuel Storage Basin Side Slope Soils 100D MSA HMIS 

118-DR-1 118-DR-1; 105-DR Gas Loop Burial Ground 100D MSA HMIS 

118-DR-2 118-DR-2; 105-DR; 105-DR Reactor Building 100D MSA HMIS 

118-DR-2:1 Reactor Block 100D MSA HMIS 

118-DR-2:2 118-DR-2:2, 105‑DR Reactor Below-Grade Structures and 

Soil 

100D MSA HMIS 

118-F-1 118-F-1; Burial Ground No. 1; Minor Construction Burial 

Ground No. 2; Solid Waste Burial Ground No. 2 

100F MSA HMIS 

118-F-2 118-F-2; Burial Ground No. 2; Solid Waste Burial Ground 

No. 1 

100F MSA HMIS 

118-F-3 118-F-3; Burial Ground No. 3; Minor Construction Burial 

Ground No. 1 

100F MSA HMIS 

118-F-4 118-F-4; 115-F Crib; 115-F Pit 100F MSA HMIS 

118-F-5 118-F-5; Battelle Sawdust Pit; PNL Sawdust Pit; PNL 
Sawdust Repository 

100F MSA HMIS 

118-F-6 118-F-6; PNL Solid Waste Burial Ground 100F MSA HMIS 

118-F-7 118-F-7; Concrete Box; 100-F Miscellaneous Hardware 

Storage Vault 

100F MSA HMIS 

118-F-8 118-F-8; 105-F Reactor Building 100F MSA HMIS 

118-F-8:1 118-F-8:1, 105-F Reactor Ancillary Support Areas, Below-
Grade Structures and Underlying Soils 

100F MSA HMIS 

118-F-8:2 105-F Reactor Core and Interim Safe Storage Project 100F MSA HMIS 

118-F-8:3 118-F-8:3, 105-F Reactor Fuel Storage Basin Underlying 

Soils 

100F MSA HMIS 

118-F-8:4 118-F-8:4, 105-F Fuel Storage Basin West Side Adjacent and 100F MSA HMIS 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT         SECTION J 
CONTRACT NO. 89303320DEM000031        MOD P00024 

J-13-24 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

Side Slope Soils 

118-F-9 118-F-9; PNL Rad Site 100F MSA HMIS 

118-H-1 118-H-1; 100-H Burial Ground No. 1; 100-H-1 100H MSA HMIS 

118-H-1:1 118-H-1:1, 100-H Burial Ground Trenches and Sorting Cells 100H MSA HMIS 

118-H-1:2 118-H-1:2, Anomaly Staging Area and Fuel Bunker 100H MSA HMIS 

118-H-2 118-H-2; H-1 Loop Burial Ground; P-13 Test Loop; 100-H 
Burial Ground No. 2 

100H MSA HMIS 

118-H-3 118-H-3; Construction Burial Ground 100H MSA HMIS 

118-H-4 118-H-4; Ball 3X Burial Ground 100H MSA HMIS 

118-H-5 118-H-5; 105-H Thimble Pit 100H MSA HMIS 

118-H-6 118-H-6; 105-H Reactor Building 100H MSA HMIS 

118-H-6:1 Reactor Core and ISS Project 100H MSA HMIS 

118-H-6:2 118-H-6:2, 105‑H Reactor Ancillary Support Areas, Below-

Grade Structures and Underlying Soils 

100H MSA HMIS 

118-H-6:3 118-H-6:3, 105‑H Reactor Fuel Storage Basin and 

Underlying Soils 

100H MSA HMIS 

118-H-6:4 118-H-6:4, 105-H Fuel Storage Basin Shallow Zone Side 

Slope Soils 

100H MSA HMIS 

118-H-6:5 118-H-6:5, 105-H Decontamination Pads 100H MSA HMIS 

118-H-6:6 118-H-6:6, 118-H-6:6 Deep Zone Side Slope Soils 100H MSA HMIS 

118-K-1 118-K-1; 100-K Burial Ground; 118-K 100K MSA HMIS 

118-KE-1 118-KE-1; 105-KE Reactor Building 100K CHPRC CPCCo 

118-KE-2 118-KE-2; Rod Cave; 105-KE Horizontal Control Rod 

Storage Cave 

100K CHPRC CPCCo 

118-KW-1 118-KW-1; 105-KW Reactor Building 100K CHPRC CPCCo 

118-KW-2 118-KW-2; 105-KW Horizontal Control Rod Storage Cave 100K CHPRC CPCCo 

118-N-1 118-N-1; 1303-N Radioactive Dummy Burial Facility; 1303-

N Spacer Silos; 100-N Area Silos; 100-N Area Spacer Silos; 

118-N 

100N MSA HMIS 

120-B-1 120-B-1; 105-B Battery Acid Sump 100B MSA HMIS 

120-D-1 120-D-1; 100-D Ponds 100D MSA HMIS 

120-D-2 120-D-2; 186-D Waste Acid Reservoir 100D MSA HMIS 

120-F-1 120-F-1; Glass Dump 100F MSA HMIS 

120-KE-1 120-KE-1; 183-KE Acid Neutralization Pit; 183-KE Filter 

Waste Facility Dry Well; 183-KE Filter Water Facility; 100-
K-26; 100-KE-1 

100K CHPRC CPCCo 

120-KE-2 120-KE-2; 183 KE Filter Water Facility; 183-KE Filter Waste 

Facility French Drain; 100-KE-2 

100K CHPRC CPCCo 

120-KE-3 120-KE-3; 183-KE Filter Water Facility Trench; 100-KE-3 100K CHPRC CPCCo 

120-KE-4 120-KE-4; 183-KE1 Sulfuric Acid Storage Tank 100K CHPRC CPCCo 

120-KE-5 120-KE-5; 183-KE2 Sulfuric Acid Storage Tank 100K CHPRC CPCCo 

120-KE-6 120-KE-6; 183-KE Sodium Dichromate Tank 100K CHPRC CPCCo 

120-KE-8 120-KE-8; 165-KE Brine Mixing Tank; 165-KE Brine Pit 100K CHPRC CPCCo 

120-KE-9 120-KE-9; 183-KE Brine Pit; 183-KE Salt Dissolving Pits 

and Brine Pump Pit 

100K CHPRC CPCCo 

120-KW-1 120-KW-1; 183-KW Acid Neutralization Pit; 183-KW Filter 
Water Facility Dry Well; 100-K-17; 100-KW-1 

100K CHPRC CPCCo 

120-KW-2 120-KW-2; 183-KW Filter Water Facility French Drain; 100-

KW-2 

100K CHPRC CPCCo 

120-KW-3 120-KW-3; 183-KW1 Sulfuric Acid Storage Tank 100K CHPRC CPCCo 
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120-KW-4 120-KW-4; 183-KW2 Sulfuric Acid Storage Tank 100K CHPRC CPCCo 

120-KW-5 120-KW-5; 183-KW Sodium Dichromate Storage Tank 100K CHPRC CPCCo 

120-KW-6 120-KW-6; 165-KW Brine Mixing Tank; 165-KW Brine Pit 100K CHPRC CPCCo 

120-KW-7 120-KW-7; 183-KW Brine Pit; 183-KW Salt Dissolving Pits 

and Brine Pump Pit 

100K CHPRC CPCCo 

120-N-1 120-N-1; 1324-NA Percolation Pond 100N CHPRC CPCCo 

120-N-2 120-N-2; 1324-N Surface Impoundment 100N CHPRC CPCCo 

120-N-3 120-N-3; 163-N Neutralization Pit and French Drain 100N MSA HMIS 

120-N-4 120-N-4; 1310-N Hazardous Waste Storage Area; 1310-N 

Non-Hazardous Waste Pad; 1310-N Waste Oil Storage Pad 

100N MSA HMIS 

120-N-5 120-N-5; 108-N/163-N Transfer Line and Neutralization Pit 100N MSA HMIS 

120-N-6 120-N-6; 108-N Acid Tank Vent French Drains 100N MSA HMIS 

120-N-7 120-N-7; 108-N Acid Unloading Facility French Drain 100N MSA HMIS 

120-N-8 120-N-8; 163-N Sulfuric Acid Tank Vent French Drain 100N MSA HMIS 

122-DR-1 122-DR-1; LSFF; 100-D-51; 105-DR Large Sodium Fire 

Facility; 105-DR Sodium Fire Facility 

100D MSA HMIS 

122-DR-1:1 122-DR-1:1, 122‑DR1 Area 1, Testing, Storage, and Office 

Area, 100-D-51, 105-DR 90-Day Waste Accumulation Area 

100D MSA HMIS 

122-DR-1:2 122-DR-1:2, 122-DR-1 Area 2, Pre‑Filter Exhaust Tunnel 100D MSA HMIS 

122-DR-1:3 122-DR-1:3, 122-DR-1 Area 3, Gravel Scrubber 100D MSA HMIS 

122-DR-1:4 122-DR-1:4, 122-DR-1 Area 4, 117-DR HEPA Filter Building, 

Post-117-DR Exhaust Tunnel 

100D MSA HMIS 

122-DR-1:5 122-DR-1:5, 122-DR-1 Area 5, 116DR Reactor Exhaust 
Stack 

100D MSA HMIS 

122-DR-1:6 122-DR-1:6, 122-DR-1 Area 6, 116-DR-8 Crib 100D MSA HMIS 

122-DR-1:7 122-DR-1:7, 122-DR-1 Area 7, Outdoor Storage Area, 

Decontamination Areas 

100D MSA HMIS 

124-C-4 124-C-4; Sanitary Waste Site 100C MSA HMIS 

124-N-1 124-N-1; 124-N-1 Septic Tank; 1607-N1; 100-N Sanitary 
Sewer System No. 1 

100N MSA HMIS 

124-N-10 124-N-10; 124-N-10 Sanitary Sewer System; 1607-N10; 

1904-N 100-N Central Sewer System No. 10; 1904-NA 
Sanitary Lift Station No.1; Project H-677; 100-N Sewage 

Lagoon 

100N MSA HMIS 

124-N-2 124-N-2; 124-N-2 Septic Tank; 1607-N2; 100-N Sanitary 
Sewer System No. 2 

100N MSA HMIS 

124-N-3 124-N-3; 124-N-3 Septic Tank; 1607-N3; 100-N Sanitary 

Sewer System No. 3 

100N MSA HMIS 

124-N-4 124-N-4; 124-N-4 Septic Tank; 1607-N4; 100-N Sanitary 
Sewer System No. 4 

100N MSA HMIS 

124-N-5 124-N-5; 124-N-5 Septic Tank; 1607-N5; 100-N Sanitary 

Sewer System No. 5 

100N MSA HMIS 

124-N-6 124-N-6; 124-N-6 Septic Tank; 1607-N6; 100-N Sanitary 
Sewer System No. 6 

100N MSA HMIS 

124-N-7 124-N-7; 124-N-7 Septic Tank; 1607-N7; 100-N Sanitary 

Sewer System No. 7 

100N MSA HMIS 

124-N-8 124-N-8; 124-N-8 Septic Tank; 1607-N8; 100-N Sanitary 
Sewer System No. 8 

100N MSA HMIS 

124-N-9 124-N-9; 124-N-9 Septic Tank; 1607-N9; 100-N Sanitary 

Sewer System No. 9 

100N MSA HMIS 
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126-B-1 126-B-1; 184-B Power House Ash Pit; 188-B Ash Disposal 

Area 

100B MSA HMIS 

126-B-2 126-B-2; 183-B Clearwells 100B MSA HMIS 

126-B-3 126-B-3; 184-B Coal Pit 100B MSA HMIS 

126-B-4 126-B-4; 126-B-4 Brine Pit. 184-B Salt Dissolving Pit and 
Brine Pump House; B Area Brine and Salt Dilution Pits 

100B MSA HMIS 

126-D-1 126-D-1; 184-D Powerhouse Ash Pit; 188-D Ash Disposal 

Area; 100-D Ash Disposal Basin 

100D MSA HMIS 

126-D-2 126-D-2; 184-D Coal Pit; Inert Landfill 100D MSA HMIS 

126-D-3 126-D-3; 184-D Salt Dissolving Pit and Brine Pump House; 
D Area Brine and Salt Dilution Pits 

100D MSA HMIS 

126-DR-1 126-DR-1; 190-DR Clearwell Tank Pit; 100-DR Clearwells 100D MSA HMIS 

126-F-1 126-F-1; 184-F Powerhouse Ash Pit; 188-F Ash Disposal 

Area 

100F MSA HMIS 

126-F-2 126-F-2; 183-F Clearwells 100F MSA HMIS 

126-H-1 126-H-1; 184-H Powerhouse Ash Pit; 188-H Ash Disposal 

Area 

100H MSA HMIS 

126-H-2 126-H-2; 183-H Clearwells/Disposal Pit 100H MSA HMIS 

126-K-1 126-K-1; 100-K Gravel Pit 100K MSA HMIS 

126-KE-2 126-KE-2; 183-KE Liquid Alum Storage Tank #2 100K CHPRC CPCCo 

126-KE-3 126-KE-3; 183-KE Liquid Alum Storage Tank #1 100K CHRPC CPCCo 

128-B-1 128-B-1; 100 B/C Burning Pit; 100-B Burning Pit 100B MSA HMIS 

128-B-2 128-B-2; 100-B Burn Pit #2 600 MSA HMIS 

128-B-3 128-B-3; 128-B-3 Burning Pit Site; 128-B-3 Coal Ash and 
Demolition Waste Site; 600-57; 100-B Dump Site 

100B MSA HMIS 

128-C-1 128-C-1; 100-C Burning Pit 100C MSA HMIS 

128-D-1 128-D-1; 100 D/DR Burning Pit 100D MSA HMIS 

128-D-2 128-D-2; 128-D-2 Burn Pit 100D MSA HMIS 

128-F-1 128-F-1; 100-F Burning Pit; 100-F Burning Pit No. 1 100F MSA HMIS 

128-F-2 128-F-2; 100-F Burning Pit 100F MSA HMIS 

128-F-3 128-F-3; PNL Burn Pit 100F MSA HMIS 

128-H-1 128-H-1; 100-H Burning Pit; 100-H Burning Pit No. 1 100H MSA HMIS 

128-H-2 128-H-2; 100-H Burning Ground #2 100H MSA HMIS 

128-H-3 128-H-3; 100-H Burning Ground #3 100H MSA HMIS 

128-K-1 128-K-1; 100-K Burning Pit 100K MSA HMIS 

128-K-2 128-K-2; 100-K Construction Dump 100K MSA HMIS 

128-N-1 128-N-1; 128-N-1 Burning Pit; 100-N Burning Pit 100N MSA HMIS 

130-D-1 130-D-1; 1706-D Gasoline Storage Tank; 1716-D Gasoline 

and Oil Storage Tanks 

100D MSA HMIS 

130-K-1 130-K-1; 1717-K Gasoline Storage Tank 100K CHPRC CPCCo 

130-K-2 130-K-2; 1717-K Waste Oil Storage Tank 100K CHPRC CPCCo 

130-K-3 130-K-3; 130-K-3A and 130-K-3B; 182-K Emergency Diesel 
Oil Storage Tank 

100K CHPRC CPCCo 

130-KE-1 130-KE-1; 105-KE Emergency Diesel Fuel Tank; 105-KE 

Emergency Diesel Oil Storage Tank 

100K CHPRC CPCCo 

130-KE-2 130-KE-2; 166-KE Oil Storage Tank; Oil Bunker 100K CHPRC CPCCo 

130-KW-1 130-KW-1; 130-KW-1A/130-KW-1B Tanks; 105-KW 
Emergency Diesel Fuel Tank; 105-KW Emergency Diesel Oil 

Storage Tank 

100K CHPRC CPCCo 

130-KW-2 130-KW-2; 166-KW Oil Storage Tank 100K CHPRC CPCCo 
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130-N-1 130-N-1; 183-N Backwash Discharge Pond; 183-N Filter 

Backwash Pond; 126-N-1 

100N MSA HMIS 

130-N-1:1 130-N-1:1, 183-N Northeastern Backwash Discharge Pond 100N MSA HMIS 

130-N-1:2 130-N-1:2, 183-N Southwestern Backwash Discharge Pond 100N MSA HMIS 

132-B-1 132-B-1; 108-B Tritium Separation Facility 100B MSA HMIS 

132-B-2 132-B-2; 132-B-2 Stack; 116-B Reactor Exhaust Stack 100B MSA CPCCo 

132-B-3 132-B-3; Ventilation Exhaust Stack Site; 108-B Tritium Pilot 

Facility; 108-B Ventilation Exhaust Stack Site 

100B MSA HMIS 

132-B-4 132-B-4; 117-B Filter Building 100B MSA HMIS 

132-B-5 132-B-5; 115-B/C Gas Recirculation Facility 100B MSA HMIS 

132-B-6 132-B-6; 1904-B2; 1904-B-2 Outfall Structure Site; 116-B-8 100B MSA HMIS 

132-C-1 132-C-1; 105-C Reactor Stack Site; 116-C Reactor Exhaust 
Stack Site 

100C MSA HMIS 

132-C-2 132-C-2; 1904-C Outfall; 116-C-4 100B MSA HMIS 

132-C-3 132-C-3; 117-C Filter Building 100C MSA HMIS 

132-D-1 132-D-1; 115-D/DR Gas Recirculating Facility 100D MSA HMIS 

132-D-2 132-D-2; 117-D Filter Building 100D MSA HMIS 

132-D-3 132-D-3; 1608-D Effluent Pumping Station; 1608-D Waste 
Water Pumping Station 

100D MSA HMIS 

132-D-4 132-D-4; 105-D Reactor Exhaust Stack; 116-D Reactor 

Exhaust Stack 

100D MSA HMIS 

132-DR-1 132-DR-1; 1608-DR Effluent Pumping Station; 1608-DR 
Waste Water Pumping Station 

100D MSA HMIS 

132-DR-2 132-DR-2; 116-DR Reactor Exhaust Stack 100D MSA HMIS 

132-F-1 132-F-1; 132-F-1 Chronic Feeding Barn; 141-F; 141-F 100-F 

Experimental Animal Farm Sheep Barn 

100F MSA HMIS 

132-F-2 132-F-2; 132-F-2 Inhalation Laboratory 144-F; 144-FB 100F MSA HMIS 

132-F-3 132-F-3; 115-F Gas Recirculating Facility 100F MSA HMIS 

132-F-4 132-F-4; 132-F-4 Reactor Stack Demolition Site; 116-F 
Reactor Exhaust Stack; 116-F Reactor Stack 

100F MSA HMIS 

132-F-4:1 116-F Reactor Stack Demolition Site 100F MSA HMIS 

132-F-4:2 116-F Reactor Stack Base Burial 100F MSA HMIS 

132-F-5 132-F-5; 117-F Filter Building 100F MSA HMIS 

132-F-6 132-F-6; 132-F-6 Lift Station; 1608-F Effluent Pumping 

Station; 1608-F Waste Water Pumping Station 

100F MSA HMIS 

132-H-1 132-H-1; 116-H Reactor Exhaust Stack Burial Site 100H MSA HMIS 

132-H-2 132-H-2; 117-H Filter Building Site 100H MSA HMIS 

132-H-3 132-H-3; 1608-H Effluent Pumping Station Site; 1608-H 
Waste Water Pumping Station Site; 116-H-8 

100H MSA HMIS 

132-KE-1 132-KE-1; 116-KE Reactor Exhaust Stack 100K CHPRC CPCCo 

132-KW-1 132-KW-1; 116-KW Reactor Exhaust Stack 100K CHPRC CPCCo 

141-C 141-C; 141-C Animal Barn; Hog Barn; 100-F Experimental 

Animal Farm Large Animal Barn & Biology Laboratory 

100F MSA HMIS 

1607-B1 1607-B1; 1607-B1 Sanitary Sewer System; 1607-B1 Septic 

Tank System; 124-B-1 

100B MSA HMIS 

1607-B10 1607-B10; 1607-B10 Septic Tank System; Sewage Disposal 

Field 

100C MSA HMIS 

1607-B11 1607-B11; 1607-B11 Septic Tank System 100C MSA HMIS 

1607-B2 1607-B2; 1607-B2 Sanitary Sewer System; 1607-B2 Septic 

Tank System; 124-B-2 

100B MSA HMIS 
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1607-B2:1 1607-B2:1; 1607-B2 Drain Field 100B MSA HMIS 

1607-B2:2 1607-B2:2; 1607-B2 Septic Tank and Pipeline 100B MSA HMIS 

1607-B3 1607-B3; 1607-B3 Sanitary Sewer System; 1607-B3 Septic 

Tank System; 124-B-3 

100B MSA HMIS 

1607-B4 1607-B4; 1607-B4 Sanitary Sewer System; 1607-B4 Septic 
Tank; 1607-B4 Septic Tank System; 124-B-6 

100B MSA HMIS 

1607-B5 1607-B5; 1607-B5 Septic Tank System; 124-B-4; 1607-B4; 

1607-B4 Sanitary Sewer System; 1607-B4 Septic Tank 
System 

100B MSA HMIS 

1607-B6 1607-B6; 1607-B6 Septic Tank System; 124-B-5; 1607-B5; 

1607-B5 Sanitary Sewer System; 1607-B5 Septic Tank 
System 

100B MSA HMIS 

1607-B7 1607-B7; 1607-B7 Sanitary Sewer System; 1607-B7 Septic 

Tank System; 124-C-1 

100B MSA HMIS 

1607-B8 1607-B8; 1607-B8 Sanitary Sewer System; 1607-B8 Septic 
Tank System; Septic Tank & Disposal Field for 190-C 

Pumphouse; 124-C-2 

100B MSA HMIS 

1607-B9 1607-B9; 1607-B9 Sanitary Sewer System; 1607-B9 Septic 
Tank System; 124-C-3 

100C MSA HMIS 

1607-D1 1607-D1; 1607-D1 Sanitary Sewer System; 1607-D1 Septic 

Tank; 1607-D1 Septic Tank and Associated Drain Field; 124-

D-1 

100D MSA HMIS 

1607-D2 1607-D2; 1607-D2 Sanitary Sewer System; 1607-D2 Septic 

Tank; 1607-D2 Septic Tank and Associated Drain Fields; 

124-D-2 

100D MSA HMIS 

1607-D2:1 1607-D2:1, Original 1607-D2 Tile Field, Eastern 1607-D2 
Tile Field 

100D MSA HMIS 

1607-D2:2 1607-D2:2, Replacement 1607-D2 Tile Field, Northern Tile 

Field 

100D MSA HMIS 

1607-D2:3 1607-D2:3, Septic Pipelines 100D MSA HMIS 

1607-D2:4 1607-D2:4, 1607-D2 Septic Tank 100D MSA HMIS 

1607-D2:5 1607-D2:5, Inlet Pipe to Replacement System Tile Field 100D MSA HMIS 

1607-D3 1607-D3; 1607-D3 Sanitary Sewer System; 1607-D3 Septic 
Tank; 1607-D3 Septic Tank and Associated Drain Field 

100D MSA HMIS 

1607-D4 1607-D4; 1607-D4 Sanitary Sewer System; 1607-D4 Septic 

Tank; 1607-D4 Septic Tank and Associated Drain Field; 124-
D-4 

100D MSA HMIS 

1607-D5 1607-D5; 1607-D5 Sanitary Sewer System; 1607-D5 Septic 

Tank; 1607-D5 Septic Tank and Associated Drain Field; 124-
D-5 

100D MSA HMIS 

1607-F1 1607-F1; 1607-F1 Sanitary Sewer System; 1607-F1 Septic 

Tank; 1607-F1 Septic Tank and Associated Drain Field; 100-

F Experimental Animal Farm Septic Tank; 124-F-1 

100F MSA HMIS 

1607-F2 1607-F2; 1607-F2 Sanitary Sewer System; 1607-F2 Septic 

Tank; 124-F-2 

100F MSA HMIS 

1607-F3 1607-F3; 1607-F3 Sanitary Sewer System; 1607-F3 Septic 
Tank; 124-F-3 

100F MSA HMIS 

1607-F4 1607-F4; 1607-F4 Sanitary Sewer System; 1607-F4 Septic 

Tank; 124-F-4 

100F MSA HMIS 

1607-F5 1607-F5; 1607-F5 Sanitary Sewer System; 1607-F5 Septic 
Tank; 124-F-5 

100F MSA HMIS 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT         SECTION J 
CONTRACT NO. 89303320DEM000031        MOD P00024 

J-13-29 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

1607-F6 1607-F6; 1607-F6 Sanitary Sewer System; 1607-F6 Septic 

Tank; 124-F-6 

100F MSA HMIS 

1607-F7 1607-F7; 124-F-7; 141-M Building Septic Tank 100F MSA HMIS 

1607-H1 1607-H1; 1607-H1 Sanitary Sewer System; 1607-H1 Septic 
Tank; 1607-H1 Septic Tank and Associated Drain Field; 124-

H-1 

100H MSA HMIS 

1607-H2 1607-H2; 1607-H2 Sanitary Sewer System; 1607-H2 Septic 
Tank; 1607-H2 Septic Tank and Associated Drain Field; 

Septic System; 124-H-2 

100H MSA HMIS 

1607-H3 1607-H3; 1607-H3 Sanitary Sewer System; 1607-H3 Septic 
Tank; 1607-H3 Septic Tank and Associated Drain Field; 124-

H-3 

100H MSA HMIS 

1607-H4 1607-H4; 1607-H4 Sanitary Sewer System; 1607-H4 Septic 

Tank; 1607-H4 Septic Tank and Associated Drain Field; 124-
H-4 

100H MSA HMIS 

1607-K1 1607-K1; 1607-K1 Sanitary Sewer System; 1607-K1 Septic 

Tank; 1607-K1 Septic Tank and Associated Drain Field; 124-
K-1 

100K CHPRC CPCCo 

1607-K2 1607-K2; 1607-K2 Sanitary Sewer System; 1607-K2 Septic 

Tank; 1607-K2 Septic Tank and Associated Drain Field; 124-
KE-1 

100K CHPRC CPCCo 

1607-K3 1607-K3; 1607-K3 Sanitary Sewer System; 1607-K3 Septic 

Tank; 1607-K3 Septic Tank and Associated Drain Field; 124-
KW-2 

100K CHPRC CPCCo 

1607-K4 1607-K4; 1607-K4 Sanitary Sewer System; 1607-K4 Septic 

Tank; 1607-K4 Septic Tank and Associated Drain Field; 124-
K-2 

100K CHPRC CPCCo 

1607-K5 1607-K5; 1607-K5 Sanitary Sewer System; 1607-K5 Septic 

Tank; 1607-K5 Septic Tank and Associated Drain Field; 124-

KE-2 

100K CHPRC CPCCo 

1607-K6 1607-K6; 1607-K6 Sanitary Sewer System; 1607-K6 Septic 

Tank; 1607-K6 Septic Tank and Associated Drain Field; 124-

KW-1 

100K CHPRC CPCCo 

182-F 182-F; 182-F Reservoir 100F MSA HMIS 

1908-N 1908-N; 1908-N Outfall 100N MSA HMIS 

1908-NE 1908-NE; 1908-NE Building; HGP Outfall; HGP SWMU #7 100N MSA HMIS 

200 CP 200 CP; Hanford Site Gravel Pit 29; 200 Area Construction 

Pit; 200 Area Construction Waste Site 

200E Outer 

Area 

CHPRC CPCCo 

200 ETF 200 ETF; 2025-E; 200 Area Effluent Treatment Facility 
(ETF) 

200E Outer 
Area 

WRPS WRPS 

200-A TEDF 200-A TEDF; 216-E-43A and 216-E-43B; 600-145; TEDF 

Basin; 200 Area Treated Effluent Disposal Facility 

600 Outer 

Area 

WRPS WRPS 

200-E BP 200-E BP; 200-E Burning Pit; 200 East Burn Pit ELF2 CHPRC CPCCo 

200-E PAP 200-E PAP; 200-E Powerhouse Ash Pit and Ash Disposal 
Pile; Ash Basin 

BOE CHPRC CPCCo 

200-E PD 200-E PD; 200-E Powerhouse Ditch; 200 East Powerhouse 

Pond 

BOE CHPRC CPCCo 

200-E-1 200-E-1; 284-E Landfill; Asbestos in Excavation 200E Outer 
Area 

CHPRC CPCCo 

200-E-10 200-E-10; 200-E-3 Toluene Dump Site; Paint/Solvent Dump 

South of Sub Trenches 

200E CHPRC CPCCo 
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200-E-100 200-E-100; Miscellaneous Stream #571; Steam Trap 2P-

Yard-MSS-TRP-019 

B PLANT CHPRC CPCCo 

200-E-101 200-E-101; 200 East Deep Lysimeter Site 200E Outer 
Area 

CHPRC CPCCo 

200-E-102 200-E-102; Contaminated Soil Trench PUREX CHPRC CPCCo 

200-E-103 200-E-103; PUREX Stabilized Area; Radiologically 

Controlled Area - South Side of PUREX 

PUREX CHPRC CPCCo 

200-E-105 200-E-105; Soil Contamination Area on the 216-B-61 Crib BOE CHPRC CPCCo 

200-E-106 200-E-106; IDF Integrated Disposal Facility; IDWF; ILAW; 
Immobilized Low-Activity Tank Waste; Immobilized Low-

Activity Waste 

BOE CHPRC CPCCo 

200-E-107 200-E-107; Contamination Area East of PUREX; PUREX E 
Field 

PUREX CHPRC CPCCo 

200-E-108 200-E-108; Well Drilling Laydown Yard Pit 200E CHPRC CPCCo 

200-E-109 200-E-109; Contaminated Tumbleweed Accumulation; 

Contamination Spread in Northeast Corner of 200 East Area 

BOE CHPRC CPCCo 

200-E-11 200-E-11; Diesel Oil Spill at BX-BY Tank Farm 200E  CHPRC CPCCo 

200-E-110 200-E-110; Contaminated Tumbleweed Dump Site 200E Outer 
Area 

CHPRC CPCCo 

200-E-111-PL 200-E-111-PL; 3-38 Encasement; Encased Pipeline from 241-

ER-151 Diversion Box and 221-B to 241-C Tank Farm and 
244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 809, 

818, V836 and V834 

C FARM CHPRC WRPS 

200-E-111-
PL-A 

200-E-111-PL-A; 3-38 Encasement; Encased Pipeline from 
241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 
and 244-AR Vault; Lines V108/V837/8618/8653/8901PAS, 
809, 818, V836 and V834; 200-E-111-PL 

B PLANT None CPCCo 

200-E-111-
PL-B 

200-E-111-PL-B; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines 

V108/V837/8618/8653/8901PAS, 809, 818, V836 and 

V834; 200-E-111-PL 

BOE None CPCCo 

200-E-111-

PL-C 

200-E-111-PL-C; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines 

V108/V837/8618/8653/8901PAS, 809, 818, V836 and 

V834; 200-E-111-PL 

BOE None CPCCo 

200-E-111-

PL-D 
200-E-111-PL-D; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines 

V108/V837/8618/8653/8901PAS, 809, 818, V836 and 

V834; 200-E-111-PL 

BOE None CPCCo 

200-E-111-
PL-E 

200-E-111-PL-E; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines 

V108/V837/8618/8653/8901PAS, 809, 818, V836 and 

V834; 200-E-111-PL 

BOE None CPCCo 

200-E-111-

PL-F 
200-E-111-PL-F; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

A FARMS None CPCCo 
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and 244-AR Vault; Lines 

V108/V837/8618/8653/8901PAS, 809, 818, V836 and 

V834; 200-E-111-PL 

200-E-111-

PL-G 
200-E-111-PL-G; 3-38 Encasement; Encased Pipeline from 

241-ER-151 Diversion Box and 221-B to 241-C Tank Farm 

and 244-AR Vault; Lines 

V108/V837/8618/8653/8901PAS, 809, 818, V836 and 

V834; 200-E-111-PL 

C FARM None CPCCo 

200-E-112-PL 200-E-112-PL; 24-Inch VP Line; 2904-E-1; B Plant Process 
Sewer; Pipeline from B Plant to 207-B Retention Basin 

BOE CHPRC CPCCo 

200-E-112-

PL-A 

200-E-112-PL-A; 24-Inch VP Line; 2904-E-1; B Plant 

Process Sewer; Pipeline from B Plant to 207-B Retention 
Basin; 200-E-112-PL 

B PLANT None CPCCo 

200-E-112-

PL-B 

200-E-112-PL-B; 24-Inch VP Line; 2904-E-1; B Plant 

Process Sewer; Pipeline from B Plant to 207-B Retention 
Basin; 200-E-112-PL 

BOE None CPCCo 

200-E-113-PL 200-E-113-PL; 216-A-42C Valve Box; Line 8824; Pipeline 

from PUREX to 216-A-6, and Line 8824B to 216-A-30 Crib 

PUREX CHPRC CPCCo 

200-E-113-
PL-A 

200-E-113-PL-A; 216-A-42C Valve Box; Line 8824; Pipeline 
from PUREX to 216-A-6, and Line 8824B to 216-A-30 Crib; 

200-E-113-PL 

PUREX None CPCCo 

200-E-113-
PL-B 

200-E-113-PL-B; 216-A-42C Valve Box; Line 8824; Pipeline 
from PUREX to 216-A-6, and Line 8824B to 216-A-30 Crib; 

200-E-113-PL 

BOE None CPCCo 

200-E-114-PL 200-E-114-PL; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 

and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 

BC Cribs and Trenches 

C FARM CHPRC WRPS 

200-E-114-
PL-A 

200-E-114-PL-A; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL 

B FARMS None CPCCo 

200-E-114-
PL-B 

200-E-114-PL-B; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 

Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL 

BOE None CPCCo 

200-E-114-
PL-C 

200-E-114-PL-C; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL 

BOE None CPCCo 

200-E-114-
PL-D 

200-E-114-PL-D; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL 

BOE None CPCCo 

200-E-114-
PL-E 

200-E-114-PL-E; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL 

BOE None CPCCo 

200-E-114-
PL-F 

200-E-114-PL-F; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL 

BOW None CPCCo 
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200-E-114-
PL-G 

200-E-114-PL-G; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL 

BOW None CPCCo 

200-E-114-
PL-H 

200-E-114-PL-H; 216-BC-2805; 2805-E1, 2805-E2, 2805-E3 
and 2805-E4; Pipeline from 216-BY-201 to 216-BC-201; 
Pipeline from 241-BY Tank Farm to 241-C Tank Farm and 
BC Cribs and Trenches; 200-E-114-PL 

ELF2 None CPCCo 

200-E-115 200-E-115; Contamination Area East of 241-C Tank Farm C FARM CHPRC CPCCo 

200-E-116-PL 200-E-116-PL; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-
C-151 and 241-C-152 Diversion Boxes 

BOE CHPRC WRPS 

200-E-116-

PL-A 

200-E-116-PL-A; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-
C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

BOE None CPCCo 

200-E-116-

PL-B 

200-E-116-PL-B; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-
C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

ELF2 None CPCCo 

200-E-116-

PL-C 

200-E-116-PL-C; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-
C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

BOE None CPCCo 

200-E-116-

PL-D 

200-E-116-PL-D; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-

C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

C FARM None CPCCo 

200-E-116-

PL-F 

200-E-116-PL-F; Direct Buried Pipelines V111/V210/V130, 

8902, V212; Pipelines from 241-B-154 Diversion Box to 241-

C-151 and 241-C-152 Diversion Boxes; 200-E-116-PL 

BOE TBD CPCCo 

200-E-117 200-E-117; Contamination Zone South of B Plant B PLANT CHPRC CPCCo 

200-E-118 200-E-118; 216A271 Shack; 216-B-3 Diverter Station; 

Diverter Station #3; Main Diverter Structure #3 

BOE CHPRC CPCCo 

200-E-119 200-E-119; 225-B West Side 90 Day Pad 200E CHPRC CPCCo 

200-E-12 200-E-12; Sand Piles from RCRA General Inspection 
#200EFY95 Item #5 

BOE CHPRC CPCCo 

200-E-120 200-E-120; Contaminated Soil at 241-B Tank Farm; 

Contamination Migration Beyond the 241-B fence 

B FARMS WRPS WRPS 

200-E-121 200-E-121; Soil Contamination Area East and West of 
Baltimore Avenue 

BOE CHPRC CPCCo 

200-E-122 200-E-122; CF Bullpen; Construction Forces Bullpen; 

Equipment Storage Yard; Laydown Yard 

BOE CHPRC CPCCo 

200-E-123 200-E-123; Contamination Area South of 216-B-2 Stabilized 
Ditches 

BOE CHPRC CPCCo 

200-E-124 200-E-124; URM on East Side of 275-EA PUREX CHPRC CPCCo 

200-E-125 200-E-125; Contamination Area Northwest of 244-AR 

Building 

A FARMS CHPRC CPCCo 

200-E-126-PL 200-E-126-PL; Underground Pipeline from 207-B to 216-B-3 
Ditch 

ELF CHPRC CPCCo 

200-E-126-

PL-A 

200-E-126-PL-A; Segments of 200-E-126-PL Pipeline 

Located in the Outer Area 

200E Outer 

Area 

CHPRC CPCCo 

200-E-126-
PL-B 

200-E-126-PL-B; Segments of 200-E-126-PL Pipeline 
Located in the Inner Area 

BOE CHPRC CPCCo 

200-E-126-

PL-C 

200-E-126-PL-C; Underground Pipeline from 207-B to 216-

B-3 Ditch; 200-E-126-PL 

ELF2 None CPCCo 
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200-E-126-

PL-D 

200-E-126-PL-D; Underground Pipeline from 207-B to 216-

B-3 Ditch; 200-E-126-PL 

BOE None CPCCo 

200-E-127-PL 200-E-127-PL; Line 1601; Pipeline from PUREX to Gable 
and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 

Water Line 

200E Outer 
Area 

CHPRC CPCCo 

200-E-127-
PL-A 

200-E-127-PL-A; Segments of Gable Mountain Pond 
Pipeline Located in the Outer Area 

200E Outer 
Area 

CHPRC CPCCo 

200-E-127-

PL-B 

200-E-127-PL-B; Segments of Gable Mountain Pond Pipeline 

Located in the Inner Area 

BOE CHPRC CPCCo 

200-E-127-
PL-C 

200-E-127-PL-C; Line 1601; Pipeline from PUREX to Gable 
and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 

Water Line; 200-E-127-PL 

A FARMS None CPCCo 

200-E-127-

PL-D 

200-E-127-PL-D; Line 1601; Pipeline from PUREX to Gable 

and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 
Water Line; 200-E-127-PL 

PUREX None CPCCo 

200-E-127-

PL-E 

200-E-127-PL-E; Line 1601; Pipeline from PUREX to Gable 

and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 
Water Line; 200-E-127-PL 

Outer Area TBD CPCCo 

200-E-127-

PL-F 

200-E-127-PL-F; Line 1601; Pipeline from PUREX to Gable 

and B-Ponds (216-A-25 and 216-B-3); PUREX Cooling 
Water Line; 200-E-127-PL 

Outer Area TBD CPCCo 

200-E-128 200-E-128; Radioactive Contamination "Hot Spot" Under 

Gravel Road 

BOE CHPRC CPCCo 

200-E-129 200-E-129; Stabilized Area on East Side of B Plant Railroad 
Cut 

B PLANT CHPRC WRPS 

200-E-13 200-E-13; Rubble Piles from RCRA General Inspection 

#200EFY95 Item #7 

BOE CHPRC CPCCo 

200-E-130 200-E-130; Stabilized Area on West Side of B Plant 
Chemical Spur 

BOE CHPRC CPCCo 

200-E-131 200-E-131; Contaminated Soil Associated with 241-A Tank 

Farm Complex 

A FARMS WRPS WRPS 

200-E-132 200-E-132; 241-BX/BY Tank Farm Contaminated Soil; 
Contamination Migration Beyond the 241-BX/BY fence 

B FARMS WRPS WRPS 

200-E-133 200-E-133; Contaminated Soil at 241-C Tank Farm; 

Contamination Migration Beyond the fence at C Farm 

C FARM WRPS WRPS 

200-E-134 200-E-134; Potentially Contaminated Soil in 241-AW Tank 
Farm 

A FARMS WRPS WRPS 

200-E-135 200-E-135; Contamination Area South of 241-C Tank Farm A FARMS CHPRC CPCCo 

200-E-136 200-E-136; 202-A TSD; PUREX PUREX CHPRC CPCCo 

200-E-137 200-E-137; 291-B Exhaust Stack; 291-B-1 B PLANT CHPRC CPCCo 

200-E-138 200-E-138; 291-B Replacement Stack; 296-B-1 Exhaust 

Stack; Canyon Exhaust System; Canyon Ventilation Upgrade 

B PLANT CHPRC CPCCo 

200-E-139 200-E-139; Contamination Area North of C Farm BOE CHPRC CPCCo 

200-E-14 200-E-14; 216-B-201; 216-BC-201 Siphon Tank BOW CHPRC CPCCo 

200-E-140 200-E-140; Gravel Pit 32 200E CHPRC CPCCo 

200-E-141 200-E-141; 2715EC Paint Shop French Drain; Miscellaneous 

Stream #223 

200E Outer 

Area 

CHPRC CPCCo 

200-E-142 200-E-142; Paint Brush Cleaning Station B PLANT CHPRC CPCCo 

200-E-143-PL 200-E-143-PL; Encased Transfer Line from 241-AX-151 

Diversion Box to 241-A Tank Farms and 244-CR Vault in 

C FARM WRPS WRPS 
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241-C Tank Farm; Tank Farm Transfer Lines 4101, 4102, 

4103, 4104, 4105, 4106, 4107/V033, 4017, 4018, 4021, 4022 

and 8656 

200-E-143-

PL-A 

200-E-143-PL-A; Encased Transfer Line from 241-AX-151 

Diversion Box to 241-A Tank Farms and 244-CR Vault in 
241-C Tank Farm; Tank Farm Transfer Lines 4101, 4102, 

4103, 4104, 4105, 4106, 4107/V033, 4017, 4018, 4021, 4022 

and 8656; 200-E-143-PL 

A FARMS None CPCCo 

200-E-143-
PL-B 

200-E-143-PL-B; Encased Transfer Line from 241-AX-151 
Diversion Box to 241-A Tank Farms and 244-CR Vault in 
241-C Tank Farm; Tank Farm Transfer Lines 4101, 4102, 
4103, 4104, 4105, 4106, 4107/V033, 4017, 4018, 4021, 4022 
and 8656; 200-E-143-PL 

C FARM None CPCCo 

200-E-144-PL 200-E-144-PL; Encased Transfer Line from 241-CR-152 and 
241-CR-153 to 241-AX-151; Lines 4006 and 4007 from 244-
AR Vault to 241-AX-151; Tank Farm Transfer Line 4012; 
Transfer Line 4013 (A-4013) 

C FARM WRPS WRPS 

200-E-144-
PL-A 

200-E-144-PL-A; Encased Transfer Line from 241-CR-152 
and 241-CR-153 to 241-AX-151; Lines 4006 and 4007 from 
244-AR Vault to 241-AX-151; Tank Farm Transfer Line 
4012; Transfer Line 4013 (A-4013); 200-E-144-PL 

C FARM None CPCCo 

200-E-144-
PL-B 

200-E-144-PL-B; Encased Transfer Line from 241-CR-152 
and 241-CR-153 to 241-AX-151; Lines 4006 and 4007 from 
244-AR Vault to 241-AX-151; Tank Farm Transfer Line 
4012; Transfer Line 4013 (A-4013); 200-E-144-PL 

C FARM None CPCCo 

200-E-145-PL 200-E-145-PL; Interplant Transfer Line; Tank Farm Transfer 
Line V228; Transfer Pipeline from 241-ER-151 to 241-CR-
153 

C FARM CHPRC WRPS 

200-E-145-

PL-A 

200-E-145-PL-A; Interplant Transfer Line; Tank Farm 

Transfer Line V228; Transfer Pipeline from 241-ER-151 to 
241-CR-153; 200-E-145-PL 

BOE None CPCCo 

200-E-145-

PL-B 

200-E-145-PL-B; Interplant Transfer Line; Tank Farm 

Transfer Line V228; Transfer Pipeline from 241-ER-151 to 
241-CR-153; 200-E-145-PL 

BOE None CPCCo 

200-E-145-

PL-C 

200-E-145-PL-C; Interplant Transfer Line; Tank Farm 

Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

241-CR-153; 200-E-145-PL 

BOE None CPCCo 

200-E-145-

PL-D 

200-E-145-PL-D; Interplant Transfer Line; Tank Farm 

Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

241-CR-153; 200-E-145-PL 

BOE None CPCCo 

200-E-145-
PL-E 

200-E-145-PL-E; Interplant Transfer Line; Tank Farm 
Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

241-CR-153; 200-E-145-PL 

A FARMS None CPCCo 

200-E-145-
PL-F 

200-E-145-PL-F; Interplant Transfer Line; Tank Farm 
Transfer Line V228; Transfer Pipeline from 241-ER-151 to 

241-CR-153; 200-E-145-PL 

C FARM None CPCCo 

200-E-146-PL 200-E-146-PL; Tank Farm Transfer Line A-4013; Transfer 
Line from 241-CR-152 to 241-AX-151 

200E WRPS WRPS 

200-E-147-PL 200-E-147-PL; Interplant Transfer Line; Tank Farm Transfer 

Line PAS-244; Transfer Line from 244-CR-TK-003 to 241-
ER-153 

C FARM CHPRC WRPS 

200-E-147-

PL-A 

200-E-147-PL-A; Interplant Transfer Line; Tank Farm 

Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

B PLANT None CPCCo 
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to 241-ER-153; 200-E-147-PL 

200-E-147-
PL-B 

200-E-147-PL-B; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

BOE None CPCCo 

200-E-147-
PL-C 

200-E-147-PL-C; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

BOE None CPCCo 

200-E-147-
PL-D 

200-E-147-PL-D; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

BOE None CPCCo 

200-E-147-
PL-E 

200-E-147-PL-E; Interplant Transfer Line; Tank Farm 
Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

BOE None CPCCo 

200-E-147-

PL-F 

200-E-147-PL-F; Interplant Transfer Line; Tank Farm 

Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 
to 241-ER-153; 200-E-147-PL 

A FARMS None CPCCo 

200-E-147-

PL-G 

200-E-147-PL-G; Interplant Transfer Line; Tank Farm 

Transfer Line PAS-244; Transfer Line from 244-CR-TK-003 

to 241-ER-153; 200-E-147-PL 

C FARM None CPCCo 

200-E-148-PL 200-E-148-PL; Direct Buried Transfer Line from 241-C-151 

to 241-A-01A; Tank Farm Transfer Line V109 

C FARM WRPS WRPS 

200-E-148-
PL-B 

200-E-148-PL-B; Direct Buried Transfer Line from 241-C-
151 to 241-A-01A; Tank Farm Transfer Line V109; 200-E-

148-PL 

C FARM None CPCCo 

200-E-148-

PL-C 

200-E-148-PL-C; Direct Buried Transfer Line from 241-C-

151 to 241-A-01A; Tank Farm Transfer Line V109; 200-E-
148-PL 

C FARM None CPCCo 

200-E-149-PL 200-E-149-PL; Direct Buried Transfer Line from 241-C-252 

to 201-C Hot Semi Works; Tank Farm Pipeline; Tank Farm 
Transfer Line V175 

BOE CHPRC WRPS 

200-E-149-

PL-A 

200-E-149-PL-A; Direct Buried Transfer Line from 241-C-

252 to 201-C Hot Semi Works; Tank Farm Pipeline; Tank 
Farm Transfer Line V175; 200-E-149-PL 

BOE None CPCCo 

200-E-149-

PL-B 

200-E-149-PL-B; Direct Buried Transfer Line from 241-C-

252 to 201-C Hot Semi Works; Tank Farm Pipeline; Tank 
Farm Transfer Line V175; 200-E-149-PL 

C FARM None CPCCo 

200-E-150-PL 200-E-150-PL; Direct Buried Transfer Line from 244-CR-

TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 
Pipeline; Tank Farm Transfer Line 8900 

C FARM CHPRC WRPS 

200-E-150-

PL-A 

200-E-150-PL-A; Direct Buried Transfer Line from 244-CR-

TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 

Pipeline; Tank Farm Transfer Line 8900; 200-E-150-PL 

BOE None CPCCo 

200-E-150-

PL-B 

200-E-150-PL-B; Direct Buried Transfer Line from 244-CR-

TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 

Pipeline; Tank Farm Transfer Line 8900; 200-E-150-PL 

C FARM None CPCCo 

200-E-150-
PL-C 

200-E-150-PL-C; Direct Buried Transfer Line from 244-CR-
TK-003 to 201-C Hot Semi Works Valve Box; Tank Farm 

Pipeline; Tank Farm Transfer Line 8900; 200-E-150-PL 

C FARM None CPCCo 

200-E-151-PL 200-E-151-PL; Direct Buried Transfer Line from 241-C-104 
to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer Line 

V050 

C FARM WRPS WRPS 
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200-E-151-

PL-B 

200-E-151-PL-B; Direct Buried Transfer Line from 241-C-

104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 
Line V050; 200-E-151-PL 

C FARM None CPCCo 

200-E-151-

PL-C 

200-E-151-PL-C; Direct Buried Transfer Line from 241-C-

104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 

Line V050; 200-E-151-PL 

C FARM None CPCCo 

200-E-152-PL 200-E-152-PL; Direct Buried Transfer Line from 241-C-104 

to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer Line 

V051 

C FARM WRPS WRPS 

200-E-152-
PL-B 

200-E-152-PL-B; Direct Buried Transfer Line from 241-C-
104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 

Line V051; 200-E-152-PL 

C FARM None CPCCo 

200-E-152-
PL-C 

200-E-152-PL-C; Direct Buried Transfer Line from 241-C-
104 to 241-A-152; Tank Farm Pipeline; Tank Farm Transfer 

Line V051; 200-E-152-PL 

C FARM None CPCCo 

200-E-153-PL 200-E-153-PL; Direct Buried Transfer Line from 241-C-151 
to 244-AR-TK-002; Tank Farm Pipeline; Tank Farm Transfer 

Line V108/812 

C FARM CHPRC WRPS 

200-E-153-
PL-A 

200-E-153-PL-A; Direct Buried Transfer Line from 241-C-
151 to 244-AR-TK-002; Tank Farm Pipeline; Tank Farm 

Transfer Line V108/812; 200-E-153-PL 

A FARMS None CPCCo 

200-E-153-
PL-B 

200-E-153-PL-B; Direct Buried Transfer Line from 241-C-
151 to 244-AR-TK-002; Tank Farm Pipeline; Tank Farm 

Transfer Line V108/812; 200-E-153-PL 

C FARM None CPCCo 

200-E-154-PL 200-E-154-PL; Direct Buried Transfer Line from 241-C-151 

to 241-AX-01A; Tank Farm Pipeline; Tank Farm Transfer 
Line V113 

C FARM WRPS WRPS 

200-E-154-

PL-A 

200-E-154-PL-A; Direct Buried Transfer Line from 241-C-

151 to 241-AX-01A; Tank Farm Pipeline; Tank Farm 
Transfer Line V113; 200-E-154-PL 

C FARM None CPCCo 

200-E-154-

PL-C 

200-E-154-PL-C; Direct Buried Transfer Line from 241-C-

151 to 241-AX-01A; Tank Farm Pipeline; Tank Farm 
Transfer Line V113; 200-E-154-PL 

A FARMS None CPCCo 

200-E-155-PL 200-E-155-PL; Pipeline from 241-C Fence to Radioactive 

Process Sewer Line 2904-CR-1 

C FARM WRPS WRPS 

200-E-155-
PL-B 

200-E-155-PL-B; Pipeline from 241-C Fence to Radioactive 
Process Sewer Line 2904-CR-1; 200-E-155-PL 

C FARM None CPCCo 

200-E-155-

PL-C 

200-E-155-PL-C; Pipeline from 241-C Fence to Radioactive 

Process Sewer Line 2904-CR-1; 200-E-155-PL 

A FARMS None CPCCo 

200-E-156-PL 200-E-156-PL; 216-C-1 Pipelines; Pipelines from 201-C to 
216-C-1 

BOE CHPRC CPCCo 

200-E-157-PL 200-E-157-PL; 216-C-10 Pipeline; Pipeline from 201-C to 

216-C-10 Crib 

BOE CHPRC CPCCo 

200-E-158-PL 200-E-158-PL; 216-A-1 Pipeline; Pipeline from Sample Pit 
#3 to 216-A-1 Crib 

BOE CHPRC CPCCo 

200-E-159-PL 200-E-159-PL; Pipeline from 203-A to 216-A-22; Pipeline 

from 203-A to 216-A-28 Crib; Pipeline from UNH Truck 
Apron to 216-A-22 

PUREX CHPRC CPCCo 

200-E-16 200-E-16; B Plant Waste Concentrator; Low Level Waste 

Concentrator; Single-Stage Thermal Siphon Reboiler 

B PLANT CHPRC CPCCo 

200-E-160-PL 200-E-160-PL; Pipeline from 270-E-1 to 216-B-12 Crib; BOE CHPRC CPCCo 
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V219 

200-E-161-PL 200-E-161-PL; Pipeline from 221-BB to 216-B-55 Crib; 

V841 

BOE CHPRC CPCCo 

200-E-161-
PL-A 

200-E-161-PL-A; Pipeline from 221-BB to 216-B-55 Crib; 
V841; 200-E-161-PL 

B PLANT None CPCCo 

200-E-161-

PL-B 

200-E-161-PL-B; Pipeline from 221-BB to 216-B-55 Crib; 

V841; 200-E-161-PL 

BOE None CPCCo 

200-E-162-PL 200-E-162-PL; Lateral Line to 216-B-12 Crib #2; Pipeline 
from 221-BB to 216-B-62 Crib; V842 

BOE CHPRC CPCCo 

200-E-162-

PL-A 

200-E-162-PL-A; Lateral Line to 216-B-12 Crib #2; Pipeline 

from 221-BB to 216-B-62 Crib; V842; 200-E-162-PL 

B PLANT None CPCCo 

200-E-162-
PL-B 

200-E-162-PL-B; Lateral Line to 216-B-12 Crib #2; Pipeline 
from 221-BB to 216-B-62 Crib; V842; 200-E-162-PL 

BOE None CPCCo 

200-E-163-PL 200-E-163-PL; Pipeline from BCS Diverting Pit to 216-B-64 

Retention Basin 

200E CHPRC CPCCo 

200-E-164-PL 200-E-164-PL; Pipeline Between the 216-A-8 Control 
Structure and the 216-A-508 Control Structure; Pipeline to 

216-A-8 Crib 

BOE CHPRC CPCCo 

200-E-164-
PL-A 

200-E-164-PL-A; Pipeline Between the 216-A-8 Control 
Structure and the 216-A-508 Control Structure; Pipeline to 

216-A-8 Crib; 200-E-164-PL 

A FARMS None WRPS 

200-E-164-
PL-B 

200-E-164-PL-B; Pipeline Between the 216-A-8 Control 
Structure and the 216-A-508 Control Structure; Pipeline to 

216-A-8 Crib; 200-E-164-PL 

A FARMS None CPCCo 

200-E-164-

PL-C 

200-E-164-PL-C; Pipeline Between the 216-A-8 Control 

Structure and the 216-A-508 Control Structure; Pipeline to 
216-A-8 Crib; 200-E-164-PL 

BOE None CPCCo 

200-E-165-PL 200-E-165-PL; Pipeline from 216-A-508 Control Structure 

and 216-A-8 Crib to 216-A-24 Crib 

BOE CHPRC CPCCo 

200-E-166-PL 200-E-166-PL; Pipeline from 241-A Tank Farm to 216-A-34 
Ditch 

BOE CHPRC CPCCo 

200-E-166-

PL-A 

200-E-166-PL-A; Pipeline from 241-A Tank Farm to 216-A-

34 Ditch; 200-E-166-PL 

A FARMS None CPCCo 

200-E-166-
PL-B 

200-E-166-PL-B; Pipeline from 241-A Tank Farm to 216-A-
34 Ditch; 200-E-166-PL 

BOE None CPCCo 

200-E-167-PL 200-E-167-PL; Lines SN-215 and SN-216; Underground 

Pipelines from 244-A Lift Station to 241-A-A and 241-A-B 
Valve Pits 

A FARMS CHPRC WRPS 

200-E-168-PL 200-E-168-PL; Underground Pipeline from 203-A to 216-A-3 PUREX CHPRC CPCCo 

200-E-169-PL 200-E-169-PL; Pipeline from 201-C and 215-C to the 216-C-

3 Crib 

BOE CHPRC CPCCo 

200-E-17 200-E-17; LERF Basins; 200 Area Liquid Effluent Retention 
Facility (LERF) 

200E Outer 
Area 

WRPS WRPS 

200-E-170-PL 200-E-170-PL; Pipeline from 276-C to 216-C-4 Crib BOE CHPRC CPCCo 

200-E-171-PL 200-E-171-PL; Pipeline from 201-C and 241-CX Vault to the 

216-C-6 Crib 

BOE CHPRC CPCCo 

200-E-172-PL 200-E-172-PL; Pipeline from 209-E to the 216-C-7 Crib BOE CHPRC CPCCo 

200-E-173-PL 200-E-173-PL; Pipeline from 241-CX-71 to 216-C-5 Crib BOE CHPRC CPCCo 

200-E-174-PL 200-E-174-PL; 216-B-10 (A&B) Pipeline; Pipeline from 221-

BC and 222-B to 216-B-10 A&B Cribs 

BOE CHPRC CPCCo 

200-E-174- 200-E-174-PL-A; 216-B-10 (A&B) Pipeline; Pipeline from B PLANT None CPCCo 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT         SECTION J 
CONTRACT NO. 89303320DEM000031        MOD P00024 

J-13-38 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

PL-A 221-BC and 222-B to 216-B-10 A&B Cribs; 200-E-174-PL 

200-E-174-

PL-B 

200-E-174-PL-B; 216-B-10 (A&B) Pipeline; Pipeline from 

221-BC and 222-B to 216-B-10 A&B Cribs; 200-E-174-PL 

BOE None CPCCo 

200-E-175-PL 200-E-175-PL; Pipeline from 292-B to 216-B-10 A&B BOE CHPRC CPCCo 

200-E-175-
PL-A 

200-E-175-PL-A; Pipeline from 292-B to 216-B-10 A&B; 
200-E-175-PL 

B PLANT None CPCCo 

200-E-175-

PL-B 

200-E-175-PL-B; Pipeline from 292-B to 216-B-10 A&B; 

200-E-175-PL 

BOE None CPCCo 

200-E-176-
PL-A 

200-E-176-PL-A; Pipeline from 242-B to 216-B-11-A&B, 
Portion of pipeline outside the 241-B fence 

B FARMS CHPRC CPCCo 

200-E-176-

PL-B 

200-E-176-PL-B; Pipeline from 242-B to 216-B-11-A&B, 

Portion of pipeline inside the 241-B fence 

B FARMS TBD WRPS 

200-E-177-PL 200-E-177-PL; Pipeline Rerouting Waste from 216-B-8 Crib 
Pipeline to 216-B-11A&B Reverse Wells 

B FARMS CHPRC CPCCo 

200-E-178-PL 200-E-178-PL; Pipeline from Tank 241-B-110 to 216-B-8 

Crib and Tile Field 

BOE TBD CPCCo 

200-E-178-
PL-A 

200-E-178-PL-A; Pipeline from Tank 241-B-110 to 216-B-8 
Crib and Tile Field; 200-E-178-PL 

B FARMS None CPCCo 

200-E-178-

PL-B 

200-E-178-PL-B; Pipeline from Tank 241-B-110 to 216-B-8 

Crib and Tile Field; 200-E-178-PL 

BOE None CPCCo 

200-E-179 200-E-179; Catch Tank in 216-B-10 A&B Pipeline (See 
Sitecode 200-E-174-PL); R-13 Catch Tank 

BOE CHPRC CPCCo 

200-E-180-PL 200-E-180-PL; Pipeline from 241-BY ITS2 to 216-B-57 Crib BOE TBD CPCCo 

200-E-181-PL 200-E-181-PL; 216-B-61 Crib Pipeline 200E TBD  

200-E-182-PL 200-E-182-PL; Pipeline from 241-A-152 Diversion Box to 

216-A-7 Crib 

BOE CHPRC CPCCo 

200-E-182-

PL-B 

200-E-182-PL-B; Pipeline from 241-A-152 Diversion Box to 

216-A-7 Crib; 200-E-182-PL 

A FARMS None CPCCo 

200-E-182-

PL-C 

200-E-182-PL-C; Pipeline from 241-A-152 Diversion Box to 

216-A-7 Crib; 200-E-182-PL 

BOE None CPCCo 

200-E-183-PL 200-E-183-PL; Lines V010 and V011; Pipelines from 241-A-

151 Diversion Box to 216-A-2 

PUREX CHPRC CPCCo 

200-E-184-PL 200-E-184-PL; Lines V010 and V011; Pipeline from 241-A-

151 Diversion Box to 216-A-2 Crib 

PUREX CHPRC CPCCo 

200-E-185-PL 200-E-185-PL; Lines V014 and V016; Pipeline from 241-A-

151 Diversion Box to 216-A-4 Crib 

PUREX CHPRC CPCCo 

200-E-186-PL 200-E-186-PL; Lines V010 and V011; Pipeline from 241-A-

151 Diversion Box to 216-A-31 Crib 

PUREX CHPRC CPCCo 

200-E-187-PL 200-E-187-PL; Chemical Sewer from 202-A to 216-A-29 

Ditch; Lines 8819, 5802 and 5701; PUREX Chemical Sewer 

(CSL) 

PUREX CHPRC CPCCo 

200-E-187-
PL-A 

200-E-187-PL-A; Chemical Sewer from 202-A to 216-A-29 
Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

(CSL); 200-E-187-PL 

PUREX None CPCCo 

200-E-187-
PL-B 

200-E-187-PL-B; Chemical Sewer from 202-A to 216-A-29 
Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

(CSL); 200-E-187-PL 

A FARMS None CPCCo 

200-E-187-
PL-C 

200-E-187-PL-C; Chemical Sewer from 202-A to 216-A-29 
Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

(CSL); 200-E-187-PL 

BOE None CPCCo 

200-E-187- 200-E-187-PL-D; Chemical Sewer from 202-A to 216-A-29 A FARMS None WRPS 
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PL-D Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

(CSL); 200-E-187-PL 

200-E-187-
PL-E 

200-E-187-PL-E; Chemical Sewer from 202-A to 216-A-29 
Ditch; Lines 8819, 5802, and 5701; PUREX Chemical Sewer 

(CSL); 200-E-187-PL 

BOE None CPCCo 

200-E-188-PL 200-E-188-PL; 2904-E-2; B Plant Chemical Sewer Line; 
BCE; 15-Inch VP Line 

BOE CHPRC CPCCo 

200-E-188-

PL-A 

200-E-188-PL-A; 2904-E-2; B Plant Chemical Sewer Line; 

BCE; 15-Inch VP Line; 200-E-188-PL 

B PLANT None CPCCo 

200-E-188-
PL-B 

200-E-188-PL-B; 2904-E-2; B Plant Chemical Sewer Line; 
BCE; 15-Inch VP Line; 200-E-188-PL 

BOE None CPCCo 

200-E-188-

PL-C 

200-E-188-PL-C; 2904-E-2; B Plant Chemical Sewer Line; 

BCE; 15-Inch VP Line; 200-E-188-PL 

BOE None CPCCo 

200-E-189 200-E-189; 216-A-TK-1 Carbonate Neutralization Tank PUREX CHPRC CPCCo 

200-E-19 200-E-19; 216-B-3 Borrow Pit; B Pond Borrow Area 200E CHPRC CPCCo 

200-E-190 200-E-190; 216-A-TK-2 Catch Tank PUREX CHPRC CPCCo 

200-E-191-PL 200-E-191-PL; 216-B-63 Pipeline; Pipeline from 207-B 
Valve Pit to 216-B-63 Ditch 

BOE CHPRC CPCCo 

200-E-192-PL 200-E-192-PL; 216-A-10 Pipelines; Lines from Sample Pit 4 

to 216-A-10 Crib 

PUREX CHPRC CPCCo 

200-E-192-
PL-A 

200-E-192-PL-A; 216-A-10 Pipelines; Lines from Sample Pit 
4 to 216-A-10 Crib; 200-E-192-PL 

PUREX None CPCCo 

200-E-192-

PL-B 

200-E-192-PL-B; 216-A-10 Pipelines; Lines from Sample Pit 

4 to 216-A-10 Crib; 200-E-192-PL 

PUREX None CPCCo 

200-E-193-PL 200-E-193-PL; Line X015; Pipeline from 202-A and 293-A 
to 216-A-21 Crib 

PUREX CHPRC CPCCo 

200-E-194-PL 200-E-194-PL; Pipeline from 202-A to 216-A-32 Crib PUREX CHPRC CPCCo 

200-E-195-PL 200-E-195-PL; Line V204; Pipeline form 241-B-154 

Diversion Box to 241-B-361 Settling Tank and 216-B-9 Crib 

BOE CHPRC CPCCo 

200-E-196-PL 200-E-196-PL; 216-A-21 and 216-A-27 Cribs; Lines T167 
and T022; Stainless Steel Line to 216-A-4 

PUREX CHPRC CPCCo 

200-E-197-PL 200-E-197-PL; Encased Pipelines Between 241-BR-152 

Diversion Box and 241-B Tank Farm; Lines 9002, 9006, 

9010, 9014, 9017, 9020, 9031, 9032, 9035, 9037, 9038, 9041, 

9044, and 9047 

B FARMS TBD WRPS 

200-E-198-PL 200-E-198-PL; Encased Tank Farm Pipeline from 241-BX-

154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 
V282, V283, V284, and V285 

BOE CHPRC CPCCo 

200-E-198-

PL-A 

200-E-198-PL-A; Encased Tank Farm Pipeline from 241-BX-

154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 
V282, V283, V284, and V285; 200-E-198-PL 

B PLANT None CPCCo 

200-E-198-

PL-B 

200-E-198-PL-B; Encased Tank Farm Pipeline from 241-BX-

154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 

V282, V283, V284, and V285; 200-E-198-PL 

B PLANT None CPCCo 

200-E-198-

PL-C 

200-E-198-PL-C; Encased Tank Farm Pipeline from 241-BX-

154 Diversion to 241-BX-155 Diversion Box; Lines 8902, 

V282, V283, V284, and V285; 200-E-198-PL 

BOE None CPCCo 

200-E-199-PL 200-E-199-PL; Lines V204, V206, V208, V209, V211, V213, 
V215, and V285; Tank Farm Lines from 241-B-154 

Diversion Box to 241-B Tank Farm 

BOE TBD CPCCo 

200-E-199- 200-E-199-PL-A; Lines V204, V206, V208, V209, V211, BOE None CPCCo 
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PL-A V213, V215, and V285; Tank Farm Lines from 241-B-154 

Diversion Box to 241-B Tank Farm; 200-E-199-PL 

200-E-199-
PL-B 

200-E-199-PL-B; Lines V204, V206, V208, V209, V211, 
V213, V215, and V285; Tank Farm Lines from 241-B-154 

Diversion Box to 241-B Tank Farm; 200-E-199-PL 

B PLANT None CPCCo 

200-E-199-
PL-C 

200-E-199-PL-C; Lines V204, V206, V208, V209, V211, 
V213, V215, and V285; Tank Farm Lines from 241-B-154 

Diversion Box to 241-B Tank Farm; 200-E-199-PL 

B FARMS None CPCCo 

200-E-2 200-E-2; MO-234 Parking Lot; Soil Stains at the 2101-M SW 

Parking Lot 

200E Outer 

Area 

CHPRC CPCCo 

200-E-20 200-E-20; 218-E-10 Annex; 218-E-10 Borrow Area; 218-E-

10 Borrow Pit; Unused P 

200E CHPRC CPCCo 

200-E-200-PL 200-E-200-PL; Lines 801, 802, 806 and 805; Pipelines from 

244-AR Vault to 241-AY-152 and 241-A-153 Diversion 
Boxes 

A FARMS TBD WRPS 

200-E-201-PL 200-E-201-PL; Lines V315 and V319; Transfer Lines from 

241-BX-155 to Diversion Boxes in 241-B Tank Farm 

BOE TBD CPCCo 

200-E-201-

PL-A 

200-E-201-PL-A; Lines V315 and V319; Transfer Lines from 

241-BX-155 to Diversion Boxes in 241-B Tank Farm; 200-E-

201-PL 

BOE None CPCCo 

200-E-201-
PL-B 

200-E-201-PL-B; Lines V315 and V319; Transfer Lines from 
241-BX-155 to Diversion Boxes in 241-B Tank Farm; 200-E-

201-PL 

B FARMS None WRPS 

200-E-202-PL 200-E-202-PL; Lines V316, V317, V318; Transfer Lines 

from 241-BX-155 Diversion Box to 241-BX-153 Diversion 
Box 

BOE TBD CPCCo 

200-E-202-

PL-A 

200-E-202-PL-A; Lines V316, V317, V318; Transfer Lines 

from 241-BX-155 Diversion Box to 241-BX-153 Diversion 
Box; 200-E-202-PL 

BOE None CPCCo 

200-E-202-

PL-B 

200-E-202-PL-B; Lines V316, V317, V318; Transfer Lines 

from 241-BX-155 Diversion Box to 241-BX-153 Diversion 
Box; 200-E-202-PL 

B FARMS None CPCCo 

200-E-203-PL 200-E-203-PL; Line V7507/9712; Pipeline from 241-BYR-

154 Diversion Box to 216-B-2-2 Ditch 

BOE TBD CPCCo 

200-E-203-
PL-B 

200-E-203-PL-B; Line V7507/9712; Pipeline from 241-BYR-
154 Diversion Box to 216-B-2-2 Ditch; 200-E-203-PL 

B FARMS None CPCCo 

200-E-203-

PL-C 

200-E-203-PL-C; Line V7507/9712; Pipeline from 241-BYR-

154 Diversion Box to 216-B-2-2 Ditch; 200-E-203-PL 

BOE None CPCCo 

200-E-204-PL 200-E-204-PL; Pipeline to 216-B-2-1 and 216-B-2-2 Ditches BOE CHPRC CPCCo 

200-E-205-PL 200-E-205-PL; 216-B-2-3 Ditch Pipelines BOE CHPRC CPCCo 

200-E-206-PL 200-E-206-PL; Lines V716, V717 and V718/817; Pipelines 
from 244-AR Vault to 241-AR-151 Diversion Box 

A FARMS TBD WRPS 

200-E-207-PL 200-E-207-PL; Encased Transfer Line from 241-A-151 

Diversion Box to 241-A-152 Diversion Box; Lines V004, 
V005, V006, V007, and V008 

PUREX TBD CPCCo 

200-E-207-

PL-A 

200-E-207-PL-A; Encased Transfer Line from 241-A-151 

Diversion Box to 241-A-152 Diversion Box; Lines V004, 
V005, V006, V007, and V008; 200-E-207-PL 

PUREX None CPCCo 

200-E-207-

PL-B 

200-E-207-PL-B; Encased Transfer Line from 241-A-151 

Diversion Box to 241-A-152 Diversion Box; Lines V004, 
V005, V006, V007, and V008; 200-E-207-PL 

A FARMS None CPCCo 
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200-E-207-

PL-C 

200-E-207-PL-C; Encased Transfer Line from 241-A-151 

Diversion Box to 241-A-152 Diversion Box; Lines V004, 
V005, V006, V007, and V008; 200-E-207-PL 

A FARMS None WRPS 

200-E-208-PL 200-E-208-PL; Lines V304 and V305 from 241-B-252 

Diversion Box to 241-BY Tank Farm 

B FARMS TBD WRPS 

200-E-209-PL 200-E-209-PL; Pipeline from 272-BB to 200-E-25 Dry Well B PLANT CHPRC CPCCo 

200-E-21 200-E-21; 218-E-12A and 218-E-12B Borrow Pit; 218-E-12A 
and 218-E-12B Soil B 

200E CHPRC CPCCo 

200-E-210-PL 200-E-210-PL; Lines Between 241-AW Tank Farm and 242-

A Evaporator Building; Lines SL-167, SL-168, SN-219, SN-
220, SN-269, and SN-270 

A FARMS TBD WRPS 

200-E-211-PL 200-E-211-PL; Lines DR334, DR335 and DR343; Transfer 

Lines from 241-AW to 242-A Evaporator Building 

A FARMS TBD WRPS 

200-E-212-PL 200-E-212-PL; Lines SL-509, SL-510, SN-609 and SN-610; 
Transfer Lines Between 241-AW Tank Farm and 241-AP 

Tank Farm 

A FARMS TBD WRPS 

200-E-213-PL 200-E-213-PL; Lines V200, V329, V330, V331, V332, V333, 

and V334; Transfer Lines from 221-B to 241-B-154 
Diversion Box 

BOE CHPRC CPCCo 

200-E-213-

PL-A 

200-E-213-PL-A; Lines V200, V329, V330, V331, V332, 

V333, and V334; Transfer Lines from 221-B to 241-B-154 
Diversion Box; 200-E-213-PL 

B PLANT None CPCCo 

200-E-213-

PL-B 

200-E-213-PL-B; Lines V200, V329, V330, V331, V332, 

V333, and V334; Transfer Lines from 221-B to 241-B-154 
Diversion Box; 200-E-213-PL 

BOE None CPCCo 

200-E-214-PL 200-E-214-PL; Pipeline from 291-B Sand Filter to the 200-E-

55 French Drain 

B PLANT CHPRC CPCCo 

200-E-215-PL 200-E-215-PL; Line V229; Transfer Line Between 241-ER-
151 Diversion Box and 241-ER-152 Diversion Box 

BOE TBD CPCCo 

200-E-216-PL 200-E-216-PL; Lines V235, V236, V237, V242, C251, V252, 

and V253; Transfer Lines Between 241-BX-153, 241-B-151 
and 241-B-152 Diversion Boxes 

B FARMS TBD WRPS 

200-E-217-PL 200-E-217-PL; Encased Transfer Line from 241-ER-151 

Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 
9719, and V225 

BOE TBD CPCCo 

200-E-217-

PL-A 

200-E-217-PL-A; Encased Transfer Line from 241-ER-151 

Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 

9719 and V225; 200-E-217-PL 

BOE None CPCCo 

200-E-217-

PL-B 

200-E-217-PL-B; Encased Transfer Line from 241-ER-151 

Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 

9719 and V225; 200-E-217-PL 

ELF1 None CPCCo 

200-E-217-
PL-C 

200-E-217-PL-C; Encased Transfer Line from 241-ER-151 
Diversion Box to 241-BX Tank Farm; Lines 9808, 9653, 

9719 and V225; 200-E-217-PL 

B FARMS None CPCCo 

200-E-218-PL 200-E-218-PL; Lines V021; Transfer Lines Between 241-A-
151 Diversion Box and 241-AW Tank Farm; V022; V023 

PUREX TBD CPCCo 

200-E-219-PL 200-E-219-PL; BY Crib Distribution Pipelines; Pipelines 

from 216-BY-201 Flush Tank to 216-B-43, 216-B-44, 216-B-
45, 216-B-46, 216-B-47, 216-B-48, 216-B-49, and 216-B-50 

Cribs 

BOE CHPRC CPCCo 

200-E-220-PL 200-E-220-PL; Pipeline from 241-BY Tank Farm to 216-BY- B FARMS TBD WRPS 
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201 Flush Tank and Monitoring Pit 

200-E-221-PL 200-E-221-PL; BC Crib Pipeline Drain Lines; Pipelines to 

216-B-51 French Drain 

BOE CHPRC CPCCo 

200-E-222-PL 200-E-222-PL; Distribution Pipelines from 216-BC-201 
Siphon Tank to BC Cribs 

BOW CHPRC CPCCo 

200-E-223 200-E-223; BC Pipeline Valve Pit; 200-E-114-PL Valve Pit BOE CHPRC CPCCo 

200-E-224-PL 200-E-224-PL; 241-A-151 Diversion Box Drain Line to 241-

A 302A Catch Tank; Line V027 

PUREX CHPRC CPCCo 

200-E-225-PL 200-E-225-PL; Line V720; Transfer Line from 241-AR-151 
Diversion Box to 241-AY-102 Tank 

A FARMS CHPRC CPCCo 

200-E-226-PL 200-E-226-PL; Promethium Transfer Line; Transfer Line 

from 221-B to 241-C-154; V743 

BOE CHPRC CPCCo 

200-E-226-

PL-A 

200-E-226-PL-A; Promethium Transfer Line; Transfer Line 

from 221-B to 241-C-154; V743; 200-E-226-PL 

B PLANT None CPCCo 

200-E-226-

PL-B 

200-E-226-PL-B; Promethium Transfer Line; Transfer Line 

from 221-B to 241-C-154; V743; 200-E-226-PL 

BOE None CPCCo 

200-E-226-

PL-C 

200-E-226-PL-C; Promethium Transfer Line; Transfer Line 

from 221-B to 241-C-154; V743; 200-E-226-PL 

BOE None CPCCo 

200-E-227-PL 200-E-227-PL; Lines 4005/810, 4015/814 and 4019/817; 

Transfer Lines Between 244-AR Vault Facility and 241-AX-
151 Diversion Box 

A FARMS TBD WRPS 

200-E-228-PL 200-E-228-PL; Drain Lines from 241-ER-151 Diversion Box 

to 241-ER-311 and 241-ER-311A Catch Tanks; Lines V224, 
V226, and V226-1 

BOE TBD CPCCo 

200-E-229-PL 200-E-229-PL; Line SN-650; Transfer Line Between tank 

241-AP-102 and 241-A-B Valve Pit 

A FARMS TBD WRPS 

200-E-23 200-E-23; UN-216-E-33 Borrow Pit; UPR-200-E-56 Borrow 
Pit 

200E CHPRC CPCCo 

200-E-230-PL 200-E-230-PL; Pipeline from 292-B to 216-B-4 Reverse Well B PLANT CHPRC CPCCo 

200-E-231-PL 200-E-231-PL; Pipeline from 202-A to 216-A-45 crib PUREX CHPRC CPCCo 

200-E-232-PL 200-E-232-PL; Pipeline from 207-A Basins to 216-A-30 and 

216-A-37-1 Cribs 

BOE CHPRC CPCCo 

200-E-232-

PL-A 

200-E-232-PL-A; Pipeline from 207-A Basins to 216-A-30 

and 216-A-37-1 Cribs; 200-E-232-PL 

BOE None CPCCo 

200-E-232-

PL-B 

200-E-232-PL-B; Pipeline from 207-A Basins to 216-A-30 

and 216-A-37-1 Cribs; 200-E-232-PL 

A FARMS None CPCCo 

200-E-232-

PL-C 

200-E-232-PL-C; Pipeline from 207-A Basins to 216-A-30 

and 216-A-37-1 Cribs; 200-E-232-PL 

BOE None CPCCo 

200-E-233-PL 200-E-233-PL; Pipeline from 216-A-30 Crib Distribution 

Box to the 216-A-37-2 Crib Distribution Box 

BOE CHPRC CPCCo 

200-E-234-PL 200-E-234-PL; Lines 300, 501, 505, and 557; Pipelines from 

242-A Evaporator Building to the 207-A Basins 

BOE TBD CPCCo 

200-E-234-

PL-B 

200-E-234-PL-B; Lines 300, 501, 505, and 557; Pipelines 

from 242-A Evaporator Building to the 207-A Basins; 200-E-
234-PL 

A FARMS None CPCCo 

200-E-234-

PL-C 

200-E-234-PL-C; Lines 300, 501, 505, and 557; Pipelines 

from 242-A Evaporator Building to the 207-A Basins; 200-E-
234-PL 

BOE None CPCCo 

200-E-235-PL 200-E-235-PL; 207-A North Basin Distribution Lines; Lines 

501,502, 503, 504, 506, 

200E TBD  

200-E-236-PL 200-E-236-PL; 207-A South Basin Distribution Lines; Lines 200E TBD  
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557, 558, 559, 560, 562 

200-E-237-PL 200-E-237-PL; 2904-E-24; Line 2904-E-1; Pipeline to 200 

East Powerhouse Ditch and Pipeline from Powerhouse Ditch 
to 216-B-3 Ditches 

200E Outer 

Area 

TBD CPCCo 

200-E-238-PL 200-E-238-PL; Pipeline from 206-A to 216-A-9 Crib PUREX CHPRC CPCCo 

200-E-238-

PL-A 

200-E-238-PL-A; Pipeline from 206-A to 216-A-9 Crib; 200-

E-238-PL 

PUREX None CPCCo 

200-E-238-
PL-B 

200-E-238-PL-B; Pipeline from 206-A to 216-A-9 Crib; 200-
E-238-PL 

BOE None CPCCo 

200-E-239-PL 200-E-239-PL; Pipeline from 216-A-5 Sample Pit #4 to 216-

A-5 Crib 

PUREX CHPRC CPCCo 

200-E-239-
PL-A 

200-E-239-PL-A; Pipeline from 216-A-5 Sample Pit #4 to 
216-A-5 Crib; 200-E-239-PL 

PUREX None CPCCo 

200-E-239-

PL-B 

200-E-239-PL-B; Pipeline from 216-A-5 Sample Pit #4 to 

216-A-5 Crib; 200-E-239-PL 

PUREX None CPCCo 

200-E-24 200-E-24; 2704-HV Septic System; 6607-11 200E Outer 
Area 

MSA HMIS 

200-E-240-PL 200-E-240-PL; Pipeline from Valve Pit West of Sample Pit 4 

to the 216-A-38-1 Crib 

PUREX CHPRC CPCCo 

200-E-240-
PL-A 

200-E-240-PL-A; Pipeline from Valve Pit West of Sample Pit 
4 to the 216-A-38-1 Crib; 200-E- 240-PL 

PUREX None CPCCo 

200-E-240-

PL-B 

200-E-240-PL-B; Pipeline from Valve Pit West of Sample Pit 

4 to the 216-A-38-1 Crib; 200-E- 240-PL 

PUREX None CPCCo 

200-E-241-PL 200-E-241-PL; Lines 7717 and 7718; Pipeline from 200-E-58 
Neutralization Tank to the 216-A-5 Sample Pit #4 

PUREX CHPRC CPCCo 

200-E-242-PL 200-E-242-PL; Pipeline from 216-A-5 Sample Pit #4 to 216-

A-15 French Drain 

PUREX CHPRC CPCCo 

200-E-243-PL 200-E-243-PL; Pipeline from 291-B-1 Stack to the 216-B-13 
French Drain 

B PLANT CHPRC CPCCo 

200-E-244-PL 200-E-244-PL; Pipeline from 201-C Valve Pit to 241-CX-70 BOE CHPRC CPCCo 

200-E-245-PL 200-E-245-PL; Pipeline from 201-C Hot Shop to 241-CX-71 BOE CHPRC CPCCo 

200-E-246-PL 200-E-246-PL; Pipeline from 201-C Valve Pit to 241-CX-72 BOE CHPRC CPCCo 

200-E-247-PL 200-E-247-PL; Pipelines from 209-E to the 209-E-WS-2 

French Drain 

BOE CHPRC CPCCo 

200-E-248-PL 200-E-248-PL; Pipelines form 209-E to the 209-E-WS-3 

Valve Pit 

BOE CHPRC CPCCo 

200-E-249-PL 200-E-249-PL; Pipelines from 209-E to 200-E-4 French 

Drain 

BOE CHPRC CPCCo 

200-E-25 200-E-25; 272-BB French Drain; Insulation Shop French 

Drain; Miscellaneous Stream #659 

B PLANT CHPRC CPCCo 

200-E-250-PL 200-E-250-PL; Pipeline from 2704-C to 2704-C-WS-1 

Quench Tank 

BOE CHPRC CPCCo 

200-E-251-PL 200-E-251-PL; Pipeline from 291-C Stack to 216-C-2 

Reverse Well 

BOE CHPRC CPCCo 

200-E-252-PL 200-E-252-PL; Pipeline from 291-C Air Filter Building to 
216-C-2 Reverse Well 

BOE CHPRC CPCCo 

200-E-253-PL 200-E-253-PL; Pipeline from 202-A to 216-A-36A and 216-

A-36B Cribs 

PUREX CHPRC CPCCo 

200-E-253-
PL-A 

200-E-253-PL-A; Pipeline from 202-A to 216-A-36A and 
216-A-36B Cribs; 200-E-253-PL 

PUREX None CPCCo 

200-E-253- 200-E-253-PL-B; Pipeline from 202-A to 216-A-36A and PUREX None CPCCo 
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PL-B 216-A-36B Cribs; 200-E-253-PL 

200-E-254-PL 200-E-254-PL; Pipeline from 209-E to 216-C-9 Pond BOE CHPRC CPCCo 

200-E-254-

PL-A 

200-E-254-PL-A; Pipeline from 209-E to 216-C-9 Pond; 200-

E-254-PL 

BOE None CPCCo 

200-E-254-
PL-B 

200-E-254-PL-B; Pipeline from 209-E to 216-C-9 Pond; 200-
E-254-PL 

ELF2 None CPCCo 

200-E-255-PL 200-E-255-PL; Pipeline Connecting 216-C-9 Pond to Pipeline 

200-E-169-PL 

BOE CHPRC CPCCo 

200-E-255-

PL-A 

200-E-255-PL-A; Pipeline Connecting Pipeline 200-E-169-

PL to 216-C-9 Pond; 200-E-255-PL 

BOE None CPCCo 

200-E-255-

PL-B 

200-E-255-PL-B; Pipeline Connecting Pipeline 200-E-169-

PL to 216-C-9 Pond; 200-E-255-PL 

ELF2 None CPCCo 

200-E-256-PL 200-E-256-PL; Pipelines from 201-C (South Side) to 216-C-9 

Pond 

BOE CHPRC CPCCo 

200-E-257-PL 200-E-257-PL; Pipeline from 201-C (East Side) to 216-C-9 

Pond 

BOE CHPRC CPCCo 

200-E-257-

PL-A 

200-E-257-PL-A; Pipeline from 201-C (East Side) to 216-C-9 

Pond; 200-E-257-PL 

BOE None CPCCo 

200-E-257-

PL-B 

200-E-257-PL-B; Pipeline from 201-C (East Side) to 216-C-9 

Pond; 200-E-257-PL 

ELF2 None CPCCo 

200-E-258-PL 200-E-258-PL; 216-C-9 Pond Lobe Distribution Piping ELF2 CHPRC CPCCo 

200-E-259-PL 200-E-259-PL; Pipeline from 291-C Fan House to 216-C-9 

Pond 

BOE CHPRC CPCCo 

200-E-259-
PL-A 

200-E-259-PL-A; Pipeline from 291-C Fan House to 216-C-9 
Pond; 200-E-259-PL 

BOE None CPCCo 

200-E-259-

PL-B 

200-E-259-PL-B; Pipeline from 291-C Fan House to 216-C-9 

Pond; 200-E-259-PL 

ELF2 None CPCCo 

200-E-26 200-E-26; Diesel Fuel Contaminated Soil; Heavy Equipment 
Storage Area 

BOE CHPRC CPCCo 

200-E-260-PL 200-E-260-PL; Line 8824A; Steam Condensate By-Pass Line 

from PUREX to 216-A-30 

PUREX CHPRC CPCCo 

200-E-260-
PL-A 

200-E-260-PL-A; Line 8824A; Steam Condensate By-Pass 
Line from PUREX to 216-A-30; 200-E-260-PL 

PUREX None CPCCo 

200-E-260-

PL-B 

200-E-260-PL-B; Line 8824A; Steam Condensate By-Pass 

Line from PUREX to 216-A-30; 200-E-260-PL 

BOE None CPCCo 

200-E-261-PL 200-E-261-PL; Effluent Recycle Line from 216-A-42 Basin 
to PUREX 

PUREX CHPRC CPCCo 

200-E-261-

PL-A 

200-E-261-PL-A; Effluent Recycle Line from 216-A-42 

Basin to PUREX; 200-E-261-PL 

PUREX None CPCCo 

200-E-261-
PL-B 

200-E-261-PL-B; Effluent Recycle Line from 216-A-42 
Basin to PUREX; 200-E-261-PL 

BOE None CPCCo 

200-E-262-PL 200-E-262-PL; 216-A-42A Pump Station; 216-A-42B Valve 

Box and 216-A-42C Diversion Box; Pipelines Associated 

with 216-A-42 Basin 

BOE CHPRC CPCCo 

200-E-263-PL 200-E-263-PL; 216-A-42 Basin Pipeline to 216-A-42C 

Diversion Box 

BOE CHPRC CPCCo 

200-E-264-PL 200-E-264-PL; Pipeline from 242-B Evaporator Building to 

207-B Retention Basin 

BOE CHPRC CPCCo 

200-E-264-

PL-A 

200-E-264-PL-A; Pipeline from 242-B Evaporator Building 

to 207-B Retention Basin; 200-E-264-PL 

B FARMS None CPCCo 

200-E-264- 200-E-264-PL-B; Pipeline from 242-B Evaporator Building BOE None CPCCo 
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PL-B to 207-B Retention Basin; 200-E-264-PL 

200-E-265-PL 200-E-265-PL; 241-BY and 241-BX Tank Farm Cooling 

Water Pipeline to 207-B Retention Basin 

BOE TBD CPCCo 

200-E-265-
PL-A 

200-E-265-PL-A; 241-BY and 241-BX Tank Farm Cooling 
Water Pipeline to 207-B Retention Basin; 200-E-265-PL 

B FARMS None WRPS 

200-E-265-

PL-B 

200-E-265-PL-B; 241-BY and 241-BX Tank Farm Cooling 

Water Pipeline to 207-B Retention Basin; 200-E-265-PL 

B FARMS None CPCCo 

200-E-265-
PL-C 

200-E-265-PL-C; 241-BY and 241-BX Tank Farm Cooling 
Water Pipeline to 207-B Retention Basin; 200-E-265-PL 

BOE None CPCCo 

200-E-266-PL 200-E-266-PL; Pipeline from PUREX Trap Pit #1 to 216-A-

11 French Drain 

PUREX CHPRC CPCCo 

200-E-267-PL 200-E-267-PL; Pipeline from PUREX Trap Pit #3 to 216-A-
12 French Drain 

PUREX CHPRC CPCCo 

200-E-268-PL 200-E-268-PL; Line T073; Pipeline from PUREX Vacuum 

Cleaner Filter Box to 216-A-14 French Drain 

PUREX CHPRC CPCCo 

200-E-269-PL 200-E-269-PL; Pipeline from 291-A Fan Building to 216-A-
33 French Drain 

PUREX CHPRC CPCCo 

200-E-27 200-E-27; 242-AC; 242AC Pipefitter Shop Lead Cutting Area A FARMS CHPRC WRPS 

200-E-270-PL 200-E-270-PL; Line T022; Pipeline from 291-A Fan Control 

House to 216-A-26 and 216-A-26A French Drains 

PUREX CHPRC CPCCo 

200-E-271-PL 200-E-271-PL; Line 8823; PUREX Cooling Water Header 
Pipeline 

PUREX CHPRC CPCCo 

200-E-272-PL 200-E-272-PL; Pipeline from 202-A to 216-A-35 French 

Drain 

PUREX CHPRC CPCCo 

200-E-273-PL 200-E-273-PL; Pipeline from 202-A Cooling Water Header to 
216-A-13 French Drain 

PUREX CHPRC CPCCo 

200-E-274-PL 200-E-274-PL; Line 323; Pipeline from 216-A-40 Basin to 

244-A Lift Station 

A FARMS TBD WRPS 

200-E-275-PL 200-E-275-PL; 244-AR Cooling Water Pipeline to 216-A-40 
Basin; Line 815 

A FARMS CHPRC CPCCo 

200-E-276-PL 200-E-276-PL; Pipeline from 296-A-13 Stack to 216-A-41 

Crib 

A FARMS TBD WRPS 

200-E-277-PL 200-E-277-PL; Pipelines from 221-B and 221-BA to 216-B-
59 and 216-B-59B Basins 

BOE CHPRC CPCCo 

200-E-277-

PL-A 

200-E-277-PL-A; Pipelines from 221-B and 221-BA to 216-

B-59 and 216-B-59B Basins; 200-E-277-PL 

B PLANT None CPCCo 

200-E-277-
PL-B 

200-E-277-PL-B; Pipelines from 221-B and 221-BA to 216-
B-59 and 216-B-59B Basins; 200-E-277-PL 

BOE None CPCCo 

200-E-278-PL 200-E-278-PL; Pipeline from 272-E to Chemical Tile Field 

North of 2703E; Process Sewer Pipeline from 272-E to CTFN 
2703E 

200E Outer 

Area 

CHPRC CPCCo 

200-E-279-PL 200-E-279-PL; Pipeline from 241-B-361 Settling Tank to 

216-B-5 Reverse Well 

BOE CHPRC CPCCo 

200-E-28 200-E-28; 221-B Building Contaminated Steam Condensate 
Release 

B PLANT CHPRC CPCCo 

200-E-280 200-E-280; 2711-E Oil Spots; 2711E Parking Lot 200E TBD  

200-E-281-PL 200-E-281-PL; Line V306; Pipeline from 241-B Tank Farm 

to 216-B-7A and 216-B-7B Cribs 

B FARMS TBD WRPS 

200-E-282-PL 200-E-282-PL; Lines 4001, 4002, 4003, and 4004; Lines 
4023 and 4028 connecting to encasement; Process Waste 

Lines from 202-A to 241-AX-151 Diversion Box 

PUREX CHPRC CPCCo 
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200-E-282-

PL-A 
200-E-282-PL-A; Lines 4001, 4002, 4003, and 4004; Lines 

4023 and 4028 connecting to encasement; Process Waste 

Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-

PL 

PUREX None CPCCo 

200-E-282-

PL-B 
200-E-282-PL-B; Lines 4001, 4002, 4003, and 4004; Lines 

4023 and 4028 connecting to encasement; Process Waste 

Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-

PL 

PUREX None CPCCo 

200-E-282-
PL-C 

200-E-282-PL-C; Lines 4001, 4002, 4003, and 4004; Lines 

4023 and 4028 connecting to encasement; Process Waste 

Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-

PL 

BOE None CPCCo 

200-E-282-
PL-D 

200-E-282-PL-D; Lines 4001, 4002, 4003, and 4004; Lines 

4023 and 4028 connecting to encasement; Process Waste 

Lines from 202-A to 241-AX-151 Diversion Box; 200-E-282-

PL 

A FARMS None CPCCo 

200-E-283-PL 200-E-283-PL; Line 395; Pipeline from 242-A Bldg to 600-

291-PL (TEDF Line) 

A FARMS WRPS WRPS 

200-E-284 200-E-284; Septic Tank East of 241-BY-102 B FARMS TBD WRPS 

200-E-285 200-E-285; 216-A-8 Control Structure; 216-A-8 Sample Pit; 

Sample Pit #2 

A FARMS TBD WRPS 

200-E-286 200-E-286; A Swamp; A-Swamp and Ditch; Original 200 
East Area Powerhouse Effluent Pond; Powerhouse Swamp 

A FARMS TBD WRPS 

200-E-287 200-E-287; Posted Contamination Areas on Pipe Berm east of 

241-A, AN, AX, AY and AZ Tank Farms 

BOE TBD CPCCo 

200-E-288-PL 200-E-288-PL; PC-5000; Pipeline from 242-A Evaporator to 
Liquid Effluent Retention Facility 

BOE WRPS WRPS 

200-E-289-PL 200-E-289-PL; Lines 637, SN-700 and SN-701; Pipelines 

between AP-02D Pit and WTP 

WTP WRPS WRPS 

200-E-29 200-E-29; Unplanned Release from 241-ER-152 Diversion 
Box 

BOE CHPRC WRPS 

200-E-290-PL 200-E-290-PL; Pipeline from 271-CR to 216-C-8 French 

Drain 

C FARM TBD WRPS 

200-E-291-PL 200-E-291-PL; Pipeline from 241-C-106 to 241-AY-102, SN-
200, SL-100, 241-C-106 Sluice Line 

C FARM TBD WRPS 

200-E-291-

PL-A 

200-E-291-PL-A; Pipeline from 241-C-106 to 241-AY-102, 

SN-200, SL-100, 241-C-106 Sluice Line; 200-E-291-PL 

C FARM None CPCCo 

200-E-291-
PL-B 

200-E-291-PL-B; Pipeline from 241-C-106 to 241-AY-102, 
SN-200, SL-100, 241-C-106 Sluice Line; 200-E-291-PL 

A FARMS None CPCCo 

200-E-292 200-E-292; Area of Debris and Subsurface Anomalies on 

Unused Portion of 218-E-10 (aka 200-E-20) 

BOE CHPRC CPCCo 

200-E-293 200-E-293; 2718-E Contaminated Concrete Slab; 2718-E 
Foundation 

BOE CHPRC CPCCo 

200-E-294 200-E-294; 209-E Slab; Demolished 209-E Critical Mass 

Laboratory Building Foundation; Potential Asbestos in Soil 

BOE CHPRC CPCCo 

200-E-295 200-E-295; 272E Potential Asbestos Hazard Site 200E Outer 
Area 

CHPRC CPCCo 

200-E-296 200-E-296; 284E Potential Asbestos Hazard Site 200E Outer 

Area 

CHPRC CPCCo 
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200-E-297 200-E-297; Open Pit Containing Potential Asbestos Transite BOE CHPRC CPCCo 

200-E-298 200-E-298; 2701M Guard House Potential Asbestos in Soil 200E Outer 

Area 

CHPRC CPCCo 

200-E-299 200-E-299; 2902E Potential Asbestos in Soil 200E Outer 
Area 

CHPRC CPCCo 

200-E-3 200-E-3; Paint/Solvent Dump; Toluene Dump Site 200E CHPRC CPCCo 

200-E-30 200-E-30; 221-B Stack Sand Filter; 291-B Sand Filter B PLANT CHPRC CPCCo 

200-E-300 200-E-300; 275-E Potential Asbestos in Soil 200E Outer 

Area 

TBD CPCCo 

200-E-301 200-E-301; 2701EC; 2701-EC Guard House Potential 
Asbestos in Soil 

BOE CHPRC CPCCo 

200-E-302 200-E-302; 2715EC Steam Condensate and Overflow Drain; 

Miscellaneous Stream #224 

Outer Area TBD CPCCo 

200-E-303 200-E-303; PUREX Nitric Acid Line Leak PUREX CHPRC CPCCo 

200-E-304 200-E-304; 218-E-12B Trench 94, Submarine Trench ELF2 TBD CPCCo 

200-E-305-PL 200-E-305-PL; DR311; Drain Line from 241-ER-152 to 241-

ER-311 Catch Tank 

BOE TBD CPCCo 

200-E-306 200-E-306; Radiologically Posted Area West of 216-A-7 BOE TBD CPCCo 

200-E-307 200-E-307; Stabilized Radiological Area Related to 
Contaminated Rabbit Feces at 242-A Building 

A FARMS TBD WRPS 

200-E-308-PL 200-E-308-PL; Grout Facility Feed Line and Excess Water 

Line; GTF Feed Line; SN-621 

A FARMS TBD WRPS 

200-E-309-PL 200-E-309-PL; Neutralized High Level Waste Pipeline V714; 
PUREX NHW Line 

PUREX TBD CPCCo 

200-E-310-PL Primary Radioactive Effluent Transfer Line from WTP to 

LERF 

BOE WRPS WRPS 

200-E-311-PL Backup Radioactive Effluent Transfer Line from WTP to 
LERF; Secondary Line 

BOE WRPS WRPS 

200-E-312 200-E-312; 225BB Underground HEPA Filter Pit; WESF K3 

Ventilation System 

B PLANT TBD CPCCo 

200-E-314 200-E-314; 2101M Burial Ground 200E Outer 
Area 

TBD CPCCo 

200-E-315 200-E-315, 2101M Burn Pit 200EOuter 

Area 

TBD CPCCo 

200-E-316 200-E-316; 2716B Demolished Building Foundation; 
Concrete Slab URMA 

B PLANT TBD CPCCo 

200-E-317 200-E-317; Demolished 217B Building Foundation, Concrete 

Slab URMA 

B PLANT TBD CPCCo 

200-E-318 200-E-318; Demolished 2247B Iron Workers Shop Concrete 
Slab; Posted Fixed Contamination Area 

B PLANT TBD CPCCo 

200-E-319 200-E-319; 292-B Demolished Building Contaminated Slab; 

292-B URMA 

B PLANT TBD CPCCo 

200-E-320 200-E-320; 216-A-1 Sample Pit; Sample Pit 3 BOE TBD CPCCo 

200-E-321 200-E-321; 2716E Demolished Automotive Shop Oil Pit 200E Outer 
Area 

TBD CPCCo 

200-E-32 200-E-32; 226-B Pad East Side 90-Day Waste Accumulation 

Area 

200E CHPRC CPCCo 

200-E-33 200-E-33; PUREX 214-A 90-Day Waste Accumulation Areas PUREX CHPRC CPCCo 

200-E-34 200-E-34; PUREX High Level Waste Room 90-Day Waste 
Accumulation Area 

PUREX CHPRC CPCCo 
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200-E-35 200-E-35; 209-E 90-Day Waste Accumulation Area; 209-EA BOE CHPRC CPCCo 

200-E-36 200-E-36; 241-AZ 90-Day Waste Accumulation Area A FARMS WRPS WRPS 

200-E-39 200-E-39; Hood 32 90-Day Waste Accumulation Area; 

PUREX Room 52 

PUREX CHPRC CPCCo 

200-E-4 200-E-4; 209-E North Dry Well; Critical Mass Laboratory 
Dry Well North; Miscellaneous Stream #730 

BOE CHPRC CPCCo 

200-E-40 200-E-40; PUREX Sample Gallery 90-Day Waste 

Accumulation Area 

PUREX CHPRC CPCCo 

200-E-41 200-E-41; Stabilized Hot Semiworks Area; Strontium Semi-
Works Stabilized Area; UN-216-E-38 

BOE CHPRC CPCCo 

200-E-42 200-E-42; 291-A Release; PUREX Stack Release; UN-216-

E-34 

PUREX CHPRC CPCCo 

200-E-43 200-E-43; Regulated Equipment Storage Area; Tank Car 
Storage Area; TC-4 Spur Tank Car Storage Area 

BOE CHPRC CPCCo 

200-E-44 200-E-44; PUREX Railroad Cut PUREX CHPRC CPCCo 

200-E-45 200-E-45; Contaminated Pump Run-in Caisson; Health 

Instrument Shaft; HI Shaft 

BOE CHPRC CPCCo 

200-E-46 200-E-46; Debris Southeast of 282-E; RCRA Permit General 
Inspection #200EFY96 Item #3 

200E Outer 
Area 

CHPRC CPCCo 

200-E-47 200-E-47; RCRA Permit General Inspection #200EFY96 

Item #7 

BOE CHPRC CPCCo 

200-E-48 200-E-48; RCRA Permit General Inspection #200EFY96 
Item #15 

200E CHPRC CPCCo 

200-E-49 200-E-49; Borrow Pit North of BC Cribs and Trenches 200E CHPRC CPCCo 

200-E-5 200-E-5; 2607-E2; 2607-E2 Septic Tank & Tile Field BOE CHPRC CPCCo 

200-E-50 200-E-50; 284-E Brine Pit; 284-E Salt Dissolving Pit and 
Brine Pump Pit 

200E Outer 
Area 

CHPRC CPCCo 

200-E-51 200-E-51; 284-E Powerhouse Coal Ramp Washdown Pit; 

Miscellaneous Stream #177; 200 East Powerhouse Coal 

Ramp Washdown Pit 

200E Outer 

Area 

CHPRC CPCCo 

200-E-52 200-E-52; 200 East Powerhouse Coal Pile 200E Outer 

Area 

CHPRC CPCCo 

200-E-53 200-E-53; Above Ground Storage Area; Contaminated Zone 

Adjacent to 218-E-12B and 218-E-8; Overground Storage 
Area 

ELF2 CHPRC CPCCo 

200-E-54 200-E-54; Liquid Release to the Environment from PUREX 

Deep Filter Bed #1 

200E CHPRC CPCCo 

200-E-55 200-E-55; Effluent Drain East of 291-B Sand Filter; 
Miscellaneous Stream #322 

B PLANT CHPRC CPCCo 

200-E-56 200-E-56; 241-C Waste Line Leak Adjacent to 201-C; Waste 

Line Leak #1 

BOE CHPRC CPCCo 

200-E-57 200-E-57; 241-C Waste Line Leak East of 201-C; Waste Line 
Leak #2 

BOE CHPRC CPCCo 

200-E-58 200-E-58; 216-A-5 Neutralization Tank; 216-A-5 NU; 270A; 

Tank A5 

PUREX CHPRC CPCCo 

200-E-59 200-E-59; 241-BY-ITS2 Condenser Vessel; 241-BY-ITS2-
TK-1; ITS-2 

B FARMS WRPS WRPS 

200-E-6 200-E-6; Sanitary Sewer Repair and Replacement 2607-E4; 

Septic Tank 

B PLANT CHPRC CPCCo 

200-E-60 200-E-60; 241-BY-ITS2 Heater Flush Tank; 241-BY-ITS2-
TK-2; ITS-2 

B FARMS WRPS WRPS 
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200-E-61 200-E-61; 202A Building Stormwater Runoff; Miscellaneous 

Stream #467 

200E CHPRC CPCCo 

200-E-62 200-E-62; 202A Building Steam Condensate; Injection Well 
(Z); Miscellaneous Stream #71 

PUREX CHPRC CPCCo 

200-E-63 200-E-63; Injection Well (AA); Line #8801 Steam 

Condensate; Miscellaneous Stream #72 

PUREX CHPRC CPCCo 

200-E-64 200-E-64; Injection Well (W); Line #8801 Steam 
Condensate; Miscellaneous Stream #69 

PUREX CHPRC CPCCo 

200-E-65 200-E-65; 202A Building Steam Condensate; Miscellaneous 

Stream #466 Injection Well (R) 

PUREX CHPRC CPCCo 

200-E-67 200-E-67; 202A Building Steam Condensate; Miscellaneous 
Stream #494 

PUREX CHPRC CPCCo 

200-E-68 200-E-68; 291A Control House Steam Condensate; Injection 

Well (L); Miscellaneous Stream #59 

PUREX CHPRC CPCCo 

200-E-69 200-E-69; Injection Well (A); Line #8801 Steam Condensate; 
Miscellaneous Stream #56 

PUREX CHPRC CPCCo 

200-E-7 200-E-7; 2607-EO Septic Tank & Tile Field 200E Outer 

Area 

MSA HMIS 

200-E-70 200-E-70; Injection Well (Q); Line #8801 Steam Condensate; 
Miscellaneous Stream #64 

PUREX CHPRC CPCCo 

200-E-71 200-E-71; Injection Well (O); Line #8801 Steam Condensate; 

Miscellaneous Stream #63 

PUREX CHPRC CPCCo 

200-E-72 200-E-72; Injection Well (G); Line #8801 Steam Condensate; 
Miscellaneous Stream #60 

PUREX CHPRC CPCCo 

200-E-73 200-E-73; Injection Well (M); Line #8801 Steam Condensate; 

Miscellaneous Stream #61 

PUREX CHPRC CPCCo 

200-E-74 200-E-74; Injection Well (N); Line #8801 Steam Condensate; 
Miscellaneous Stream #62 

PUREX CHPRC CPCCo 

200-E-75 200-E-75; Injection Well (B); Line #8801 Steam Condensate; 

Miscellaneous Stream #57 

PUREX CHPRC CPCCo 

200-E-76 200-E-76; Injection Well (U); Line #8801 Steam Condensate; 
Miscellaneous Stream #67 

PUREX CHPRC CPCCo 

200-E-77 200-E-77; Injection Well (S); Line #8801 Steam Condensate; 

Miscellaneous Stream #65 

PUREX CHPRC CPCCo 

200-E-78 200-E-78; Injection Well (Y); Line #8801 Steam Condensate; 
Miscellaneous Stream #70 

PUREX CHPRC CPCCo 

200-E-79 200-E-79; Injection Well (T); Line #8801 Steam Condensate; 

Miscellaneous Stream #66 

PUREX CHPRC CPCCo 

200-E-8 200-E-8; 200 East Trench 94 Diesel Spill 200E CHPRC CPCCo 

200-E8 BPDS 200-E8 BPDS; 218-E-8 Borrow Pit Demolition Site; 218-E8 
BPDS; 218-E-8 BPDS; 200-E Burn Pit Demolition Site; 200-

E8 Borrow Pit Demolition Site 

ELF2 CHPRC CPCCo 

200-E-80 200-E-80; Injection Well (V); Line #8801 Steam Condensate; 
Miscellaneous Stream #68 

PUREX CHPRC CPCCo 

200-E-81 200-E-81; Miscellaneous Stream #533; MO-035 Facility 

Water Valve 

PUREX CHPRC CPCCo 

200-E-82 200-E-82; Miscellaneous Stream #115; Steam Trap 2P; Yard-
MSS-TRP-040 

BOE CHPRC CPCCo 

200-E-84 200-E-84; 202A Building Steam Condensate; Injection Well 

(C); Miscellaneous Stream #58 

PUREX CHPRC CPCCo 

200-E-85 200-E-85; 202A Building Pump Seal Water; Miscellaneous PUREX CHPRC CPCCo 
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Stream #459 

200-E-88 200-E-88; B Plant Yard Steam Condensate; Miscellaneous 

Stream #3 

B PLANT CHPRC CPCCo 

200-E-89 200-E-89; B Plant Yard Steam Condensate; Miscellaneous 
Stream #4 

B PLANT CHPRC CPCCo 

200-E-9 200-E-9; 2607-EN; 2607-EN Septic Tank/Pump Station; 

2727-E Septic System 

200E Outer 

Area 

MSA HMIS 

200-E-90 200-E-90; B Plant Yard Steam Condensate; Miscellaneous 

Stream #5 

B PLANT CHPRC CPCCo 

200-E-91 200-E-91; B Plant Yard Steam Condensate; Miscellaneous 

Stream #6 

B PLANT CHPRC CPCCo 

200-E-92 200-E-92; B Plant Yard Steam Condensate; Miscellaneous 
Stream #7 

B PLANT CHPRC CPCCo 

200-E-93 200-E-93; B Plant Yard Steam Condensate; Miscellaneous 

Stream #8 

B PLANT CHPRC CPCCo 

200-E-94 200-E-94; B Plant Yard Steam Condensate; Miscellaneous 
Stream #9 

BOE CHPRC CPCCo 

200-E-95 200-E-95; 222B Steam Condensate; Miscellaneous Stream 

#308 

BOE CHPRC CPCCo 

200-E-97 200-E-97; 212B Building Steam Condensate; Miscellaneous 
Stream #470 

B PLANT CHPRC CPCCo 

200-E-98 200-E-98; 271B Building Ice Machine Overflow; 

Miscellaneous Stream #490 

B PLANT CHPRC CPCCo 

200-E-99 200-E-99; Miscellaneous Stream #570; Steam Trap 2P-Yard-
MSS-TRP-017 

B PLANT CHPRC CPCCo 

200-N-3 200-N-3; Ballast Pits 600 Outer 

Area 

CHPRC CPCCo 

200-W ADB 200-W ADB; 200-W Ash Disposal Basin 200W Outer 
Area 

CHPRC CPCCo 

200-W ADS 200-W ADS; 200-W Ashpit Demolition Site 200W Outer 

Area 

MSA HMIS 

200-W BP 200-W BP; 200-W Burning Pit; Gravel Pit 34; Pit 34 200W Outer 
Area 

MSA HMIS 

200-W CSLA 200-W CSLA; Construction Surface Laydown Area; Non-

Rad Burial Ground; 200-W Construction Surface Laydown 
Area 

U PLANT CHPRC CPCCo 

200-W PAP 200-W PAP; 200-W Powerhouse Ash Pit 200W Outer 

Area 

CHPRC CPCCo 

200-W PP 200-W PP; 284-W-B; 200 West Powerhouse Ponds; 200-W 
Powerhouse Pond 

200W CHPRC CPCCo 

200-W-1 200-W-1; REDOX Mud Pit West REDOX CHPRC CPCCo 

200-W-10 200-W-10; Grout Wall Test; Item 10 (RCRA General 

Inspection); Lysimeter Test Site near 201-W 

BOW CHPRC CPCCo 

200-W-100-
PL 

200-W-100-PL; Encased Pipeline from 241-UX-154 to 241-
SX-152 and 241-S-151 Diversion Boxes; Lines V762/4853, 

V503/4700, and V505/4701 

U PLANT CHPRC CPCCo 

200-W-100-
PL-A 

200-W-100-PL-A; Encased Pipeline from 241-UX-154 to 
241-SX-152 and 241-S-151 Diversion Boxes; Lines 

V762/4853, V503/4700, and V505/4701; 200-W-100-PL 

U PLANT None CPCCo 

200-W-100-
PL-B 

200-W-100-PL-B; Encased Pipeline from 241-UX-154 to 
241-SX-152 and 241-S-151 Diversion Boxes; Lines 

U PLANT None CPCCo 
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V762/4853, V503/4700, and V505/4701; 200-W-100-PL 

200-W-100-

PL-C 

200-W-100-PL-C; Encased Pipeline from 241-UX-154 to 

241-SX-152 and 241-S-151 Diversion Boxes; Lines 
V762/4853, V503/4700, and V505/4701; 200-W-100-PL 

BOW None CPCCo 

200-W-100-

PL-X 
200-W-100-PL-X; Encased Pipeline from 241-UX-154 to 

241-SX-152 and 241-S-151 Diversion Boxes; Lines 

V762/4853, V503/4700, and V505/4701; 200-W-100-PL; 

200-W-100-PL-A 

S FARMS TBD WRPS 

200-W-101 200-W-101; Contaminated Material West of 216-S-12 Crib REDOX CHPRC CPCCo 

200-W-102-

PL 

200-W-102-PL; Pipeline from Laundry, Powerhouse and 

Shops to 216-U-14 Ditch; 200-W-102 

200W Outer 

Area 

CHPRC CPCCo 

200-W-102-
PL-A 

200-W-102-PL-A; Pipeline from Laundry, Powerhouse and 
Shops to 216-U-14 Ditch; 200-W-102; 200-W-102-PL 

200W Outer 
Area 

None CPCCo 

200-W-102-

PL-B 

200-W-102-PL-B; Pipeline from Laundry, Powerhouse and 

Shops to 216-U-14 Ditch; 200-W-102; 200-W-102-PL 

BOW None CPCCo 

200-W-103 200-W-103; 201-W Concrete Silo 200W CHPRC CPCCo 

200-W-104 200-W-104; 2714-U Building; 2714-U Foundation; UO3 
Storage Warehouse 

U PLANT CHPRC CPCCo 

200-W-105-

PL 

200-W-105-PL; Encased Lines V375, V376, V382, 4877, 

4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 
4855, 4854, 4860, 4853; Encased Transfer Line between 241-

UX-154 Diversion Box and 241-TX-155-Diversion Box and 

between 241-UX-154 Diversion Box  

U PLANT CHPRC CPCCo 

200-W-105-
PL-B 

200-W-105-PL-B; Encased Lines V375, V376, V382, 4877, 
4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 

4855, 4854, 4860, 4853; Encased Transfer Line between 241-
UX-154 Diversion Box and 241-TX-155 Diversion Box and 

between 241-UX-154 Diversion Box 

U PLANT None CPCCo 

200-W-105-
PL-C 

200-W-105-PL-C; Encased Lines V375, V376, V382, 4877, 
4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 

4855, 4854, 4860, 4853; Encased Transfer Line between 241-

UX-154 Diversion Box and 241-TX-155 Diversion Box and 
between 241-UX-154 Diversion Box 

BOW None CPCCo 

200-W-105-

PL-X 

200-W-105-PL-X; Encased Lines V375, V376, V382, 4877, 

4851 and 4859/4703, 4878, 4857, 4876, 4702, 4701, 4700, 
4855, 4854, 4860, 4853; Encased Transfer Line between 241-

UX-154 Diversion Box and 241-TX-155 Diversion Box and 
between 241-UX-154 Diversion Box 

Not Available TBD CPCCo 

200-W-106 200-W-106; Soil Contamination Area Adjacent to 200-W-55 

Dump Site 

BOW CHPRC CPCCo 

200-W-107 200-W-107; 222-U Building Stormwater Runoff; 
Miscellaneous Stream #685 

200W CHPRC CPCCo 

200-W-108 200-W-108; 222-U Building Stormwater Runoff; 

Miscellaneous Stream #687 

200W CHPRC CPCCo 

200-W-109 200-W-109; 222-U Building Stormwater Runoff; 
Miscellaneous Stream #521 

200W CHPRC CPCCo 

200-W-11 200-W-11; Concrete Foundation South of 241-S; S-Farm 

Foundation and Dump Site 

BOW CHPRC CPCCo 

200-W-110 200-W-110; 222-U Stormwater Run Off; Miscellaneous 
Stream #393 

200W CHPRC CPCCo 

200-W-111 200-W-111; 222-U Building Stormwater Runoff; 200W CHPRC CPCCo 
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Miscellaneous Stream #394 

200-W-112 200-W-112; Miscellaneous Stream #52; Steam Condensate U PLANT CHPRC CPCCo 

200-W-113 200-W-113; Miscellaneous Stream #54; North Steam Pit U PLANT CHPRC CPCCo 

200-W-114 200-W-114; Miscellaneous Stream #55 U PLANT CHPRC CPCCo 

200-W-115 200-W-115; Miscellaneous Stream #138; Steam Condensate 

MSS-TRP-003, -063 

200W Outer 

Area 

CHPRC CPCCo 

200-W-116 200-W-116; Miscellaneous Stream #139; Steam Condensate 

MSS-TRP-004 

U PLANT CHPRC CPCCo 

200-W-117 200-W-117; Miscellaneous Stream #140; Steam Condensate 

MSS-TRP-005 

U PLANT CHPRC CPCCo 

200-W-118 200-W-118; Miscellaneous Stream #141; Steam Condensate 

MSS-TRP-006 

U PLANT CHPRC CPCCo 

200-W-119 200-W-119; Miscellaneous Stream #142; Steam Trap 007 U PLANT CHPRC CPCCo 

200-W-12 200-W-12; 201-W Soil Mound and Plastic Pipe BOW CHPRC CPCCo 

200-W-120 200-W-120; Miscellaneous Steam Trap 008; Miscellaneous 
Stream #143 

U PLANT CHPRC CPCCo 

200-W-121 200-W-121; Miscellaneous Steam Trap 009; Miscellaneous 

Stream #144 

U PLANT CHPRC CPCCo 

200-W-122 200-W-122; Miscellaneous Steam Trap 014; Miscellaneous 
Stream #145 

U PLANT CHPRC CPCCo 

200-W-123 200-W-123; Gravel Pit 35 200W CHPRC CPCCo 

200-W-124 200-W-124; PFP Stormwater Pond; Z-9 Pond 200W CHPRC CPCCo 

200-W-125-

PL 

200-W-125-PL; 216-Z-1 Ditch Replacement Pipeline PFP CHPRC CPCCo 

200-W-125-
PL-A 

200-W-125-PL-A; 216-Z-1 Ditch Replacement Pipeline; 200-
W-125-PL 

PFP None CPCCo 

200-W-125-

PL-B 

200-W-125-PL-B; 216-Z-1 Ditch Replacement Pipeline; 200-

W-125-PL 

PFP None CPCCo 

200-W-126 200-W-126; Tank Farm Vertical Storage Units; Vertical 
Storage Units West of 241-T Tank Farm 

T FARMS WRPS WRPS 

200-W-127 200-W-127; Surface Stabilized Area East of UPR-200-W-

29/UPR-200-W-97 (UN-216-W-5) 

BOW CHPRC CPCCo 

200-W-128 200-W-128; Underground Radioactive Material Area East of 
218-W-4A 

WLF CHPRC CPCCo 

200-W-129-

PL 

200-W-129-PL; Encased Pipeline from 241-T-151 and 241-

T-152 to 241-TX-155 Diversion Box; Lines V399, V405, and 

V411 

T FARMS CHPRC WRPS 

200-W-129-

PL-B 

200-W-129-PL-B; Encased Pipeline from 241-T-151 and 

241-T-152 to 241-TX-155 Diversion Box; Lines V399, V405, 

and V411; 200-W-129-PL 

T FARMS None CPCCo 

200-W-129-
PL-C 

200-W-129-PL-C; Encased Pipeline from 241-T-151 and 
241-T-152 to 241-TX-155 Diversion Box; Lines V399, V405, 

and V411; 200-W-129-PL 

BOW None CPCCo 

200-W-129-
PL-D 

200-W-129-PL-D; Encased Pipeline from 241-T-151 and 
241-T-152 to 241-TX-155 Diversion Box; Lines V399, V405, 

and V411; 200-W-129-PL 

BOW None CPCCo 

200-W-13 200-W-13; 2713-WB Green Hut Complex; Regulated Vehicle 
Maintenance Shop Parking Areas 

BOW CHPRC WRPS 

200-W-130-

PL 
200-W-130-PL; Lines V445, V663, V601, and V416 and 

Spare Lines V662, V663, V682, and V683; Pipelines from 

T FARMS CHPRC WRPS 
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241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 

Diversion Box 

200-W-130-

PL-A 

200-W-130-PL-A; Lines V445, V663, V601, and V416 and 

Spare Lines V662, V663, V682, and V683; Pipelines from 
241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 

Diversion Box; 200-W-130-PL 

BOW None CPCCo 

200-W-130-
PL-B 

200-W-130-PL-B; Lines V445, V663, V601, and V416 and 
Spare Lines V662, V663, V682, and V683; Pipelines from 
241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 
Diversion Box; 200-W-130-PL 

BOW None CPCCo 

200-W-130-
PL-C 

200-W-130-PL-C; Lines V445, V663, V601, and V416 and 
Spare Lines V662, V663, V682, and V683; Pipelines from 
241-T-151 and 241-T-152 Diversion Boxes to 241-U-151 
Diversion Box; 200-W-130-PL 

T FARMS None CPCCo 

200-W-131-
PL 

200-W-131-PL; Line V601, Line V416; Spur from 241-T-152 
to 241-TX-153 and 241-U-151 

T FARMS CHPRC WRPS 

200-W-131-
PL-A 

200-W-131-PL-A; Line V601, Line V416; Spur from 241-T-
152 to 241-TX-153 and 241-U-151; 200-W-131-PL 

BOW None CPCCo 

200-W-131-

PL-B 

200-W-131-PL-B; Line V601, Line V416; Spur from 241-T-

152 to 241-TX-153 and 241-U-151; 200-W-131-PL 

BOW None CPCCo 

200-W-131-
PL-C 

200-W-131-PL-C; Line V601, Line V416; Spur from 241-T-
152 to 241-TX-153 and 241-U-151; 200-W-131-PL 

T FARMS None CPCCo 

200-W-132-

PL 

200-W-132-PL; Pipelines from 221-T to 241-T-151 and 241-

T-152; V653, V654, V667, V668, V669, V706, and V707 

T PLANT CHPRC WRPS 

200-W-132-
PL-A 

200-W-132-PL-A; Pipelines from 221-T to 241-T-151 and 
241-T-152; V653, V654, V667, V668, V669, V706, and 

V707; 200-W-132-PL 

T PLANT None CPCCo 

200-W-132-

PL-B 

200-W-132-PL-B; Pipelines from 221-T to 241-T-151 and 

241-T-152; V653, V654, V667, V668, V669, V706, and 
V707; 200-W-132-PL 

T PLANT None CPCCo 

200-W-132-

PL-C 

200-W-132-PL-C; Pipelines from 221-T to 241-T-151 and 

241-T-152; V653, V654, V667, V668, V669, V706, and 
V707; 200-W-132-PL 

BOW None CPCCo 

200-W-132-

PL-D 

200-W-132-PL-D; Pipelines from 221-T to 241-T-151 and 

241-T-152; V653, V654, V667, V668, V669, V706, and 
V707; 200-W-132-PL 

T FARMS None CPCCo 

200-W-133-

PL 

200-W-133-PL; V682 Spare Line 200W CHPRC CPCCo 

200-W-134-
PL 

200-W-134-PL; V683 Spare Line 200W CHPRC CPCCo 

200-W-135-

PL 

200-W-135-PL; Spare Line; V662 200W CHPRC CPCCo 

200-W-136 200-W-136; Demolished 224-U, 224-UA, 203-U, 203-UX, 
222-U; Posted Underground Radioactive Material Area; 

Potential Asbestos in Soil 

U PLANT CHPRC CPCCo 

200-W-137-
PL 

200-W-137-PL; Line V533; Pipeline from 241-S-151 
Diversion Box to 216-S-1 & 2 Cribs 

S FARMS CHPRC CPCCo 

200-W-137-

PL-A 

200-W-137-PL-A; Line V533; Pipeline from 241-S-151 

Diversion Box to 216-S-1 & 2 Cribs; 200-W-137-PL 

REDOX None CPCCo 

200-W-137-
PL-B 

200-W-137-PL-B; Line V533; Pipeline from 241-S-151 
Diversion Box to 216-S-1 & 2 Cribs; 200-W-137-PL 

S FARMS None CPCCo 

200-W-138- 200-W-138-PL; Pipeline from 240-S-151 to 216-S-7 Crib; REDOX CHPRC CPCCo 
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PL V547 

200-W-138-

PL-A 

200-W-138-PL-A; Pipeline from 240-S-151 to 216-S-7 Crib; 

V547; 200-W-138-PL 

REDOX None CPCCo 

200-W-138-
PL-B 

200-W-138-PL-B; Pipeline from 240-S-151 to 216-S-7 Crib; 
V547; 200-W-138-PL 

REDOX None CPCCo 

200-W-139-

PL 

200-W-139-PL; Pipeline from 200-W-138-PL to 216-S-9 

Crib; V547 

REDOX CHPRC CPCCo 

200-W-139-
PL-A 

200-W-139-PL-A; Pipeline from 200-W-138-PL to 216-S-9 
Crib; V547; 200-W-139-PL 

REDOX None CPCCo 

200-W-139-

PL-B 

200-W-139-PL-B; Pipeline from 200-W-138-PL to 216-S-9 

Crib; V547; 200-W-139-PL 

BOW None CPCCo 

200-W-14 200-W-14; 200 West Heavy Equipment Storage Area BOW CHPRC CPCCo 

200-W-140-
PL 

200-W-140-PL; Pipeline from 292-T (200-W-40) to 216-T-8 
Crib via 200-W-142-PL 

T PLANT CHPRC CPCCo 

200-W-140-

PL-A 

200-W-140-PL-A; Pipeline from 292-T (200-W-40) to 216-

T-8 Crib via 200-W-142-PL; 200-W-140-PL 

T PLANT None CPCCo 

200-W-140-
PL-B 

200-W-140-PL-B; Pipeline from 292-T (200-W-40) to 216-T-
8 Crib via 200-W-142-PL; 200-W-140-PL 

T PLANT None CPCCo 

200-W-141-

PL 

200-W-141-PL; Pipeline Connecting 200-W-139-PL Pipeline 

to 216-S-23 Crib; V547 

BOW CHPRC CPCCo 

200-W-142-
PL 

200-W-142-PL; Pipeline from 222-T to 216-T-8 Crib T PLANT CHPRC CPCCo 

200-W-142-

PL-A 

200-W-142-PL-A; Pipeline from 222-T to 216-T-8 Crib; 200-

W-142-PL 

T PLANT None CPCCo 

200-W-142-
PL-B 

200-W-142-PL-B; Pipeline from 222-T to 216-T-8 Crib; 200-
W-142-PL 

T PLANT None CPCCo 

200-W-143-

PL 

200-W-143-PL; Encased Pipeline from 241-TX-154 

Diversion Box to 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 

and V393 and two short stub lines (V390 and V386) 

T PLANT CHPRC WRPS 

200-W-143-
PL-A 

200-W-143-PL-A; Encased Pipeline from 241-TX-154 
Diversion Box to 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 
and V393 and two short stub lines (V390 and V386); 200-W-
143-PL 

T PLANT None CPCCo 

200-W-143-
PL-B 

200-W-143-PL-B; Encased Pipeline from 241-TX-154 
Diversion Box to 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 
and V393 and two short stub lines (V390 and V386); 200-W-
143-PL 

T PLANT None CPCCo 

200-W-143-
PL-C 

200-W-143-PL-C; Encased Pipeline from 241-TX-154 
Diversion Box to 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 
and V393 and two short stub lines (V390 and V386); 200-W-
143-PL 

BOW None CPCCo 

200-W-143-
PL-D 

200-W-143-PL-D; Encased Pipeline from 241-TX-154 
Diversion Box to 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V383, V384, V385, V387, V388, V391, V392, 
and V393 and two short stub lines (V390 and V386); 200-W-
143-PL 

BOW None CPCCo 

200-W-144 200-W-144; Room 4E 222-S Laboratory TSD REDOX WRPS WRPS 
200-W-145 200-W-145; Hidden Wells South of U-Plant; U Plant Dry 

Wells 
200W CHPRC CPCCo 
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200-W-146-

PL 

200-W-146-PL; Pipeline from 293-S to 216-S-22 Crib REDOX CHPRC CPCCo 

200-W-147-
PL 

200-W-147-PL; Pipeline from 207-SL to 216-S-19 Pond BOE CHPRC CPCCo 

200-W-147-

PL-A 

200-W-147-PL-A; Portion of 200-W-147-PL Pipeline in the 

Central Plateau Outer Area 

600 Outer 

Area 

TBD CPCCo 

200-W-147-
PL-B 

200-W-147-PL-B; Portion of Pipeline in the 200 West Inner 
Area 

BOW CHPRC CPCCo 

200-W-147-

PL-C 

200-W-147-PL-C; Pipeline from 207-SL to 216-S-19 Pond; 

200-W-147-PL 

REDOX None CPCCo 

200-W-148-
PL 

200-W-148-PL; 216-S-26 Crib Pipeline 200W Outer 
Area 

CHPRC CPCCo 

200-W-149-

PL 

200-W-149-PL; Pipelines Related to 216-S-20 Crib REDOX CHPRC CPCCo 

200-W-15 200-W-15; S Plant Project W-087 Hexone Discovery REDOX CHPRC CPCCo 

200-W-150-
PL 

200-W-150-PL; Pipelines Associated with 216-S-13 Crib REDOX CHPRC CPCCo 

200-W-150-

PL-A 

200-W-150-PL-A; Pipelines Associated with 216-S-13 Crib; 

200-W-150-PL 

REDOX None CPCCo 

200-W-150-
PL-B 

200-W-150-PL-B; Pipelines Associated with 216-S-13 Crib; 
200-W-150-PL 

REDOX None CPCCo 

200-W-151-

PL 

200-W-151-PL; 200-W-42 Pipe Remaining Under 16th Street U PLANT CHPRC CPCCo 

200-W-151-
PL-A 

200-W-151-PL-A; 200-W-42 Pipe Remaining Under 16th 
Street; 200-W-151-PL 

U PLANT None CPCCo 

200-W-151-

PL-B 

200-W-151-PL-B; 200-W-42 Pipe Remaining Under 16th 

Street; 200-W-151-PL 

U PLANT None CPCCo 

200-W-152-
PL 

200-W-152-PL; Pipeline from 202-S to 2904-S-170 Control 
Structure and 216-S-17 Pond; REDOX Process Sewer 

REDOX CHPRC CPCCo 

200-W-152-

PL-A 

200-W-152-PL-A; Pipeline from 202-S to 2904-S-170 

Control Structure and 216-S-17 Pond; REDOX Process 
Sewer; 200-W-152-PL 

REDOX None CPCCo 

200-W-152-

PL-B 

200-W-152-PL-B; Pipeline from 202-S to 2904-S-170 

Control Structure and 216-S-17 Pond; REDOX Process 
Sewer; 200-W-152-PL 

REDOX None CPCCo 

200-W-152-

PL-C 

200-W-152-PL-C; Pipeline from 202-S to 2904-S-170 

Control Structure and 216-S-17 Pond; REDOX Process 

Sewer; 200-W-152-PL 

REDOX None CPCCo 

200-W-152-

PL-D 

200-W-152-PL-D; Pipeline from 202-S to 2904-S-170 

Control Structure and 216-S-17 Pond; REDOX Process 

Sewer; 200-W-152-PL 

BOW None CPCCo 

200-W-153-
PL 

200-W-153-PL; Steel Pipeline from 240-S-151 Diversion 
Box to the 2904-S-172 and 2904-S-171 Control Structures via 

200-W-212-PL 

REDOX CHPRC CPCCo 

200-W-153-
PL-A 

200-W-153-PL-A; Steel Pipeline from 240-S-151 Diversion 
Box to the 2904-S-172 and 2904-S-171 Control Structures via 

200-W-212-PL; 200-W-153-PL 

REDOX None CPCCo 

200-W-153-
PL-B 

200-W-153-PL-B; Steel Pipeline from 240-S-151 Diversion 
Box to the 2904-S-172 and 2904-S-171 Control Structures via 

200-W-212-PL; 200-W-153-PL 

REDOX None CPCCo 

200-W-153- 200-W-153-PL-C; Steel Pipeline from 240-S-151 Diversion BOW None CPCCo 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT         SECTION J 
CONTRACT NO. 89303320DEM000031        MOD P00024 

J-13-56 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

PL-C Box to the 2904-S-172 and 2904-S-171 Control Structures via 

200-W-212-PL; 200-W-153-PL 

200-W-154-
PL 

200-W-154-PL; Pipeline from 200-W-152-PL to 216-S-5 
Crib 

BOW CHPRC CPCCo 

200-W-155-

PL 

200-W-155-PL; Pipeline from 2904-S-160 Control Structure 

to 216-S-16 Ditch 

200W  TBD CPCCo 

200-W-155-
PL-A 

200-W-155-PL-A; Portion of 200-W-155-PL Pipeline in the 
Outer Area 

200W Outer 
Area 

CHPRC CPCCo 

200-W-155-

PL-B 

200-W-155-PL-B; Portion of Pipeline 200-W-155-PL that is 

located in the Central Plateau Inner Area 

BOW CHPRC CPCCo 

200-W-156-
PL 

200-W-156-PL; 216-S-6 Crib Pipeline; Pipeline from 200-W-
155-PL to the 2904-S-171 Control Structure 

BOW CHPRC CPCCo 

200-W-157-

PL 

200-W-157-PL; Pipeline from 202-S to 200-W-152-PL and 

216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 
Sewer; REDOX Chemical Sewer 

REDOX CHPRC CPCCo 

200-W-157-

PL-A 

200-W-157-PL-A; Pipeline from 202-S to 200-W-152-PL and 

216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 

Sewer; REDOX Chemical Sewer; 200-W-157-PL 

REDOX None CPCCo 

200-W-157-

PL-B 

200-W-157-PL-B; Pipeline from 202-S to 200-W-152-PL and 

216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 

Sewer; REDOX Chemical Sewer; 200-W-157-PL 

REDOX None CPCCo 

200-W-157-
PL-C 

200-W-157-PL-C; Pipeline from 202-S to 200-W-152-PL and 
216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 

Sewer; REDOX Chemical Sewer; 200-W-157-PL 

REDOX None CPCCo 

200-W-157-
PL-D 

200-W-157-PL-D; Pipeline from 202-S to 200-W-152-PL and 
216-S-10 Ditch; Pipeline from 205-S to REDOX Chemical 

Sewer; REDOX Chemical Sewer; 200-W-157-PL 

BOW None CPCCo 

200-W-158-
PL 

200-W-158-PL; Pipeline from 293-S to 200-W-152-PL REDOX CHPRC CPCCo 

200-W-158-

PL-A 

200-W-158-PL-A; Pipeline from 293-S to 200-W-152-PL; 

200-W-158-PL 

REDOX None CPCCo 

200-W-158-
PL-B 

200-W-158-PL-B; Pipeline from 293-S to 200-W-152-PL; 
200-W-158-PL 

REDOX None CPCCo 

200-W-159-

PL 

200-W-159-PL; Cooling Water Lines from 241-SX-401 and 

241-SX-402 to 216-U-10 Pond 

S FARMS TBD CPCCo 

200-W-159-
PL-B 

200-W-159-PL-B; Cooling Water Lines from 241-SX-401 
and 241-SX-402 to 216-U-10 Pond; 200-W-159-PL 

S FARMS None CPCCo 

200-W-159-

PL-C 

200-W-159-PL-C; Cooling Water Lines from 241-SX-401 

and 241-SX-402 to 216-U-10 Pond; 200-W-159-PL 

BOW None CPCCo 

200-W-159-
PL-D 

200-W-159-PL-D; Cooling Water Lines from 241-SX-401 
and 241-SX-402 to 216-U-10 Pond; 200-W-159-PL 

Outer Area None CPCCo 

200-W-16 200-W-16; 292-T Underground Tanks; 292-TK-1; 292-TK-2 T PLANT CHPRC CPCCo 

200-W-160-

PL 

200-W-160-PL; Pipeline from 241-SX-401 and 241-SX-402 

to 216-S-21 Crib 

S FARMS TBD CPCCo 

200-W-160-
PL-B 

200-W-160-PL-B; Pipeline from 241-SX-401 and 241-SX-
402 to 216-S-21 Crib; 200-W-160-PL 

S FARMS None CPCCo 

200-W-160-

PL-C 

200-W-160-PL-C; Pipeline from 241-SX-401 and 241-SX-

402 to 216-S-21 Crib; 200-W-160-PL 

BOW None CPCCo 

200-W-161-
PL 

200-W-161-PL; Line 557; Pipeline from 242-S to 216-S-25 
Crib 

S FARMS TBD CPCCo 

200-W-161- 200-W-161-PL-B; Line 557; Pipeline from 242-S to 216-S-25 S FARMS None CPCCo 
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PL-B Crib; 200-W-161-PL 

200-W-161-

PL-C 

200-W-161-PL-C; Line 557; Pipeline from 242-S to 216-S-25 

Crib; 200-W-161-PL 

BOW None CPCCo 

200-W-162-
PL 

200-W-162-PL; Pipeline from 241-SX-701 to 216-SX-2 Crib S FARMS TBD CPCCo 

200-W-163-

PL 

200-W-163-PL; T Plant Process Sewer; 18-Inch 221-T 

Process Sewer Pipeline 

T PLANT CHPRC CPCCo 

200-W-163-
PL-A 

200-W-163-PL-A; T Plant Process Sewer; 18-Inch 221-T 
Process Sewer Pipeline; 200-W-163-PL 

T PLANT None CPCCo 

200-W-163-

PL-B 

200-W-163-PL-B; T Plant Process Sewer; 18-Inch 221-T 

Process Sewer Pipeline; 200-W-163-PL 

T PLANT None CPCCo 

200-W-163-
PL-C 

200-W-163-PL-C; T Plant Process Sewer; 18-Inch 221-T 
Process Sewer Pipeline; 200-W-163-PL 

BOW None CPCCo 

200-W-163-

PL-D 

200-W-163-PL-D; T Plant Process Sewer; 18-Inch 221-T 

Process Sewer Pipeline; 200-W-163-PL 

T FARMS None CPCCo 

200-W-164-
PL 

200-W-164-PL; Pipeline from 207-T Retention Basin to the 
216-T-4 Ditch 

T FARMS CHPRC CPCCo 

200-W-164-

PL-A 

200-W-164-PL-A; Pipeline from 207-T Retention Basin to 

the 216-T-4 Ditch; 200-W-164-PL 

BOW None CPCCo 

200-W-164-
PL-B 

200-W-164-PL-B; Pipeline from 207-T Retention Basin to 
the 216-T-4 Ditch; 200-W-164-PL 

T FARMS None CPCCo 

200-W-165-

PL 

200-W-165-PL; Pipeline from Tank 241-TX-112 to 207-T 

Retention Basin 

T FARMS TBD CPCCo 

200-W-165-
PL-A 

200-W-165-PL-A; Pipeline from Tank 241-TX-112 to 207-T 
Retention Basin; 200-W-165-PL 

BOW None CPCCo 

200-W-165-

PL-B 

200-W-165-PL-B; Pipeline from Tank 241-TX-112 to 207-T 

Retention Basin; 200-W-165-PL 

BOW None CPCCo 

200-W-165-
PL-C 

200-W-165-PL-C; Pipeline from Tank 241-TX-112 to 207-T 
Retention Basin; 200-W-165-PL 

T FARMS None CPCCo 

200-W-166-

PL 

200-W-166-PL; Pipeline from 242-T Evaporator Building to 

the 207-T Retention Basin 

T FARMS CHPRC CPCCo 

200-W-166-
PL-A 

200-W-166-PL-A; Pipeline from 242-T Evaporator Building 
to the 207-T Retention Basin; 200-W-166-PL 

BOW None CPCCo 

200-W-166-

PL-B 

200-W-166-PL-B; Pipeline from 242-T Evaporator Building 

to the 207-T Retention Basin; 200-W-166-PL 

T FARMS None CPCCo 

200-W-167-
PL 

200-W-167-PL; Pipeline from 242-T Evaporator to 207-T 
Retention Basin 

T FARMS CHPRC CPCCo 

200-W-167-

PL-A 

200-W-167-PL-A; Pipeline from 242-T Evaporator to 207-T 

Retention Basin; 200-W-167-PL 

BOW None CPCCo 

200-W-167-
PL-B 

200-W-167-PL-B; Pipeline from 242-T Evaporator to 207-T 
Retention Basin; 200-W-167-PL 

BOW None CPCCo 

200-W-167-

PL-C 

200-W-167-PL-C; Pipeline from 242-T Evaporator to 207-T 

Retention Basin; 200-W-167-PL 

T FARMS None CPCCo 

200-W-168-
PL 

200-W-168-PL; Pipelines from 241-U-110 Tank to 216-U-3 
Crib and 216-U-14 Ditch 

U FARM TBD CPCCo 

200-W-168-

PL-A 

200-W-168-PL-A; Pipelines from 241-U-110 Tank to 216-U-

3 Crib and 216-U-14 Ditch; 200-W-168-PL 

BOW None CPCCo 

200-W-168-
PL-B 

200-W-168-PL-B; Pipelines from 241-U-110 Tank to 216-U-
3 Crib and 216-U-14 Ditch; 200-W-168-PL 

U FARM None WRPS 

200-W-169-

PL 

200-W-169-PL; Pipeline Between 216-U-10 Pond and 216-

U-11 Overflow 

200W Outer 

Area 

CHPRC CPCCo 
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200-W-17 200-W-17; S Plant Project W-087 Aluminum Silicate 

Discovery 

REDOX CHPRC CPCCo 

200-W-170-
PL 

200-W-170-PL; 216-U-16 Crib Pipeline U PLANT CHPRC CPCCo 

200-W-171 200-W-171; 200-W-219-PL Line Leak; Leak from 234-5Z 

Pipe Trench to 241-Z Tank D-6 

PFP CHPRC CPCCo 

200-W-172 200-W-172; Liquid Leaking from Drain Laterals Below 234-
5Z Floor Slab 

PFP CHPRC CPCCo 

200-W-173-

PL 

200-W-173-PL; 216-T-33 Crib Pipeline; Pipeline from 2706-

T to 216-T-33 Crib 

T PLANT CHPRC CPCCo 

200-W-174-
PL 

200-W-174-PL; 216-Z-1A Modified Pipeline; Lines 1035 and 
1036; Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 Crib 

PFP CHPRC CPCCo 

200-W-174-

PL-A 

200-W-174-PL-A; 216-Z-1A Modified Pipeline; Lines 1035 

and 1036; Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 
Crib; 200-W-174-PL 

PFP None CPCCo 

200-W-174-

PL-B 

200-W-174-PL-B; 216-Z-1A Modified Pipeline; Lines 1035 

and 1036; Pipelines from 234-5Z to 216-Z-1A and 216-Z-18 

Crib; 200-W-174-PL 

PFP None CPCCo 

200-W-175-

PL 

200-W-175-PL; Line V681; Pipeline to Route Waste from 

241-T-112 to 216-TY-201 Flush Tank and 216-T-26, 216-T-

27 and 216-T-28 Cribs 

T FARMS TBD CPCCo 

200-W-175-
PL-B 

200-W-175-PL-B; Line V681; Pipeline to Route Waste from 
241-T-112 to 216-TY-201 Flush Tank and 216-T-26, 216-T-

27 and 216-T-28 Cribs; 200-W-175-PL 

T FARMS None CPCCo 

200-W-175-
PL-C 

200-W-175-PL-C; Line V681; Pipeline to Route Waste from 
241-T-112 to 216-TY-201 Flush Tank and 216-T-26, 216-T-

27 and 216-T-28 Cribs; 200-W-175-PL 

BOW None CPCCo 

200-W-176-
PL 

200-W-176-PL; Encased Transfer Lines Between 241-TX-
153 Diversion Box and 241-TX-155 Diversion Box; Lines 

V396, V397, V401, V403, V407, V409, and V413 

T FARMS CHPRC CPCCo 

200-W-176-
PL-A 

200-W-176-PL-A; Encased Transfer Lines Between 241-TX-

153 Diversion Box and 241-TX-155 Diversion Box; Lines 

V396, V397, V401, V403, V407, V409, and V413; 200-W-

176-PL 

T FARMS None CPCCo 

200-W-176-

PL-B 

200-W-176-PL-B; Encased Transfer Lines Between 241-TX-

153 Diversion Box and 241-TX-155 Diversion Box; Lines 

V396, V397, V401, V403, V407, V409, and V413; 200-W-

176-PL 

BOW None CPCCo 

200-W-176-

PL-C 
200-W-176-PL-C; Encased Transfer Lines Between 241-TX-

153 Diversion Box and 241-TX-155 Diversion Box; Lines 

V396, V397, V401, V403, V407, V409, and V413; 200-W-

176-PL 

BOW None CPCCo 

200-W-177-

PL 

200-W-177-PL; Direct Buried Tank Farm Lines Between 

241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 
V7616 and V7653 

T FARMS CHPRC CPCCo 

200-W-177-

PL-A 

200-W-177-PL-A; Direct Buried Tank Farm Lines Between 

241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 

V7616 and V7653; 200-W-177-PL 

T FARMS None CPCCo 

200-W-177-

PL-B 

200-W-177-PL-B; Direct Buried Tank Farm Lines Between 

241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 

BOW None CPCCo 
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V7616 and V7653; 200-W-177-PL 

200-W-177-

PL-C 

200-W-177-PL-C; Direct Buried Tank Farm Lines Between 

241-TXR-151 and 241-TX-155 Diversion Boxes; Lines 
V7616 and V7653; 200-W-177-PL 

BOW None CPCCo 

200-W-178-

PL 

200-W-178-PL; Lines HSW-202 and HSW-203; Pipeline 

from 241-Z to 244-TX DCRT 

T FARMS CHPRC CPCCo 

200-W-178-
PL-A 

200-W-178-PL-A; Lines HSW-202 and HSW-203; Pipeline 
from 241-Z to 244-TX DCRT; 200-W-178-PL 

PFP None CPCCo 

200-W-178-

PL-B 

200-W-178-PL-B; Lines HSW-202 and HSW-203; Pipeline 

from 241-Z to 244-TX DCRT; 200-W-178-PL 

PFP None CPCCo 

200-W-178-
PL-C 

200-W-178-PL-C; Lines HSW-202 and HSW-203; Pipeline 
from 241-Z to 244-TX DCRT; 200-W-178-PL 

T FARMS None CPCCo 

200-W-179-

PL 

200-W-179-PL; Lines SL100, SL101, SN216/281 and 

DR327; Pipelines Between 241-S-152 Diversion Box and 
241-U Tank Farm 

U FARM CHPRC CPCCo 

200-W-179-

PL-A 

200-W-179-PL-A; Lines SL100, SL101, SN216/281 and 

DR327; Pipelines Between 241-S-152 Diversion Box and 

241-U Tank Farm; 200-W-179-PL 

S FARMS None CPCCo 

200-W-179-

PL-B 

200-W-179-PL-B; Lines SL100, SL101, SN216/281 and 

DR327; Pipelines Between 241-S-152 Diversion Box and 

241-U Tank Farm; 200-W-179-PL 

BOW None CPCCo 

200-W-179-
PL-C 

200-W-179-PL-C; Lines SL100, SL101, SN216/281 and 
DR327; Pipelines Between 241-S-152 Diversion Box and 

241-U Tank Farm; 200-W-179-PL 

U FARM None CPCCo 

200-W-18 200-W-18; S Plant Project W-087 Aluminum Oxide 
Discovery 

REDOX CHPRC CPCCo 

200-W-180-

PL 

200-W-180-PL; Pipelines from 221-T to 216-T-1 Ditch T PLANT CHPRC CPCCo 

200-W-181-
PL 

200-W-181-PL; Lines V426, V427 and V428/V461; Transfer 
Lines Between 241-U-152 and 241-U-153 Diversion Boxes 

U FARM TBD CPCCo 

200-W-181-

PL-A 

200-W-181-PL-A; Lines V426, V427 and V428/V461; 

Transfer Lines Between 241-U-152 and 241-U-153 Diversion 
Boxes; 200-W-181-PL 

BOW None CPCCo 

200-W-181-

PL-B 

200-W-181-PL-B; Lines V426, V427 and V428/V461; 

Transfer Lines Between 241-U-152 and 241-U-153 Diversion 
Boxes; 200-W-181-PL 

U FARM None WRPS 

200-W-182-

PL 

200-W-182-PL; Encased Transfer Lines Between 241-U-152 

Diversion Box and 241-TX-152 and 241-TX-155 Diversion 
Boxes; Lines V398, V404, and V410 

BOW CHPRC CPCCo 

200-W-183-

PL 

200-W-183-PL; Lines V422/V452 and V421/V453; Transfer 

Lines Between 241-U-151 and 241-U-152 Diversion Boxes 

BOW TBD CPCCo 

200-W-184-
PL 

200-W-184-PL; Drain Lines from 241-U-151, 241-U-152, 
and 241-U-153 Diversion Boxes to 241-U-301 Catch Tank; 

Line V478 

U FARM TBD CPCCo 

200-W-184-

PL-A 

200-W-184-PL-A; Drain Lines from 241-U-151, 241-U-152, 

and 241-U-153 Diversion Boxes to 241-U-301 Catch Tank; 
Line V478; 200-W-184-PL 

BOW None CPCCo 

200-W-184-

PL-B 

200-W-184-PL-B; Drain Lines from 241-U-151, 241-U-152, 

and 241-U-153 Diversion Boxes to 241-U-301 Catch Tank; 
Line V478; 200-W-184-PL 

U FARM None CPCCo 

200-W-185- 200-W-185-PL; Lines V450 and V451; Transfer Lines U FARM TBD CPCCo 
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PL Between 241-U-151 and 241-U-153 Diversion Boxes 

200-W-185-

PL-A 

200-W-185-PL-A; Lines V450 and V451; Transfer Lines 

Between 241-U-151 and 241-U-153 Diversion Boxes; 200-
W-185-PL 

BOW None CPCCo 

200-W-185-

PL-B 

200-W-185-PL-B; Lines V450 and V451; Transfer Lines 

Between 241-U-151 and 241-U-153 Diversion Boxes; 200-
W-185-PL 

U FARM None CPCCo 

200-W-186-

PL 

200-W-186-PL; Lines 1006 and 1045; Transfer Lines from 

240-S-152 Diversion Box to 204-S and 205-S 

REDOX CHPRC CPCCo 

200-W-187-
PL 

200-W-187-PL; Lines V552, V553, and V555; Transfer Lines 
Between 240-S-151 and 240-S-152 Diversion Boxes 

REDOX CHPRC CPCCo 

200-W-188-

PL 

200-W-188-PL; Waste Distribution Line from 216-TY-201 

Flush Tank to 216-T-26, 216-T-27, and 216-T-28 Cribs and 

Truck Unloading Station Line 

BOW CHPRC CPCCo 

200-W-189-

PL 

200-W-189-PL; Lines SNL-5350 and SNL-5351; Transfer 

Lines from 219-S to 241-SY Tank Farm 

REDOX TBD CPCCo 

200-W-19 200-W-19; Steam Line Asbestos Release 200W CHPRC CPCCo 

200-W-190-
PL 

200-W-190-PL; Discharge Line from 240-S-151 Diversion 
Box to 240-S-302 Catch Tank; Line V554 

REDOX CHPRC CPCCo 

200-W-191-

PL 

200-W-191-PL; Encased Transfer Line Between 241-TX-155 

and 241-TY-153 Diversion Boxes; Lines V402, V406, V408, 

and V412 

T FARMS TBD CPCCo 

200-W-191-

PL-A 

200-W-191-PL-A; Encased Transfer Line Between 241-TX-

155 and 241-TY-153 Diversion Boxes; Lines V402, V406, 

V408, and V412; 200-W-191-PL 

T FARMS None CPCCo 

200-W-191-
PL-B 

200-W-191-PL-B; Encased Transfer Line Between 241-TX-
155 and 241-TY-153 Diversion Boxes; Lines V402, V406, 

V408, and V412; 200-W-191-PL 

BOW None CPCCo 

200-W-191-
PL-C 

200-W-191-PL-C; Encased Transfer Line Between 241-TX-
155 and 241-TY-153 Diversion Boxes; Lines V402, V406, 

V408, and V412; 200-W-191-PL 

BOW None CPCCo 

200-W-192-
PL 

200-W-192-PL; Pipeline from 221-U, 222-U and 224-U to 
the 207-U Retention Basin; U Plant Process Sewer 

U PLANT CHPRC CPCCo 

200-W-192-

PL-A 

200-W-192-PL-A; Pipeline from 221-U, 222-U and 224-U to 

the 207-U Retention Basin; U Plant Process Sewer; 200-W-
192-PL 

U PLANT None CPCCo 

200-W-192-

PL-B 

200-W-192-PL-B; Pipeline from 221-U, 222-U and 224-U to 

the 207-U Retention Basin; U Plant Process Sewer; 200-W-
192-PL 

U PLANT None CPCCo 

200-W-192-

PL-C 

200-W-192-PL-C; Pipeline from 221-U, 222-U and 224-U to 

the 207-U Retention Basin; U Plant Process Sewer; 200-W-

192-PL 

BOW None CPCCo 

200-W-192-

PL-X 

200-W-192-PL-X; Pipeline from 221-U, 222-U and 224-U to 

the 207-U Retention Basin; U Plant Process Sewer; 200-W-

192-PL 

U PLANT TBD CPCCo 

200-W-193-
PL 

200-W-193-PL; Pipeline from 224-U to 241-U-361 Settling 
Tank 

U PLANT CHPRC CPCCo 

200-W-193-

PL-A 

200-W-193-PL-A; Pipeline from 224-U to 241-U-361 

Settling Tank; 200-W-193-PL 

U PLANT None CPCCo 

200-W-193-
PL-B 

200-W-193-PL-B; Pipeline from 224-U to 241-U-361 
Settling Tank; 200-W-193-PL 

U PLANT None CPCCo 
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200-W-193-

PL-X 

200-W-193-PL-X; Pipeline from 224-U to 241-U-361 

Settling Tank; 200-W-193-PL 

U PLANT TBD CPCCo 

200-W-194-

PL 

200-W-194-PL; Pipeline from 241-U-361 Settling Tank to 

216-U-1 and 216-U-2 Cribs 

U PLANT CHPRC CPCCo 

200-W-195-

PL 

200-W-195-PL; Pipeline from 224-U to 216-U-17 Crib U PLANT CHPRC CPCCo 

200-W-196-
PL 

200-W-196-PL; Pipelines from Railcar Unloading Stations to 
216-T-34 Crib 

T PLANT CHPRC CPCCo 

200-W-197-

PL 

200-W-197-PL; Pipelines from Railcar Unloading Stations to 

216-T-35 Crib 

T PLANT CHPRC CPCCo 

200-W-198-
PL 

200-W-198-PL; Pipelines from Truck Unloading Station to 
216-T-34 and 216-T-35 Cribs 

T PLANT CHPRC CPCCo 

200-W-199-

PL 

200-W-199-PL; Pipelines from Building 231-Z to 231-W-151 

Vault 

PFP CHPRC CPCCo 

200-W-2 200-W-2; REDOX Berms West REDOX CHPRC CPCCo 

200-W-20 200-W-20; T Plant Complex T PLANT CHPRC CPCCo 

200-W-200-

PL 

200-W-200-PL; Pipeline from 231-Z to 216-Z-16 Crib PFP CHPRC CPCCo 

200-W-201-

PL 

200-W-201-PL; Pipeline from 231-Z to 216-Z-17 Crib PFP CHPRC CPCCo 

200-W-202-

PL 

200-W-202-PL; Pipeline from 231-W-151 to 216-Z-5 Crib PFP CHPRC CPCCo 

200-W-203-

PL 

200-W-203-PL; Pipeline from 231-W-151 Vault to 216-Z-7 

Crib 

PFP CHPRC CPCCo 

200-W-204-

PL 

200-W-204-PL; Pipeline from 231-W-151 Vault to 216-Z-10 

Reverse Well 

PFP CHPRC CPCCo 

200-W-205-

PL 

200-W-205-PL; Pipelines from 235-5Z to 241-Z-8 Silica 

Storage Tank and 216-Z-8 French Drain 

PFP CHPRC CPCCo 

200-W-206-

PL 

200-W-206-PL; Pipelines from 234-5Z to 216-Z-9 Crib PFP CHPRC CPCCo 

200-W-207-

PL 

200-W-207-PL; 216-Z-19 and 216-Z-20 Ditches; Z Plant 

Radioactive Process Sewe 

200W TBD CPCCo 

200-W-207-

PL-A 

200-W-207-PL-A; Segment of PFP Process Sewer from 

manhole Z8 to Z Ditches 

PFP CHPRC CPCCo 

200-W-207-

PL-B 

200-W-207-PL-B; PFP Process Sewer Segments Connecting 

to TEDF System 

PFP CHPRC CPCCo 

200-W-208-

PL 

200-W-208-PL; Pipeline from Diversion Boxes 200-W-58 

and 200-W-59 to 216-Z-12 Crib 

PFP CHPRC CPCCo 

200-W-209-

PL 

200-W-209-PL; 207-Z Pipelines PFP CHPRC CPCCo 

200-W-209-

PL-A 

200-W-209-PL-A; 207-Z Pipelines; 200-W-209-PL PFP None CPCCo 

200-W-209-

PL-B 

200-W-209-PL-B; 207-Z Pipelines; 200-W-209-PL PFP None CPCCo 

200-W-21 200-W-21; 204-T Unloading Station; T-Plant Waste Railcar 

Unloading Facility; Unloading Station 1 and Unloading 

Station 2 

T PLANT CHPRC CPCCo 

200-W-210-
PL 

200-W-210-PL; Pipeline from 241-Z-361 Settling Tank to 
216-Z-1, 216-Z-2 and 216-Z-3 Cribs and 216-Z-1A Tile Field 

PFP CHPRC CPCCo 

200-W-211-

PL 

200-W-211-PL; 207-SL Retention Basin Sewer Pipelines; 

Pipelines from Boiler Annex and Pump Lift Station to 207-SL 

REDOX TBD CPCCo 
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Basin; Retention Waste Sewer from 219-S and 222-S to 207-

SL Basin 

200-W-212-

PL 

200-W-212-PL; Encased Transfer Line from 240-S-151 

Diversion Box to Pipeline 200-W-153-PL; Lines V550, 
V551, V544, V546, V548 and V549 

REDOX CHPRC CPCCo 

200-W-213-

PL 

200-W-213-PL; Lines V795, V606 and V605; Pipelines from 

241-TX-153 Diversion Box and 241-TX-302A to 216-T-19 
Crib 

T FARMS TBD CPCCo 

200-W-213-

PL-B 

200-W-213-PL-B; Lines V795, V606 and V605; Pipelines 

from 241-TX-153 Diversion Box and 241-TX-302A to 216-
T-19 Crib; 200-W-213-PL 

T FARMS None CPCCo 

200-W-213-

PL-C 

200-W-213-PL-C; Lines V795, V606 and V605; Pipelines 

from 241-TX-153 Diversion Box and 241-TX-302A to 216-
T-19 Crib; 200-W-213-PL 

BOW None CPCCo 

200-W-214-

PL 

200-W-214-PL; Pipeline from 291-Z to 216-Z-13 French 

Drain 

PFP CHPRC CPCCo 

200-W-215-
PL 

200-W-215-PL; Pipeline from 291-Z to 216-Z-14 French 
Drain 

PFP CHPRC CPCCo 

200-W-216-

PL 

200-W-216-PL; Pipelines from 291-Z to 216-Z-15 French 

Drain 

PFP CHPRC CPCCo 

200-W-217-
PL 

200-W-217-PL; Pipeline from the Counting Box to 216-U-7 
French Drain 

200W CHPRC CPCCo 

200-W-218-

PL 

200-W-218-PL; Pipeline from 216-U-10 Pond to 216-U-9 

Ditch 

200W Outer 

Area 

CHPRC CPCCo 

200-W-219-
PL 

200-W-219-PL; 241-Z Primary Pipe Trench; Pipe Tunnel 3; 
Pipelines from 235-Z to the North Side of 241-Z 

PFP CHPRC CPCCo 

200-W-219-

PL-A 

200-W-219-PL-A; 241-Z Primary Pipe Trench; Pipe Tunnel 

3; Pipelines from 235-Z to the North Side of 241-Z; 200-W-

219-PL 

PFP None CPCCo 

200-W-219-
PL-B 

200-W-219-PL-B; 241-Z Primary Pipe Trench; Pipe Tunnel 
3; Pipelines from 235-Z to the North Side of 241-Z; 200-W-

219-PL 

PFP None CPCCo 

200-W-22 200-W-22; 203-S/204-S/205-S Stabilized Area REDOX CHPRC CPCCo 

200-W-220-
PL 

200-W-220-PL; Pipeline from 241-Z to 241-Z-361 Settling 
Tank 

PFP CHPRC CPCCo 

200-W-221-

PL 

200-W-221-PL; Pipeline from 2724W to Laundry Waste Crib 

(216-W-LWC) 

200W Outer 

Area 

CHPRC CPCCo 

200-W-222-
PL 

200-W-222-PL; 207-U Retention Basin Outlet Pipeline to the 
216-U-14 Ditch 

BOW CHPRC CPCCo 

200-W-223-

PL 

200-W-223-PL; Pipeline from 242-S Evaporator to 216-U-14 

Ditch 

S FARMS TBD CPCCo 

200-W-223-
PL-B 

200-W-223-PL-B; Pipeline from 242-S Evaporator to 216-U-
14 Ditch; 200-W-223-PL 

S FARMS None CPCCo 

200-W-223-

PL-C 

200-W-223-PL-C; Pipeline from 242-S Evaporator to 216-U-

14 Ditch; 200-W-223-PL 

BOW None CPCCo 

200-W-224-
PL 

200-W-224-PL; Pipeline from 234-5Z and 236-Z to West 
Side of 241-Z 

PFP CHPRC CPCCo 

200-W-224-

PL-A 

200-W-224-PL-A; Pipeline from 234-5Z and 236-Z to West 

Side of 241-Z; 200-W-224-PL 

PFP None CPCCo 

200-W-224-
PL-B 

200-W-224-PL-B; Pipeline from 234-5Z and 236-Z to West 
Side of 241-Z; 200-W-224-PL 

PFP None CPCCo 
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200-W-225-

PL 

200-W-225-PL; PFP Six Inch Condensate Line Connecting to 

Process Sewer 

PFP CHPRC CPCCo 

200-W-225-
PL-A 

200-W-225-PL-A; PFP Six Inch Condensate Line Connecting 
to Process Sewer; 200-W-225-PL 

PFP None CPCCo 

200-W-225-

PL-B 

200-W-225-PL-B; PFP Six Inch Condensate Line Connecting 

to Process Sewer; 200-W-225-PL 

PFP None CPCCo 

200-W-226-
PL 

200-W-226-PL; Lines V326, V671, and V706; Pipeline from 
224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well 

T PLANT CHPRC CPCCo 

200-W-226-

PL-A 

200-W-226-PL-A; Lines V326, V671, and V706; Pipeline 

from 224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T PLANT None CPCCo 

200-W-226-
PL-B 

200-W-226-PL-B; Lines V326, V671, and V706; Pipeline 

from 224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T PLANT None CPCCo 

200-W-226-
PL-C 

200-W-226-PL-C; Lines V326, V671, and V706; Pipeline 

from 224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T PLANT None CPCCo 

200-W-226-
PL-D 

200-W-226-PL-D; Lines V326, V671 and V706; Pipeline 

from 224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

BOW None CPCCo 

200-W-226-
PL-E 

200-W-226-PL-E; Lines V326, V671, and V706; Pipeline 

from 224-T (Plutonium Concentration Facility) to 241-T-361 

Settling Tank and 216-T-3 Reverse Well; 200-W-226-PL 

T FARMS None CPCCo 

200-W-227-
PL 

200-W-227-PL; Pipeline from 221-T Separations Facility to 
216-T-6 Crib 

T PLANT CHPRC CPCCo 

200-W-227-

PL-A 

200-W-227-PL-A; Pipeline from 221-T Separations Facility 

to 216-T-6 Crib; 200-W-227-PL 

T PLANT None CPCCo 

200-W-227-
PL-B 

200-W-227-PL-B; Pipeline from 221-T Separations Facility 
to 216-T-6 Crib; 200-W-227-PL 

T PLANT None CPCCo 

200-W-228-

PL 

200-W-228-PL; 3-Inch Contaminated Waste Line; Pipeline 

from 232-Z to 241-Z 

PFP CHPRC CPCCo 

200-W-228-
PL-A 

200-W-228-PL-A; 3-Inch Contaminated Waste Line; Pipeline 
from 232-Z to 241-Z; 200-W-228-PL 

PFP None CPCCo 

200-W-228-

PL-B 

200-W-228-PL-B; 3-Inch Contaminated Waste Line; Pipeline 

from 232-Z to 241-Z; 200-W-228-PL 

PFP None CPCCo 

200-W-229-
PL 

200-W-229-PL; Pipeline from 2736-ZB to 241-Z PFP CHPRC CPCCo 

200-W-229-

PL-A 

200-W-229-PL-A; Pipeline from 2736-ZB to 241-Z; 200-W-

229-PL 

PFP None CPCCo 

200-W-229-
PL-B 

200-W-229-PL-B; Pipeline from 2736-ZB to 241-Z; 200-W-
229-PL 

PFP None CPCCo 

200-W-23 200-W-23; 203-S and 205-S Underground Contaminated 

Zone 

200W CHPRC CPCCo 

200-W-230-
PL 

200-W-230-PL; Pipeline from Railroad Unloading Station to 
276-S-141 and 276-S-142 Hexone Tanks 

REDOX CHPRC CPCCo 

200-W-231 200-W-231; Temporary Facilities Construction Trailer Septic 

Tank and Tile Field 

T FARMS CHPRC CPCCo 

200-W-232 200-W-232; 2607-WT Replacement Septic Tank and Dry 
Well 

T FARMS TBD CPCCo 
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200-W-233 200-W-233; Plutonium Finishing Plant (PFP) Treatment Unit PFP TBD CPCCo 

200-W-234 200-W-234; 291-U Sand Filter French Drain 200W CHPRC CPCCo 

200-W-235-

PL 

200-W-235-PL; Pipeline from 241-SX-701 Building to S Pit; 

200-W-162-PL Replacement Pipeline 

S FARMS TBD CPCCo 

200-W-236 200-W-236; Pit South of 241-SX Tank Farm S FARMS TBD CPCCo 

200-W-237 200-W-237; Effluent Pond South of T Plant BOW CHPRC CPCCo 

200-W-238 200-W-238; Large Diameter French Drain North of 241-U U FARM TBD CPCCo 

200-W-239 200-W-239; 211-U and 211-UA Potential Asbestos in Soil; 

Post Remediation URMA 

U PLANT CHPRC CPCCo 

200-W-24 200-W-24; 216-S-10 Borrow Pit; S-10 Pond Borrow Area 200W CHPRC CPCCo 

200-W-240 200-W-240; Contaminated Rabbit Feces Area South and 
West of 272S 

Outer Area CHPRC CPCCo 

200-W-241 200-W-241; Contaminated Tumbleweed Fragment Areas 

West of Cooper Ave. 

BOW CHPRC CPCCo 

200-W-242 200-W-242; Area of Debris and Subsurface Anomalies on 
Unused Portion of 218-W-4C Annex Site 

WLF CHPRC CPCCo 

200-W-243 200-W-243; Lead Slag near 2727-WA Sodium Storage 

Building 

BOW CHPRC CPCCo 

200-W-244-
PL 

200-W-244-PL; Encased Pipelines from 221-U Canyon 
Building to 241-WR Vault; Lines 4705, 4707, 4709, 4711, 

4861, 4871 

U PLANT CHPRC CPCCo 

200-W-245 200-W-245; 284W and 2710W Potential Asbestos Hazard 
Site 

200W Outer 
Area 

CHPRC CPCCo 

200-W-246 200-W-246; Buildings 2707W, 2723W, 277W and 272W; 

Industrial Seven Area Potential Asbestos Hazard Site 

200W Outer 

Area 

CHPRC CPCCo 

200-W-247 200-W-247; PFP Potential Asbestos Hazard Sites PFP CHPRC CPCCo 

200-W-248-
PL 

200-W-248-PL; Direct Buried lines from 241-UX-154 to 200-
W-244-PL and 241-WR Vault; Line Numbers 4866, 4976, 

and 4977 

U PLANT CHPRC CPCCo 

200-W-249 200-W-249; 2736-ZB and 2736-ZC Concrete Slabs PFP CHPRC CPCCo 

200-W-25 200-W-25; 216-S-16 Borrow Pit 200W CHPRC CPCCo 

200-W-250 200-W-250; 2704W Potential Asbestos in Soil 200W Outer 
Area 

CHPRC CPCCo 

200-W-251 200-W-251; 2722W Potential Asbestos in Soil 200W Outer 

Area 

CHPRC CPCCo 

200-W-252 200-W-252; X8 Railcar Shed Potential Asbestos in Soil 200W Outer 
Area 

CHPRC CPCCo 

200-W-253 200-W-253; 233-S and 233-SA Contaminated Soil Footprint REDOX TBD CPCCo 

200-W-254 200-W-254; 218-W-5 Trench 31 and Trench 34; Low-Level 

Burial Grounds Trenches 31 and 34; Mixed Waste Trenches 

WLF TBD CPCCo 

200-W-255 200-W-255; PFP Remediation Area PFP TBD CPCCo 

200-W-256-
PL 

200-W-256-PL; ERDF Leachate Transfer Line to the 200W 
Pump and Treat Facility 

ERDF TBD CPCCo 

200-W-26 200-W-26; 216-S-17 Borrow Pit 200W  CHPRC CPCCo 

200-W-27 200-W-27; 216-S-19 Borrow Pit 200W  CHPRC CPCCo 

200-W-28 200-W-28; 216-U-10 Borrow Pit; U Pond Borrow Area 200W  CHPRC CPCCo 

200-W-29 200-W-29; 216-U-11 Borrow Pit 200W  CHPRC CPCCo 

200-W-3 200-W-3; 220-W-1; 2713-W North Parking Lot 200W Outer 
Area 

CHPRC CPCCo 

200-W-30 200-W-30; 218-W-1A Borrow Pit 200W CHPRC CPCCo 
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200-W-31 200-W-31; 218-W-2A Borrow Pit 200W CHPRC CPCCo 

200-W-32 200-W-32; 216-Z-19 Borrow Pit 200W CHPRC CPCCo 

200-W-33 200-W-33; Debris Near 609 Gate; Solid Waste Dumping 

Area 

600 Outer 

Area 

CHPRC CPCCo 

200-W-34 200-W-34; 2607-WL; 272-WA Septic System North of 
213W; Duplicate of 2607-WL 

200W CHPRC CPCCo 

200-W-35 200-W-35; 200-W-35-A Infiltration Test Site; 200-W-35-B 

Bentonite Slurry Test Site; 200-W-35-C Buried Garbage Can 

with Lid; Lysimeter Test Site; Various Sites North of 201-W 

BOW CHPRC CPCCo 

200-W-36 200-W-36; Above Ground Storage Tank; EP 211-143; TK-

SQ-143 

T PLANT CHPRC CPCCo 

200-W-37 200-W-37; Buried Tygon Tubing Near 241-S-101 200W CHPRC CPCCo 

200-W-4 200-W-4; U-Farm Landfill U FARM CHPRC CPCCo 

200-W-40 200-W-40; 292-T; Emission Control Lab; Stack Gas 
Sampling Building 

T PLANT CHPRC CPCCo 

200-W-41 200-W-41; Abandoned Drums; Drums Found East of T Plant 200W Outer 

Area 

CHPRC CPCCo 

200-W-42 200-W-42; 200-W-42-PL; U Plant Radioactive Process Sewer 
from 221-U to 216-U-8 & 216-U-12 Cribs 

U PLANT CHPRC CPCCo 

200-W-43 200-W-43; 291-S Stack Sand Filter REDOX CHPRC CPCCo 

200-W-44 200-W-44; 291-U Stack Sand Filter U PLANT CHPRC CPCCo 

200-W-45 200-W-45; 291-T Sand Filter; T Plant Stack Sand Filter T PLANT CHPRC CPCCo 

200-W-46 200-W-46; 222-S Laboratory Room 4-E 90-Day Waste 
Accumulation Area; Satellite Accumulation Area 

REDOX WRPS WRPS 

200-W-47 200-W-47; 211-T Storage Pad 90-Day Waste Accumulation 

Area 

T PLANT CHPRC CPCCo 

200-W-48 200-W-48; 241-TX 90-Day Waste Accumulation Area BOW CHPRC CPCCo 

200-W-49 200-W-49; 222-S Laboratory Room 2-D 90-Day Waste 
Accumulation Area 

REDOX WRPS WRPS 

200-W-5 200-W-5; Burial Ground/Burning Pit; U Plant Burning Pit; 

UPR-200-W-8 

200W CHPRC CPCCo 

200-W-50 200-W-50; 2706-T 90-Day Waste Accumulation Area T PLANT CHPRC CPCCo 

200-W-51 200-W-51; Septic Tank (Abandoned) BOW CHPRC WRPS 

200-W-52 200-W-52; 216-T-7 Crib; 241-T-3 Crib T FARMS CHPRC CPCCo 

200-W-53 200-W-53; Contaminated Soil East of 207-T Retention Basin BOW CHPRC WRPS 

200-W-54 200-W-54; Contamination Migration from 241-SX Tank 

Farm 

BOW CHPRC CPCCo 

200-W-55 200-W-55; Dumping Area North of 231-Z BOW CHPRC CPCCo 

200-W-56 200-W-56; Debris North of 221-U U PLANT CHPRC CPCCo 

200-W-57 200-W-57; Area West of 2714-U Fence; Excess Equipment 
Laydown Area  

200W CHPRC CPCCo 

200-W-58 200-W-58; Z-Plant Diversion Box #1 PFP CHPRC CPCCo 

200-W-59 200-W-59; Z-Plant Diversion Box #2 PFP CHPRC CPCCo 

200-W-6 200-W-6; 200-W Painter Shop Paint Solvent Disposal Area BOW CHPRC CPCCo 

200-W-60 200-W-60; 284-W Brine Pit; 284-W Salt Dissolving Pit and 

Brine Pump Pit 

200W Outer 

Area 

CHPRC CPCCo 

200-W-61 200-W-61; 284 Powerhouse Coal Ramp Washdown Pit; 
Miscellaneous Stream #471; 200 West Powerhouse Coal 

Ramp Washdown Pit 

200W Outer 
Area 

CHPRC CPCCo 

200-W-62 200-W-62; 200 West Powerhouse Coal Pile 200W Outer CHPRC CPCCo 
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200-W-63 200-W-63; Contaminated Concrete Pad BOW CHPRC CPCCo 

200-W-64 200-W-64; 2724-W Contaminated Laundry Facility Building 

Foundation 

200W Outer 

Area 

CHPRC CPCCo 

200-W-65 200-W-65; Abandoned Water System Pump Vault; Concrete 
Vault Northwest of W 

200W CHPRC CPCCo 

200-W-66 200-W-66; Oil Spill at JCI Annex Feeding 283-W/262-WC 200W CHPRC CPCCo 

200-W-67 200-W-67; Contaminated Soil at the Corner of Cooper and 

16th Street 

BOW CHPRC CPCCo 

200-W-68 200-W-68; Historic Disposal Site; RCRA General Inspection 
Report 200WFY99  

200W CHPRC CPCCo 

200-W-69 200-W-69; 222-S Laboratory Complex REDOX WRPS WRPS 

200-W-7 200-W-7; 241-S-TK-1; 243-S-TK-1; 243S-TK-1; 200-W 

Personnel Decontamination Facility Catch Tank 

BOW CHPRC WRPS 

200-W-70 200-W-70; 2731 Burning Pit; Old Burn Pit Southeast of Z 

Plant; 200 West Original Burn Pit 

PFP CHPRC CPCCo 

200-W-71 200-W-71; Undocumented Burn Pit; Undocumented Trench U PLANT CHPRC CPCCo 

200-W-72 200-W-72; 200-ZP-1 Pump and Treat Unplanned Release 200W CHPRC CPCCo 

200-W-73 200-W-73; Contaminated Debris Near Railroad Track; 
URMA East of 218-W-2A 

BOW CHPRC CPCCo 

200-W-74 200-W-74; 90 Day Storage Area East Side of 622 F 200W CHPRC CPCCo 

200-W-75 200-W-75; Radiological Logging System (RLS) Calibration 

Silos 

REDOX CHPRC CPCCo 

200-W-76 200-W-76; Room 2B 222-S Laboratory TSD REDOX WRPS WRPS 

200-W-77 200-W-77; Posted Contamination Area East of 216-U-14 
Ditch 

U PLANT CHPRC CPCCo 

200-W-78-PL 200-W-78-PL; 6025; 7624 and 7630; Lines 6012; Pipeline 

Between 241-TX/TY and 241-T Tank Farms 

T FARMS CHPRC CPCCo 

200-W-79-PL 200-W-79-PL; Line V663; Pipeline from 241-T-151 

Diversion Box to 216-T-36 Crib 

T FARMS CHPRC CPCCo 

200-W-79-PL-

A 

200-W-79-PL-A; Line V663; Pipeline from 241-T-151 

Diversion Box to 216-T-36 Crib; 200-W-79-PL 

BOW None CPCCo 

200-W-79-PL-

B 

200-W-79-PL-B; Line V663; Pipeline from 241-T-151 

Diversion Box to 216-T-36 Crib; 200-W-79-PL 

T FARMS None CPCCo 

200-W-80 200-W-80; Mound of Contaminated Soil Southwest of T 

Plant; Stabilized Contaminated Soil Area Southwest of T 
Plant 

T PLANT CHPRC CPCCo 

200-W-81 200-W-81; Contaminated Tumbleweed Fragments Along 

Railroad Track East of 218-W-3AE 

WLF CHPRC CPCCo 

200-W-82 200-W-82; Crib Unloading Station; Risers East of 216-TY-
201 and 216-T-26, 216-T-27, and 216-T-28 Cribs; Truck 

Unloading Station 

BOW CHPRC CPCCo 

200-W-83 200-W-83; Contamination Area North of 2727W BOW CHPRC CPCCo 

200-W-84-PL 200-W-84-PL; U Plant Chemical Process Sewer to 216-U-14 
Ditch; VCP Process Sewer; 200-W-84 

U PLANT CHPRC CPCCo 

200-W-84-PL-

A 

200-W-84-PL-A; U Plant Chemical Process Sewer to 216-U-

14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL 

U PLANT None CPCCo 

200-W-84-PL-
B 

200-W-84-PL-B; U Plant Chemical Process Sewer to 216-U-
14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL 

U PLANT None CPCCo 

200-W-84-PL-

C 

200-W-84-PL-C; U Plant Chemical Process Sewer to 216-U-

14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL 

BOW None CPCCo 
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200-W-84-PL-

X 

200-W-84-PL-X; U Plant Chemical Process Sewer to 216-U-

14 Ditch; VCP Process Sewer; 200-W-84; 200-W-84-PL 

U PLANT TBD CPCCo 

200-W-85 200-W-85; Soil Contamination Area East of 2727 W U PLANT CHPRC CPCCo 

200-W-86 200-W-86; Contamination Area Around Light Pole U PLANT CHPRC CPCCo 

200-W-87 200-W-87; Unplanned Release on Chemical Spur Railroad 
Track Northwest of 221-U Plant 

U PLANT CHPRC CPCCo 

200-W-88-PL 200-W-88-PL; 221-T Process Sewer; 24 Inch Process Sewer; 

T Plant Process Sewer Pipeline; 200-W-88 

T PLANT CHPRC CPCCo 

200-W-88-PL-
A 

200-W-88-PL-A; 221-T Process Sewer; 24 Inch Process 
Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-

88-PL 

T PLANT None CPCCo 

200-W-88-PL-
B 

200-W-88-PL-B; 221-T Process Sewer; 24 Inch Process 
Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-

88-PL 

T PLANT None CPCCo 

200-W-88-PL-
C 

200-W-88-PL-C; 221-T Process Sewer; 24 Inch Process 
Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-

88-PL 

T PLANT None CPCCo 

200-W-88-PL-
D 

200-W-88-PL-D; 221-T Process Sewer; 24 Inch Process 
Sewer; T Plant Process Sewer Pipeline; 200-W-88; 200-W-

88-PL 

BOW None CPCCo 

200-W-89 200-W-89; 252-U; C8S17 Substation; U Plant Electrical 

Substation; U-Cat Substation 

U PLANT CHPRC CPCCo 

200-W-9 200-W-9; Project W291 Excavation VCP Contamination T PLANT CHPRC CPCCo 

200-W-90 200-W-90; Underground Radioactive Material Areas Posted 

Along 23rd Street in 200 West Area 

WLF CHPRC CPCCo 

200-W-91 200-W-91; Underground Radioactive Material Area Adjacent 
to the North Side of 24 

200W CHPRC CPCCo 

200-W-92 200-W-92; Contaminated Mound of Soil and Debris; Soil 

Mound West of 241-TY Tank Farm 

T FARMS CHPRC CPCCo 

200-W-93 200-W-93; Contaminated Soil at 241-T Tank Farm T FARMS WRPS WRPS 

200-W-94 200-W-94; Contaminated Soil at 241-TX/TY Tank Farm T FARMS WRPS WRPS 

200-W-95 200-W-95; Contaminated Soil at 241-U Tank Farm; 
Contamination Migration Beyond the 241-U Fence 

U FARM WRPS WRPS 

200-W-96 200-W-96; Contaminated Soil at 241-S/SX/SY Tank Farm S FARMS WRPS WRPS 

200-W-97-PL 200-W-97-PL; Encased Pipeline from 240-S-151 Diversion 

Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 
V513, V514, V515, V516, V517/3603, and V519/1115 

S FARMS CHPRC CPCCo 

200-W-97-PL-

A 

200-W-97-PL-A; Encased Pipeline from 240-S-151 Diversion 

Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 
V513, V514, V515, V516, V517/3603, and V519/1115; 200-

W-97-PL 

REDOX None CPCCo 

200-W-97-PL-
B 

200-W-97-PL-B; Encased Pipeline from 240-S-151 Diversion 
Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 
V513, V514, V515, V516, V517/3603, and V519/1115; 200-
W- 97-PL 

REDOX None CPCCo 

200-W-97-PL-
C 

200-W-97-PL-C; Encased Pipeline from 240-S-151 Diversion 
Box to 241-S-151 Diversion Box; Lines V508, V509, V512, 
V513, V514, V515, V516, V517/3603, and V519/1115; 200-
W-97-PL 

S FARMS None CPCCo 

200-W-98-PL 200-W-98-PL; Encased Pipeline from 240-S-151 to 241-U-
153 Diversion Box; V458, V459, and V460 

U FARM CHPRC CPCCo 

200-W-98-PL- 200-W-98-PL-A; Encased Pipeline from 240-S-151 to 241-U- REDOX None CPCCo 
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A 153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

200-W-98-PL-

B 

200-W-98-PL-B; Encased Pipeline from 240-S-151 to 241-U-

153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

REDOX None CPCCo 

200-W-98-PL-
C 

200-W-98-PL-C; Encased Pipeline from 240-S-151 to 241-U-
153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

REDOX None CPCCo 

200-W-98-PL-

D 

200-W-98-PL-D; Encased Pipeline from 240-S-151 to 241-U-

153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

BOW None CPCCo 

200-W-98-PL-
E 

200-W-98-PL-E; Encased Pipeline from 240-S-151 to 241-U-
153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

BOW None CPCCo 

200-W-98-PL-

F 

200-W-98-PL-F; Encased Pipeline from 240-S-151 to 241-U-

153 Diversion Box; V458, V459, and V460; 200-W-98-PL 

U FARM None CPCCo 

200-W-99-PL 200-W-99-PL; Encased Pipeline from 241-U-151 to 241-S-
151 Diversion Boxes; Lines V455 and V456 

S FARMS CHPRC CPCCo 

200-W-99-PL-

A 

200-W-99-PL-A; Encased Pipeline from 241-U-151 to 241-S-

151 Diversion Boxes; Lines V455 and V456; 200-W-99-PL 

S FARMS None CPCCo 

200-W-99-PL-
B 

200-W-99-PL-B; Encased Pipeline from 241-U-151 to 241-S-
151 Diversion Boxes; Lines V455 and V456; 200-W-99-PL 

BOW None CPCCo 

200-W-99-PL-

D 

200-W-99-PL-D; Encased Pipeline from 241-U-151 to 241-S-

151 Diversion Boxes; Lines V455 and V456; 200-W-99-PL 

BOW None CPCCo 

201-C 201-C; 201-C Process Building BOE CHPRC CPCCo 

202-A 202-A; PUREX Canyon; PUREX Facility PUREX TBD CPCCo 

202-A HWSA 202-A HWSA; 202-A Hazardous Waste Storage Area PUREX CHPRC CPCCo 

202-A NU 202-A NU; Elementary Neutralization Unit/202-A Building; 

PUREX; 202-A Neutralization Unit 

PUREX CHPRC CPCCo 

202-A-E5 202-A-E5; 202-A-TK-E5; PUREX Tank E5 PUREX CHPRC CPCCo 

202-A-E-F11 202-A-E-F11; 202-A-TK-E-F11; PUREX Tank E-F11 PUREX CHPRC CPCCo 

202-A-F15 202-A-F15; 202-A-TK-F15; PUREX Tank F-15 PUREX CHPRC CPCCo 

202-A-F16 202-A-F16; 202-A-TK-F16; PUREX Tank F16 PUREX CHPRC CPCCo 

202-A-F18 202-A-F18; 202-A-TK-F18; PUREX Tank F18 PUREX CHPRC CPCCo 

202-A-G7 202-A-G7; 202-A-TK-G7; PUREX Tank G7 PUREX CHPRC CPCCo 

202-A-U3 202-A-U3; PUREX Tank U3; 202-A-TK-U3 PUREX CHPRC CPCCo 

202-A-U4 202-A-U4; PUREX Tank U4; 202-A-TK-U4 PUREX CHPRC CPCCo 

202-A-WS-1 202-A-WS-1; PUREX Waste Piles PUREX CHPRC CPCCo 

202-S 202-S; 202-S REDOX; S Plant REDOX CHPRC CPCCo 

203-S & 205-

S 

203-S & 205-S; 203-S Uranyl Nitrate Hexahydrate Tank 

Farm; 204-S; 204-S Tank F 

200W CHPRC CPCCo 

204-AR 204-AR; 204-AR Waste Unloading Station; 204-AR-TK-1 A FARMS WRPS WRPS 

205-A 205-A; 205-A Silica Gel Facility PUREX CHPRC CPCCo 

207-A-

NORTH 

207-A-NORTH; 207-A-NORTH Retention Basin; 207-A; 

207-A North; 207-A Retention Basin 

BOE CHPRC WRPS 

207-A-

SOUTH 

207-A-SOUTH; 207-A-SOUTH Retention Basin and Pump 

Pit; 207-A; 207-A Retention Basin; 207-A South 

BOE CHPRC WRPS 

207-B 207-B; 207-B Retention Basin; B Plant Retention Basin BOE CHPRC CPCCo 

207-S 207-S; 207-S Retention Basin; REDOX Retention Basin REDOX CHPRC CPCCo 

207-SL 207-SL; 207-SL Retention Basin; 222-S Retention Basin; 

REDOX Lab Retention Basin 

REDOX WRPS WRPS 

207-T 207-T; 207-T Retention Basin; T Plant Retention Basin BOW CHPRC CPCCo 

207-U 207-U; 207-U Retention Basin BOW CHPRC CPCCo 

207-Z 207-Z; 207-Z Retention Basin; 241-Z Retention Basin; 241-
ZRB; 241-Z-RB 

PFP CHPRC CPCCo 
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209-E-WS-1 209-E-WS-1; 209-E French Drain BOE CHPRC CPCCo 

209-E-WS-2 209-E-WS-2; Critical Mass Lab French Drain BOE CHPRC CPCCo 

209-E-WS-3 209-E-WS-3; Critical Mass Laboratory Valve Pit and Hold 

Up Tank (209-E-TK-111) 

BOE CHPRC WRPS 

2101-M 
POND 

2101-M POND; 2101-M Pond 200E Outer 
Area 

CHPRC CPCCo 

211-A NU 211-A NU; Elementary Neutralization Unit/211-A Building; 

PUREX; 211-A Neutralization Unit 

PUREX CHPRC CPCCo 

212-N 212-N; 212-N Building; 212-N Fissile Storage Facility; Metal 
and Fuel Storage Basin Facility 

600 Outer 
Area 

CHPRC CPCCo 

212-P 212-P; 212-P Building PCB Storage Facility; 212-P Storage 

Facility 

600 Outer 

Area 

CHPRC CPCCo 

212-R 212-R; 212-R Storage Facility 600 Outer 
Area 

CHPRC CPCCo 

213-W 213-W; 213-W Compactor Facility 200W Outer 

Area 

WRPS WRPS 

213-W-1 213-W-1; 213-W-TK-1; 213-W Compactor Facility Retention 
Tank 

200W Outer 
Area 

CHPRC WRPS 

215-C 215-C; 215-C Gas Preparation Building 200E CHPRC CPCCo 

216-A-1 216-A-1; 216-A-1 Cavern; 216-A-1 Trench BOE CHPRC CPCCo 

216-A-10 216-A-10; 216-A-10 Crib PUREX CHPRC CPCCo 

216-A-11 216-A-11; 216-A-11 French Drain; Miscellaneous Stream 

#465 

PUREX CHPRC CPCCo 

216-A-12 216-A-12; Miscellaneous Stream #463 PUREX CHPRC CPCCo 

216-A-13 216-A-13; 216-A-13 French Drain; Miscellaneous Stream 
#460 

PUREX CHPRC CPCCo 

216-A-14 216-A-14; French Drain - Vacuum Cleaner Filter Pit; 

Miscellaneous Stream #462 

PUREX CHPRC CPCCo 

216-A-15 216-A-15; Miscellaneous Stream #461 PUREX CHPRC CPCCo 

216-A-16 216-A-16; 216-A-16 Dry Well A FARMS CHPRC WRPS 

216-A-17 216-A-17; 216-A-17 Dry Well A FARMS CHPRC WRPS 

216-A-18 216-A-18; 216-A-18 Crib; 216-A-18 Excavation; 216-A-18 

Grave; 216-A-18 Sump 

BOE CHPRC CPCCo 

216-A-19 216-A-19; 216-A-19 Crib; 216-A-19 Grave; 216-A-19 Sump; 

216-A-19 Test Hole 

BOE CHPRC CPCCo 

216-A-2 216-A-2; 216-A-2 Cavern; 216-A-2 Crib PUREX CHPRC CPCCo 

216-A-20 216-A-20; 216-A-20 Crib; 216-A-20 Grave; 216-A-20 Sump; 

216-A-20 Test Hole 

BOE CHPRC CPCCo 

216-A-21 216-A-21; 216-A-21 Crib PUREX CHPRC CPCCo 

216-A-22 216-A-22; 216-A-22 Crib; 216-A-22 French Drain PUREX CHPRC CPCCo 

216-A-23A 216-A-23A; 216-A-23-A French Drain A FARMS CHPRC WRPS 

216-A-23B 216-A-23B; 216-A-23-B French Drain A FARMS CHPRC WRPS 

216-A-24 216-A-24; 216-A-24 Crib BOE CHPRC CPCCo 

216-A-25 216-A-25; 216-A-25 Swamp; Gable Mountain Pond; Gable 

Mountain Swamp; Gable Pond 

Outer Area CHPRC CPCCo 

216-A-26 216-A-26; 216-A-26 French Drain; 216-A-26B; 

Miscellaneous Stream #464 

PUREX CHPRC CPCCo 

216-A-26A 216-A-26A; 291-A French Drain; 216-A-25 Crib; 216-A-26 

French Drain 

PUREX CHPRC CPCCo 

216-A-27 216-A-27; 216-A-27 Crib PUREX CHPRC CPCCo 
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216-A-28 216-A-28; 216-A-28 Crib; 216-A-28 French Drain PUREX CHPRC CPCCo 

216-A-29 216-A-29; 216-A-29 Ditch; A-29 Ditch; Snow's Canyon BOE CHPRC CPCCo 

216-A-3 216-A-3; 216-A-3 Cavern; 216-A-3 Crib PUREX CHPRC CPCCo 

216-A-30 216-A-30; 216-A-30 Crib BOE CHPRC CPCCo 

216-A-31 216-A-31; 216-A-31 Crib PUREX CHPRC CPCCo 

216-A-32 216-A-32; 216-A-32 Crib PUREX CHPRC CPCCo 

216-A-33 216-A-33; 216-A-33 Dry Well; 216-A-26B PUREX CHPRC CPCCo 

216-A-34 216-A-34; 216-A-34 Crib; 216-A-34 Ditch BOE CHPRC CPCCo 

216-A-35 216-A-35; 216-A-35 Dry Well; 216-A-35 French Drain PUREX CHPRC CPCCo 

216-A-36A 216-A-36A; 216-A-36 Crib PUREX CHPRC CPCCo 

216-A-36B 216-A-36B; Purex Ammonia Scrubber Distillate (ASD); 216-

A-36 Crib 

PUREX CHPRC CPCCo 

216-A-37-1 216-A-37-1; 216-A-37 Crib BOE CHPRC CPCCo 

216-A-37-2 216-A-37-2; 216-A-37-2 Crib BOE CHPRC CPCCo 

216-A-38-1 216-A-38-1; 216-A-38 Crib PUREX CHPRC CPCCo 

216-A-39 216-A-39; 216-A-39 Crib; 216-A-39 Trench A FARMS CHPRC WRPS 

216-A-4 216-A-4; 216-A-4 Cavern PUREX CHPRC CPCCo 

216-A-40 216-A-40; 216-A-40 Retention Basin; 216-A-39 Crib; 216-A-
39 Trench 

A FARMS CHPRC WRPS 

216-A-41 216-A-41; 216-A-41 Crib; 291-AR Stack Drain; 296-A-13 

Stack Drain 

A FARMS CHPRC CPCCo 

216-A-42 216-A-42; 216-A-42 Retention Basin; 216-A-42 Trench; 207-
AA Retention Basin 

BOE CHPRC CPCCo 

216-A-45 216-A-45; 216-A-45 Crib PUREX CHPRC CPCCo 

216-A-5 216-A-5; 216-A-5 Cavern PUREX CHPRC CPCCo 

216-A-508 216-A-508; 216-A-8 Distribution Box; Control Structure for 
216-A-8 Crib 

BOE CHPRC CPCCo 

216-A-524 216-A-524; 216-A-524 Control Structure; 216-A-524 Weir; 

216-A-24 Control Structure 

BOE CHPRC CPCCo 

216-A-6 216-A-6; 216-A-6 Cavern; 216-A-6 Crib BOE CHPRC CPCCo 

216-A-7 216-A-7; 216-A-7 Cavern BOE CHPRC CPCCo 

216-A-8 216-A-8; 216-A-8 Crib and Overflow Pond BOE CHPRC CPCCo 

216-A-9 216-A-9; 216-A-9 Crib BOE CHPRC CPCCo 

216-B-10A 216-B-10A; 222-B-1 Crib; 292-B Drainage; 216-B-10 Crib BOE CHPRC CPCCo 

216-B-10B 216-B-10B; 222-B-2 Crib; 216-B-10 Crib BOE CHPRC CPCCo 

216-B-

11A&B 

216-B-11A&B; 216-B-11B; 242-B-1 Crib; 216-B-11 Crib; 

216-B-11A & B 

B FARMS CHPRC CPCCo 

216-B-12 216-B-12; 216-ER Crib; 216-ER-1,2,3 Cribs BOE CHPRC CPCCo 

216-B-13 216-B-13; 216-B-13 Crib; 216-B-13 French Drain; 216-B-B; 
291-B Crib 

B PLANT CHPRC CPCCo 

216-B-14 216-B-14; 216-BC-1 Crib BOW CHPRC CPCCo 

216-B-15 216-B-15; 216-BC-2 Crib BOW CHPRC CPCCo 

216-B-16 216-B-16; 216-BC-3 Crib BOW CHPRC CPCCo 

216-B-17 216-B-17; 216-BC-4 Crib BOW CHPRC CPCCo 

216-B-18 216-B-18; 216-BC-5 Crib BOW CHPRC CPCCo 

216-B-19 216-B-19; 216-BC-6 Crib BOW CHPRC CPCCo 

216-B-20 216-B-20; 216-B-20 Trench; 216-BC-7 Trench BOW CHPRC CPCCo 

216-B-21 216-B-21; 216-B-21 Trench; 216-BC-8 Trench BOW CHPRC CPCCo 

216-B-2-1 216-B-2-1; 216-B-2W; B Ditch; B Swamp Ditch; 216-B-1; BOE CHPRC CPCCo 
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216-B-2 

216-B-22 216-B-22; 216-B-22 Trench; 216-BC-9 Trench BOW CHPRC CPCCo 

216-B-2-2 216-B-2-2; 216-B-2-2W; 216-B-1 Ditch BOE CHPRC CPCCo 

216-B-23 216-B-23; 216-B-23 Trench; 216-BC-10 Trench BOW CHPRC CPCCo 

216-B-2-3 216-B-2-3; 216-B-2-3W; B Pond Ditch; B Swamp Ditch BOE CHPRC CPCCo 

216-B-24 216-B-24; 216-B-24 Trench; 216-BC-11 Trench BOW CHPRC CPCCo 

216-B-25 216-B-25; 216-B-25 Trench; 216-BC-12 Trench BOW CHPRC CPCCo 

216-B-26 216-B-26; 216-B-26 Trench; 216-BC-13 Trench BOW CHPRC CPCCo 

216-B-27 216-B-27; 216-B-27 Trench; 216-BC-14 Trench BOW CHPRC CPCCo 

216-B-28 216-B-28; 216-B-28 Trench; 216-BC-15 Trench BOW CHPRC CPCCo 

216-B-29 216-B-29; 216-BC-16 Trench BOW CHPRC CPCCo 

216-B-3 216-B-3; 216-B-3 Main Pond; 216-B-3 Swamp; B Plant 
Swamp; B Pond; B Swamp; B-3 Pond; West Side Overflow 

Pond 

200E Outer 
Area 

CHPRC CPCCo 

216-B-30 216-B-30; 216-B-30 Trench; 216-BC-17 Trench BOW CHPRC CPCCo 

216-B-31 216-B-31; 216-B-31 Trench; 216-BC-18 Trench BOW CHPRC CPCCo 

216-B-3-1 216-B-3-1; B Swamp Ditch; 216-B-2; 216-B-2E; 216-B-3 
Ditch 

200E Outer 
Area 

CHPRC CPCCo 

216-B-32 216-B-32; 216-B-32 Trench; 216-BC-19 Trench BOW CHPRC CPCCo 

216-B-3-2 216-B-3-2; B Swamp Ditch; 216-B Ditch; 216-B-1 Ditch; 

216-B-2-2E 

200E Outer 

Area 

CHPRC CPCCo 

216-B-33 216-B-33; 216-B-33 Trench; 216-BC-20 Trench BOW CHPRC CPCCo 

216-B-3-3 216-B-3-3; 216-B-3-3 Ditch; B Swamp Ditch 200E Outer 
Area 

CHPRC CPCCo 

216-B-34 216-B-34; 216-BC-21 Trench BOW CHPRC CPCCo 

216-B-35 216-B-35; 216-B-35 Trench; 216-BX-1 Trench; 241-BX-1 

Grave 

BOE CHPRC CPCCo 

216-B-36 216-B-36; 216-B-36 Trench; 216-BX-2 Trench; 241-BX-2 

Grave 

BOE CHPRC CPCCo 

216-B-37 216-B-37; 216-B-37 Trench; 216-BX-3 Trench; 241-BX-3 

Grave 

BOE CHPRC CPCCo 

216-B-38 216-B-38; 216-B-38 Trench; 216-BX-4 Trench; 241-BX-4 

Grave 

BOE CHPRC CPCCo 

216-B-39 216-B-39; 216-B-39 Trench; 216-BX-5 Trench; 241-BX-5 

Grave 

BOE CHPRC CPCCo 

216-B-3A 216-B-3A; B Pond First Expansion Lobe; B Pond Lobe A; 

West Expansion Lobe 

200E Outer 

Area 

CHPRC CPCCo 

216-B-3A 

RAD 

216-B-3A RAD; West Expansion Lobe; 216-B-3 1st 

Overflow Pond; 216-B-3A Expansion Lobe Residual 
Radioactive Waste 

200E Outer 

Area 

CHPRC CPCCo 

216-B-3B 216-B-3B; B Pond Lobe B; B Pond Second Expansion Lobe; 

East Expansion Lobe 

200E Outer 

Area 

CHPRC CPCCo 

216-B-3B 
RAD 

216-B-3B RAD; East Expansion Lobe; 216-B-3B Expansion 
Lobe Residual Radioactive Waste 

200E Outer 
Area 

CHPRC CPCCo 

216-B-3C 216-B-3C; B Pond Lobe C; B Pond Third Expansion Lobe 200E Outer 

Area 

WRPS WRPS 

216-B-3C 
RAD 

216-B-3C RAD; 216-B-3C Expansion Lobe Residual 
Radioactive Waste 

200E Outer 
Area 

WRPS WRPS 

216-B-4 216-B-4; 216-B-4 Dry Well; 216-B-4 French Drain; 216-B-4 

Reverse Well 

B PLANT CHPRC CPCCo 
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216-B-40 216-B-40; 216-B-40 Trench; 216-BX-6 Trench; 241-BX-6 

Grave; 241-BX-6 Trench 

BOE CHPRC CPCCo 

216-B-41 216-B-41; 216-B-41 Trench; 216-BX-7 Trench; 241-BX-7 
Grave 

BOE CHPRC CPCCo 

216-B-42 216-B-42; 216-B-42 Trench; 216-BX-8 Trench; 241-BX-8 

Grave 

BOE CHPRC CPCCo 

216-B-43 216-B-43; 216-BY-1 Cavern; 216-BY-1 Crib BOE CHPRC CPCCo 

216-B-44 216-B-44; 216-BY-2 Cavern; 216-BY-2 Crib BOE CHPRC CPCCo 

216-B-45 216-B-45; 216-BY-3 Cavern; 216-BY-3 Crib BOE CHPRC CPCCo 

216-B-46 216-B-46; 216-BY-4 Cavern; 216-BY-4 Crib BOE CHPRC CPCCo 

216-B-47 216-B-47; 216-BY-5 Cavern; 216-BY-5 Crib BOE CHPRC CPCCo 

216-B-48 216-B-48; 216-BY-6 Cavern; 216-BY-6 Crib BOE CHPRC CPCCo 

216-B-49 216-B-49; 216-BY-7 Cavern; 216-BY-7 Crib BOE CHPRC CPCCo 

216-B-5 216-B-5; 241-B-361 Dry Well; 241-B-361 Reverse Well; 
241-B-5 Dry Well; 299-E28-29 

BOE CHPRC CPCCo 

216-B-50 216-B-50; 216-BY-8 Cavern; 216-BY-8 Crib BOE CHPRC CPCCo 

216-B-51 216-B-51; 216-BY-9 Crib BOE CHPRC CPCCo 

216-B-52 216-B-52; 216-B-52 Trench; 216-BC-22 BOW CHPRC CPCCo 

216-B-53A 216-B-53A; 216-B-53A Trench; PRTR Trench BOW CHPRC CPCCo 

216-B-53B 216-B-53B; 216-B-53B Trench; 216-B-53 Trench BOW CHPRC CPCCo 

216-B-54 216-B-54; 216-B-54 Trench BOW CHPRC CPCCo 

216-B-55 216-B-55; 216-B-55 Crib; 216-B-55 Enclosed Trench BOE CHPRC CPCCo 

216-B-56 216-B-56; 216-B-56 Crib BOE CHPRC CPCCo 

216-B-57 216-B-57; 216-B-57 Enclosed Trench; Hanford Prototype 

Barrier; 200-BP-1 Prototype Barrier 

BOE CHPRC CPCCo 

216-B-58 216-B-58; 216-B-58 Trench; 216-B-59 Crib BOW CHPRC CPCCo 

216-B-59 216-B-59; 216-B-58 Ditch; 216-B-58 Trench BOE CHPRC CPCCo 

216-B-59B 216-B-59B; 216-B-59 Retention Basin BOE CHPRC CPCCo 

216-B-6 216-B-6; 216-B-6 Crib; 216-B-6 Dry Well; 222-B-110 Dry 
Well; 222-B-110 Reverse Well 

B PLANT CHPRC CPCCo 

216-B-60 216-B-60; 216-B-60 Crib B PLANT CHPRC CPCCo 

216-B-61 216-B-61; 216-B-61 Crib BOE CHPRC CPCCo 

216-B-62 216-B-62; 216-B-62 Crib; 216-B-62 Enclosed Trench BOE CHPRC CPCCo 

216-B-63 216-B-63; 216-B-63 Ditch; 216-B-63 Trench; B Plant 

Chemical Sewer Ditch 

BOE CHPRC CPCCo 

216-B-64 216-B-64; 216-B-64 Crib; 216-B-64 Retention Basin; 216-B-

64 Trench 

BOE CHPRC CPCCo 

216-B-7A&B 216-B-7A&B; 216-B-7B Sump; 241-B-1 and 2 Cribs; 241-B-

201 Crib; 216-B-7 Crib; 216-B-7A & B; 216-B-7A Sump 

B FARMS CHPRC CPCCo 

216-B-8 216-B-8; 216-B-8TF; 241-B-3 Crib BOE CHPRC CPCCo 

216-B-9 216-B-9; 216-B-9TF; 241-B-361 Crib; 5-6 Crib and Tile 

Field; 216-B-361 Crib 

BOE CHPRC CPCCo 

216-BY-201 216-BY-201; 216-BY-47; 241-BY Flush Tank; Supernatant 
Disposal Flush Tank 

BOE CHPRC WRPS 

216-C-1 216-C-1; 216-C-1 Crib; 216-C Crib BOE CHPRC CPCCo 

216-C-10 216-C-10; 216-C-10 Crib BOE CHPRC CPCCo 

216-C-2 216-C-2; 216-C-2 Dry Well; 216-C-2 Reverse Well; 291-C 

Dry Well 

BOE CHPRC CPCCo 

216-C-3 216-C-3; 216-C-3 Crib; 201-C Leaching Pit BOE CHPRC CPCCo 

216-C-4 216-C-4; 216-C-4 Crib BOE CHPRC CPCCo 
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216-C-5 216-C-5; 216-C-5 Crib BOE CHPRC CPCCo 

216-C-6 216-C-6; 241-CX Crib BOE CHPRC CPCCo 

216-C-7 216-C-7; 216-C-7 Crib BOE CHPRC WRPS 

216-C-8 216-C-8; 216-C-8 Crib; 216-C-8 French Drain; 271-CR Crib C FARM CHPRC WRPS 

216-C-9 216-C-9; 216-C-9 C Canyon Excavation Semiworks Swamp; 

216-C-9 Pond; 216-C-9 Swamp; Former 221-C Canyon 

Excavation; Semi-Works Swamp; 216-C-7 Swamp 

ELF2 CHPRC CPCCo 

216-E-28 216-E-28; 200 East Area Contingency Pond; 216-E-25 200E CHPRC CPCCo 

216-N-1 216-N-1; 216-N-1 Covered Pond; 216-N-1 Swamp; 212-N 

Swamp 

600 Outer 

Area 

CHPRC CPCCo 

216-N-2 216-N-2; 216-N-2 Trench; 212-N #1 Trench; 212-N Storage 
Basin Crib #1; 216-N-1 Trench 

600 Outer 
Area 

CHPRC CPCCo 

216-N-3 216-N-3; 216-N-3 Trench; 212-N #2 Grave; 212-N #2 

Trench; 212-N Storage Basin Crib #2; 212-N-2 Trench 

600 Outer 

Area 

CHPRC CPCCo 

216-N-4 216-N-4; 216-N-4 Swamp; 212-P Swamp; 216-N-2 600 Outer 
Area 

CHPRC CPCCo 

216-N-5 216-N-5; 216-N-5 Trench; 212-P Grave; 212-P Storage Basin 

Crib; 212-P Trench 

600 Outer 

Area 

CHPRC CPCCo 

216-N-6 216-N-6; 216-N-6 Swamp; 212-R Swamp 600 Outer 
Area 

CHPRC CPCCo 

216-N-7 216-N-7; 216-N-7 Trench; 212-R Grave; 212-R Storage 

Basin Crib; 212-R Trench 

600 Outer 

Area 

CHPRC CPCCo 

216-N-8 216-N-8; 216-N-8 Pond; Honeyhill Pond; Seepage Pond; 
West Lake; West Pond 

600 Outer 
Area 

CHPRC CPCCo 

216-S-1&2 216-S-1&2; 216-S-5 Crib; 216-S-1 & 2 REDOX CHPRC CPCCo 

216-S-10D 216-S-10D; 216-S-10D Ditch; Chemical Sewer Trench; Open 

Ditch to the Chemical Sewer Trench; 202 Chemical Sump #1 
and Ditch; 216-S-10 Ditch 

200W Outer 

Area 

CHPRC CPCCo 

216-S-10P 216-S-10P; 216-S-10P Pond; Chemical Sewer Trench; 202-S 

Chemical Sump #1 and Ditch 

200W Outer 

Area 

CHPRC CPCCo 

216-S-11 216-S-11; 216-S-11 Swamp; Chemical Sewer Trenches; 202-
S Chemical Sump #2 

200W Outer 
Area 

CHPRC CPCCo 

216-S-12 216-S-12; 291-S Stack Wash Sump; REDOX Stack Flush 

Trench; UPR-200-W-30 

REDOX CHPRC CPCCo 

216-S-13 216-S-13; 216-S-6; 276-S Crib REDOX CHPRC CPCCo 

216-S-14 216-S-14; 216-S-4 Burial Contaminated Hexone; Buried 
Contaminated Hexone; Cold Organic Trench or Grave 

BOW CHPRC CPCCo 

216-S-15 216-S-15; 216-S-2; 241-S-110 Pond; UN-216-W-3; 110-S 

Tank Overflow Pond 

S FARMS CHPRC WRPS 

216-S-16D 216-S-16D; 216-S-24 Ditch; REDOX Pond #2; 202-S Swamp 
#1; 202-S Swamp (New) and Ditch 

200W Outer 
Area 

CHPRC CPCCo 

216-S-16P 216-S-16P; REDOX Pond #2; 202-S Swamp #1; 202-S 

Swamp and Ditch 

200W Outer 

Area 

CHPRC CPCCo 

216-S-17 216-S-17; REDOX Swamp; 202-S REDOX Swamp; 202-S 
Swamp; 216-S-1; 216-S-1 REDOX Pond No. 1 

200W Outer 
Area 

CHPRC CPCCo 

216-S-172 216-S-172; 216-S-172 Control Structure; 216-S-172 Weir 

Box and Control Structure; 2904-S-172 Weir 

BOW CHPRC CPCCo 

216-S-18 216-S-18; 241-SX Steam Cleaning Pit; 216-S-14 Steam 
Cleaning Pit 

BOW CHPRC CPCCo 

216-S-19 216-S-19; 216-S-19 Pond; 216-SL-1; 222-S Lab Swamp; 

REDOX Lab Swamp 

200W Outer 

Area 

CHPRC CPCCo 
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216-S-20 216-S-20; 216-SL-1&2 Crib; 216-SL-2 REDOX CHPRC CPCCo 

216-S-21 216-S-21; 216-SX-1; 216-SX-1 Cavern or Crib BOW CHPRC CPCCo 

216-S-22 216-S-22; 216-S-22 Crib REDOX CHPRC CPCCo 

216-S-23 216-S-23; 216-S-23 Crib BOW CHPRC CPCCo 

216-S-25 216-S-25; 216-S-25 Crib BOW CHPRC CPCCo 

216-S-26 216-S-26; 216-S-26 Crib; 216-S-19 Replacement Facility 200W Outer 
Area 

CHPRC CPCCo 

216-S-3 216-S-3; 216-S-3 Crib; 216-S-5 S FARMS CHPRC WRPS 

216-S-4 216-S-4; 216-S-4 Sump or Crib; 216-S-7; UN-216-W-1 200W Outer 

Area 

CHPRC CPCCo 

216-S-5 216-S-5; 216-S-5 Cavern #1; 216-S-6 Crib; 216-S-9 200W Outer 
Area 

CHPRC CPCCo 

216-S-6 216-S-6; 216-S-6 Cavern #2; 216-S-13 Crib; 216-S-5 Crib BOW CHPRC CPCCo 

216-S-7 216-S-7; 216-S-7 Crib; 216-S-15 REDOX CHPRC CPCCo 

216-S-8 216-S-8; Cold Aqueous Crib; Cold Aqueous Grave; Cold 
Aqueous Trench; Unirradiated Uranium Waste Trench; 216-

S-3 

REDOX CHPRC CPCCo 

216-S-9 216-S-9; 216-S-9 Crib BOW CHPRC CPCCo 

216-SX-2 216-SX-2; 216-SX-2 Crib S FARMS CHPRC CPCCo 

216-T-1 216-T-1; 216-T-1 Trench; 221-T Ditch; 221-T Trench T PLANT CHPRC CPCCo 

216-T-10 216-T-10; Decontamination Trenches; Equipment 

Decontamination Area 

T PLANT CHPRC CPCCo 

216-T-11 216-T-11; Decontamination Trenches; Equipment 
Decontamination Area 

T PLANT CHPRC CPCCo 

216-T-12 216-T-12; 207-T Sludge Grave; 207-T Sludge Pit; 216-T-11 BOW CHPRC CPCCo 

216-T-13 216-T-13; 269-W Decontamination Pit or Trench; 269-W 

Regulated Garage; 269-W Regulated Garage 
Decontamination Pit; 216-T-12 

T FARMS CHPRC CPCCo 

216-T-14 216-T-14; 241-T-1 Trench; 216-T-1 Grave; 216-T-13 BOW CHPRC CPCCo 

216-T-15 216-T-15; 216-T-15 Crib; 241-T-2 Grave; 241-T-2 Trench; 

216-T-14 

BOW CHPRC CPCCo 

216-T-16 216-T-16; 216-T-16 Crib; 241-T-3 Grave; 241-T-3 Trench; 
216-T-15 

BOW CHPRC CPCCo 

216-T-17 216-T-17; 216-T-4 Grave; 241-T-4 Trench; 216-T-16 BOW CHPRC CPCCo 

216-T-18 216-T-18; 241-T-17 Crib; Scavenged TBP Waste; Test Crib 

for 221-U Building; 216-T-17 

BOW CHPRC CPCCo 

216-T-19 216-T-19; 216-T-19TF; 216-TX-1; 241-TX-153 Crib and Tile 
Field; 241-TX-3 

BOW CHPRC CPCCo 

216-T-2 216-T-2; 222-T Reverse Well; 222-T-110 Dry Well T PLANT CHPRC CPCCo 

216-T-20 216-T-20; 216-T-20 Crib; 216-TX-2; 241-TX-155 

Contaminated Acid Grave 

BOW CHPRC CPCCo 

216-T-21 216-T-21; 216-TX-1 Grave; 216-TX-3; 241-TX-1 Trench BOW CHPRC CPCCo 

216-T-22 216-T-22; 216-TX-2 Grave; 216-TX-4; 241-TX-2 Trench BOW CHPRC CPCCo 

216-T-23 216-T-23; 216-TX-3 Grave; 216-TX-5; 241-TX-3 Grave; 

241-TX-3 Trench 

BOW CHPRC CPCCo 

216-T-24 216-T-24; 216-TX-4 Grave; 216-TX-6; 241-TX-4 Trench BOW CHPRC CPCCo 

216-T-25 216-T-25; 216-TX-5 Grave; 216-TX-7; 241-TX-5 Trench BOW CHPRC CPCCo 

216-T-26 216-T-26; 216-TX-1 Crib; 216-TY-1 Cavern; 216-TY-1 Crib; 
241-TX-1 Cavern 

BOW CHPRC CPCCo 

216-T-27 216-T-27; 216-TX-2 Cavern; 216-TX-2 Crib; 216-TY-2 BOW CHPRC CPCCo 
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Cavern; 216-TY-2 Crib 

216-T-28 216-T-28; 216-TX-3 Cavern; 216-TX-3 Crib; 216-TY-3 

Cavern; 216-TY-3 Crib 

BOW CHPRC CPCCo 

216-T-29 216-T-29; 216-T-29 French Drain; 291-T Sand Filter Sewer T PLANT CHPRC CPCCo 

216-T-3 216-T-3; 241-T-361-A Reverse Well; 361-T Reverse Well T PLANT CHPRC CPCCo 

216-T-31 216-T-31; 216-T-31 French Drain T FARMS CHPRC WRPS 

216-T-32 216-T-32; 216-T-6; 241-T #1 & 2 Cribs T FARMS CHPRC WRPS 

216-T-33 216-T-33; 216-T-33 Crib T PLANT CHPRC CPCCo 

216-T-34 216-T-34; 216-T-34 Crib T PLANT CHPRC CPCCo 

216-T-35 216-T-35; 216-T-35 Crib T PLANT CHPRC CPCCo 

216-T-36 216-T-36; 216-T-36 Crib T FARMS CHPRC CPCCo 

216-T-4-1D 216-T-4-1D; 216-T-4 Ditch; 216-T-4 Swamp BOW CHPRC CPCCo 

216-T-4-2 216-T-4-2; 216-T-4-2 Ditch BOW CHPRC CPCCo 

216-T-4A 216-T-4A; 216-T-4 Swamp; 216-T-4-1 (P); 216-T-4-1 Pond WLF CHPRC CPCCo 

216-T-4B 216-T-4B; 216-T-4 New Pond; 216-T-4-2 (P); 216-T-4-2 
Pond 

WLF CHPRC CPCCo 

216-T-5 216-T-5; 216-T-5 Grave; 216-T-5 Trench; 241-T-5 Trench; 

216-T-12 

T FARMS CHPRC CPCCo 

216-T-6 216-T-6; 241-T-361 (1&2 Cribs); 361-T-1&2 Cribs; 216-T-5 T PLANT CHPRC CPCCo 

216-T-7 216-T-7; 216-T-7 Tile Field; 216-T-7TF; 241-T-3 Tile Field T FARMS CHPRC CPCCo 

216-T-8 216-T-8; 222-T-1 & 2 Cribs T PLANT CHPRC CPCCo 

216-T-9 216-T-9; Decontamination Trenches; Equipment 

Decontamination Area 

T PLANT CHPRC CPCCo 

216-TY-201 216-TY-201; Supernatant Disposal Flush Tank BOW CHPRC CPCCo 

216-U-1&2 216-U-1&2; 216-U-2; 216-U-3; 216-UR #1&2 Cribs; 361-

WR (Crib 2); 216-U-1; 216-U-1 & 2 

U PLANT CHPRC CPCCo 

216-U-10 216-U-10; 216-U-10 Pond; 231 Swamp; U Swamp; 216-U-1 Outer Area CHPRC CPCCo 

216-U-11 216-U-11; 216-U-11 (New Ditch); 216-U-11 (Old Ditch); 
216-U-11 Ditch; 216-U-11 Trench; 216-U-12; U Swamp 

Extension Ditch 

Outer Area CHPRC CPCCo 

216-U-12 216-U-12; 216-U-12 Crib U PLANT CHPRC CPCCo 

216-U-13 216-U-13; 216-U-13 Cribs; Vehicle Steam Cleaning Pit U FARM CHPRC CPCCo 

216-U-14 216-U-14; 216-U-14 Ditch; Laundry Ditch BOW CHPRC CPCCo 

216-U-15 216-U-15; 388-U Tank Dumping; U-152 Interface Crud 
Burial; UN-200-W-158; UN-216-W-10; UPR-200-W-125 

U PLANT CHPRC CPCCo 

216-U-16 216-U-16; UO3 Crib U PLANT CHPRC CPCCo 

216-U-17 216-U-17; 216-U-17 Crib U PLANT CHPRC CPCCo 

216-U-3 216-U-3; 216-U-3 French Drain; 216-U-11 BOW CHPRC CPCCo 

216-U-4 216-U-4; 216-U-4 Reverse Well; 222-U Dry Well; 222-U-
110 Dry Well; 216-U-2 

U PLANT CHPRC CPCCo 

216-U-4A 216-U-4A; 216-U-4 Dry Well; 216-U-4 Reverse Well 

Replacement French Drain 

U PLANT CHPRC CPCCo 

216-U-4B 216-U-4B; 216-U-4B Dry Well; 216-U-4B French Drain U PLANT CHPRC CPCCo 

216-U-5 216-U-5; 221-U Cold U Trench #2; 216-U-4 U PLANT CHPRC CPCCo 

216-U-6 216-U-6; 221-U Cold U Grave #1; 221-U Cold U Trench; U 

Facility Unirradiated Uranium Waste Trench; 216-U Cold U 
Trench #1; 216-U-5 

U PLANT CHPRC CPCCo 

216-U-7 216-U-7; 221-U Counting Box French Drain and Pipeline; 

221-U Vessel Vent Blower Pit French Drain 

U PLANT CHPRC CPCCo 

216-U-8 216-U-8; 216-U-9; 216-WR-1,2,3 Cribs U PLANT CHPRC CPCCo 
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216-U-9 216-U-9; U Swamp-S Swamp Ditch; 216-U-6 200W Outer 

Area 

CHPRC CPCCo 

216-W-LWC 216-W-LWC; 216-W-LWC Crib; Laundry Waste Crib; 216-
W-1; 216-W-LC 

200W Outer 
Area 

CHPRC CPCCo 

216-Z-1&2 216-Z-1&2; 216-Z-7; 234-5 No. 1 Crib; 234-5 No. 2 Crib; 

216-Z-1 & 2TF; 216-Z-1 and 216-Z-2 Cribs 

PFP CHPRC CPCCo 

216-Z-10 216-Z-10; 216-Z-2; 231-W Reverse Well; 231-W-150; 231-
W-151 Dry Well or Reverse Well; 231-Z Well; 299-W15-51 

PFP CHPRC CPCCo 

216-Z-11 216-Z-11; 216-Z-11 Ditch; Z Plant Ditch PFP CHPRC CPCCo 

216-Z-12 216-Z-12; 241-Z-12 Crib PFP CHPRC CPCCo 

216-Z-13 216-Z-13; 216-Z-13 A and B; 216-Z-13 Dry Well; 234-5 Dry 

Well #1; Miscellaneous Stream #261, #261A, #654 

PFP CHPRC CPCCo 

216-Z-14 216-Z-14; 216-Z-14 A and B; 216-Z-14 Dry Well; 234-5 Dry 
Well #2; Miscellaneous Stream #261, #263 and #263A 

PFP CHPRC CPCCo 

216-Z-15 216-Z-15; 216-Z-15 Dry Well; 234-5 Dry Well #3; 

Miscellaneous Stream #262 

PFP CHPRC CPCCo 

216-Z-16 216-Z-16; 216-Z-16 Crib PFP CHPRC CPCCo 

216-Z-17 216-Z-17; 216-Z-17 Ditch; 216-Z-17 Trench PFP CHPRC CPCCo 

216-Z-18 216-Z-18; 216-Z-18 Crib PFP CHPRC CPCCo 

216-Z-19 216-Z-19; 216-Z-19 Ditch; Z Plant Ditch; 216-U-10 Ditch PFP CHPRC CPCCo 

216-Z-1A 216-Z-1A; 216-Z-1A Tile Field; 216-Z-1AA; 216-Z-1AB; 

216-Z-1AC; 216-Z-7; 234-5 Tile Field 

PFP CHPRC CPCCo 

216-Z-1D 216-Z-1D; Drainage Ditch to U Swamp; Z Plant Ditch; 216-
Z-1 

PFP CHPRC CPCCo 

216-Z-20 216-Z-20; Z-19 Ditch Replacement Tile Field PFP CHPRC CPCCo 

216-Z-21 216-Z-21; 216-Z-21 Seepage Basin; PFP Cold Waste Pond PFP CHPRC CPCCo 

216-Z-3 216-Z-3; 216-Z-3 Culvert; 216-Z-8; 234-5 No. 3 & 4 Cribs PFP CHPRC CPCCo 

216-Z-4 216-Z-4; 216-Z-4 Crib; 231-W-3 Crib; 231-W-3 Pit; 231-W-3 

Sump; 216-Z-3 

PFP CHPRC CPCCo 

216-Z-5 216-Z-5; 231-W Sumps; 231-W-1 & 2 Cribs PFP CHPRC CPCCo 

216-Z-6 216-Z-6; 216-Z-6 & 6A Crib; 231-W Crib; 231-W-4 Crib; 

231-Z-6; 216-W-4; 216-Z-4 

PFP CHPRC CPCCo 

216-Z-7 216-Z-7; 231-W Crib; 231-W Trench; 216-Z-6 PFP CHPRC CPCCo 

216-Z-8 216-Z-8; 216-Z-8 Crib; 216-Z-9; 234-5 Recuplex French 

Drain 

PFP CHPRC CPCCo 

216-Z-9 216-Z-9; 216-Z-9 Cavern; 216-Z-9 Covered Trench; 216-Z-9 
Crib and Support Structures; 216-Z-9A; 216-Z-9B; 216-Z-9C; 

234-5 Recuplex Cavern 

PFP CHPRC CPCCo 

217-B NU 217-B NU; Elementary Neutralization Unit/217-B Building; 
217-B Neutralization Unit 

B PLANT CHPRC CPCCo 

218-C-9 218-C-9; 218-C-9 Burial Ground; 218EC9; Dry Waste No. 

009 

ELF2 CHPRC CPCCo 

218-E-1 218-E-1; 200 East Dry Waste No. 001 ELF3 CHPRC CPCCo 

218-E-10 218-E-10; Equipment Burial Ground #10; 200 East Industrial 
Waste No. 10 

ELF1 CHPRC CPCCo 

218-E-12A 218-E-12A; 200 East Dry Waste No. 12A ELF2 CHPRC CPCCo 

218-E-12B 218-E-12B; 218-E-12B Burial Ground; 200 East Dry Waste 

No. 12B 

ELF2 CHPRC CPCCo 

218-E-12B 
Annex 

218-E-12B ANNEX; 218-E-12B Western Portion West of 
Trench 37; Unused Portio 

200E TBD  
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218-E-14 218-E-14; PUREX Storage Tunnel; PUREX Tunnel No. 1 PUREX CHPRC CPCCo 

218-E-15 218-E-15; PUREX Storage Tunnel; PUREX Tunnel No. 2 PUREX CHPRC CPCCo 

218-E-2 218-E-2; Equipment Burial Ground #2; 200 East Industrial 

Waste No. 002 

ELF1 CHPRC CPCCo 

218-E-2A 218-E-2A; Burial Trench; Regulated Equipment Storage Site 
No. 02A 

ELF1 CHPRC CPCCo 

218-E-3 218-E-3; Construction Scrap Pit 200E CHPRC CPCCo 

218-E-4 218-E-4; Equipment Burial Ground #4; 200 East Minor 

Construction No. 4 

ELF1 CHPRC CPCCo 

218-E-5 218-E-5; Equipment Burial Ground #5; 200 East Industrial 
Waste No. 05 

ELF1 CHPRC CPCCo 

218-E-5A 218-E-5A; Equipment Burial Ground #5A; 200 East 

Industrial Waste No. 005A 

ELF1 CHPRC CPCCo 

218-E-6 218-E-6; B Stack Shack Burning Pit; Buried Contamination BOE CHPRC CPCCo 

218-E-7 218-E-7; 200 East 222-B Vaults B PLANT CHPRC CPCCo 

218-E-8 218-E-8; 200 East Construction Burial Grounds ELF2 CHPRC CPCCo 

218-E-9 218-E-9; Burial Vault (HISS); 200 East Regulated Equipment 

Storage Site No. 009 

ELF1 CHPRC CPCCo 

218-W-1 218-W-1; Solid Waste Burial Ground #1; 200-W Area Dry 
Waste No. 001 

WLF CHPRC CPCCo 

218-W-11 218-W-11; Regulated Storage Site WLF CHPRC CPCCo 

218-W-1A 218-W-1A; Equipment Burial Ground #1; 200-W Area 

Industrial Waste Burial Ground #1 

WLF CHPRC CPCCo 

218-W-2 218-W-2; Dry Waste Burial Ground No. 2; 200-W Area Dry 
Waste No. 002 

WLF CHPRC CPCCo 

218-W-2A 218-W-2A; Equipment Burial Ground #2; Industrial Waste 

No. 02A 

WLF CHPRC CPCCo 

218-W-3 218-W-3; Dry Waste No. 003 WLF CHPRC CPCCo 

218-W-3A 218-W-3A; Dry Waste No. 003A WLF CHPRC CPCCo 

218-W-3AE 218-W-3AE; Dry Waste No. 3AE; Industrial Waste No. 3AE WLF CHPRC CPCCo 

218-W-4A 218-W-4A; Dry Waste No. 04A WLF CHPRC CPCCo 

218-W-4B 218-W-4B; Dry Waste No. 04B WLF CHPRC CPCCo 

218-W-4C 218-W-4C; Dry Waste No. 004C WLF CHPRC CPCCo 

218-W-4C 

Annex 

218-W-4C ANNEX; Unused Portion of 218-W-4C Burial 

Ground 

200W TBD  

218-W-5 218-W-5; Dry Waste Burial Ground; Low-Level Radioactive 
Burial Grounds 

WLF CHPRC CPCCo 

218-W-6 218-W-6; 218-W-6 Burial Ground 200W Outer 

Area 

CHPRC CPCCo 

218-W-7 218-W-7; 222-S Vault REDOX CHPRC CPCCo 

218-W-8 218-W-8; 222-T Vault T PLANT CHPRC CPCCo 

218-W-9 218-W-9; Dry Waste Burial Ground No. 9; Non-TRU Dry 
Waste No. 009 

REDOX CHPRC CPCCo 

219-S-101 219-S-101; 219-S-TK-101; TK-101 Crib Waste Receiver; 

TK-101 Receiver Tank; 219-S 

REDOX WRPS WRPS 

219-S-102 219-S-102; 219-S-TK-102; 219-S Primary Treatment Tank 
TK-102; 219-S Storage Tank 102 

REDOX WRPS WRPS 

219-S-103 219-S-103; 219-S Storage Tank 103 REDOX WRPS WRPS 

219-S-104 219-S-104; 219-S-TK-104; 219-S Storage Tank 104; 219-S-

103 Replacement Tank 

REDOX WRPS WRPS 
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221-B 221-B; B Plant Canyon; B Plant Facility B PLANT TBD CPCCo 

221-B NANU 221-B NANU; 221-B Nitric Acid Neutralization Unit; 221-B 

Elementary Neutralization Unit for Nitric Acid 

B PLANT CHPRC CPCCo 

221-B SDT 221-B SDT; 221-B Settle and Decant Tank; 221-B-8-1 and 
221-B-8-2; 221-B-TK-8-1 and 221-B-TK-8-2; B Plant Settle 

and Decant Tank 

B PLANT CHPRC CPCCo 

221-B SHNU 221-B SHNU; 221-B Sodium Hydroxide Neutralization Unit; 
221-B Elementary Neutralization Unit for Sodium Hydroxide 

B PLANT CHPRC CPCCo 

221-B-26-1 221-B-26-1; 221-B-TK-26-1; B Plant Radioactive Organic 

Waste Solvent Tank 1 

B PLANT CHPRC CPCCo 

221-B-27-2 221-B-27-2; 221-B-TK-27-2; 221-B Tank 27-2 B PLANT CHPRC CPCCo 

221-B-27-3 221-B-27-3; 221-B-TK-27-3; B Plant Radioactive Organic 

Waste Solvent Tank 2 

B PLANT CHPRC CPCCo 

221-B-27-4 221-B-27-4; 221-B-TK-27-4; B Plant Radioactive Organic 
Waste Solvent Tank 3 

B PLANT CHPRC CPCCo 

221-B-28-3 221-B-28-3; 221-B-TK-28-3; B Plant Radioactive Organic 

Waste Solvent Tank 4 

B PLANT CHPRC CPCCo 

221-B-28-4 221-B-28-4; 221-B-TK-28-4; B Plant Radioactive Organic 
Waste Solvent Tank 5 

B PLANT CHPRC CPCCo 

221-B-29-4 221-B-29-4; 221-B-TK-29-4; B Plant Radioactive Organic 

Waste Storage Tank #7; 221-B TK-29-4 

B PLANT CHPRC CPCCo 

221-B-30-3 221-B-30-3; 221-B-TK-30-3; B Plant Radioactive Organic 
Waste Solvent Tank #6; 221-B TK-30-3 

B PLANT CHPRC CPCCo 

221-B-WS-1 221-B-WS-1; B Plant Storage B PLANT CHPRC CPCCo 

221-B-WS-2 221-B-WS-2; B Plant Waste Piles B PLANT CHPRC CPCCo 

221-T CSTF 221-T CSTF; 221-T Head End; T Plant Laboratory; 221-T 

Containment System Test Facility 

T PLANT CHPRC CPCCo 

221-T-11-R 221-T-11-R; 221-T-TK-11-R; T Plant Complex; Tank 11-R 

221-T System 

T PLANT CHPRC CPCCo 

221-T-15-1 221-T-15-1; 221-T-TK-15-1; T Plant Complex; Tank 15-1 

221-T System 

T PLANT CHPRC CPCCo 

221-T-5-6 221-T-5-6; 221-T-TK-5-6; T Plant Complex; Tank 5-6 221-T 

System 

T PLANT CHPRC CPCCo 

221-T-5-7 221-T-5-7; 221-T-TK-5-7; T Plant Complex; Tank 5-7 221-T 

System 

T PLANT CHPRC CPCCo 

221-T-5-9 221-T-5-9; 221-T-TK-5-9; T Plant Complex; Tank 5-9 221-T 

System 

T PLANT CHPRC CPCCo 

221-T-6-1 221-T-6-1; 221-T-TK-6-1; T Plant Complex; Tank 6-1 221-T 

System 

T PLANT CHPRC CPCCo 

221-U 221-U; 221-U Building; 221-U Canyon Building; 276-U; U 

Plant 

U PLANT CHPRC CPCCo 

222-SD 222-SD; 222 SD; 222-S DMWSA; 222-S TSD Dangerous 

and Mixed Waste Storage Area 

REDOX WRPS WRPS 

224-B 224-B; 224-B Concentration Facility B PLANT CHPRC CPCCo 

224-T 224-T; 224-T Canyon; Plutonium Concentration Facility T PLANT CHPRC CPCCo 

224-U CNT 224-U CNT; 224-U Condensate Neutralization Tank; 224-U 

Process Condensate Neutralization Tank; 224-U-TK-C-5; 
Process Condensate Elementary Neutralization Unit; Tank 

TK-C-5 

U PLANT CHPRC CPCCo 

224-U HWSA 224-U HWSA; 224-U Hazardous Waste Storage Area U PLANT CHPRC CPCCo 

226-B HWSA 226-B HWSA; 226-B Hazardous Waste Storage Area B PLANT CHPRC CPCCo 
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231-W-151 231-W-151; 231-W-151 Sump; 231-W-151 Vault; 231-W-

151-001 (Tank); 231-W-151-002 (Tank); 231-Z-151 Sump 

PFP CHPRC WRPS 

232-Z 232-Z; 232-Z Building Foundation; 232-Z Incineration 
Facility; 232-Z Incinerator; 232-Z Waste Incineration Facility 

PFP CHPRC CPCCo 

233-S 233-S; 233-S Plutonium Concentration Facility REDOX CHPRC CPCCo 

233-SA 233-SA; 233-SA Exhaust Filter Building 200W CHPRC CPCC 

234-5Z 

HWSA 

234-5Z HWSA; 234-5Z Hazardous Waste Storage Area PFP CHPRC CPCCo 

240-S-151 240-S-151; 240-S-151 Diversion Box REDOX CHPRC WRPS 

240-S-152 240-S-152; 240-S-152 Diversion Box REDOX CHPRC WRPS 

240-S-302 240-S-302; 240-S-302 Catch Tank REDOX WRPS WRPS 

241-A-101 241-A-101; 241-A-TK-101 A FARMS WRPS WRPS 

241-A-102 241-A-102; 241-A-TK-102 A FARMS WRPS WRPS 

241-A-103 241-A-103; 241-A-TK-103 A FARMS WRPS WRPS 

241-A-104 241-A-104; 241-A-TK-104 A FARMS WRPS WRPS 

241-A-105 241-A-105; 241-A-TK-105 A FARMS WRPS WRPS 

241-A-106 241-A-106; 241-A-TK-106 A FARMS WRPS WRPS 

241-A-151 241-A-151; 241-A-151 Diversion Box PUREX WRPS WRPS 

241-A-152 241-A-152; 241-A-152 Diversion Box A FARMS WRPS WRPS 

241-A-153 241-A-153; 241-A-153 Diversion Box; 241-A-153 Transfer 
Station 

A FARMS WRPS WRPS 

241-A-302A 241-A-302A; 241-A-302-A Catch Tank; Line V028 PUREX WRPS WRPS 

241-A-302B 241-A-302B; 241-A-302-B Catch Tank; V062 A FARMS WRPS WRPS 

241-A-350 241-A-350; 241-A-350 Catch Tank; 241-A-350 Drainage Lift 

Station 

A FARMS WRPS WRPS 

241-A-417 241-A-417; 241-A-417 Condensate Tank A FARMS WRPS WRPS 

241-A-431 241-A-431; 241-A-431 Tank Farm Ventilation Building; 241-

A-431 Ventilation Building 

A FARMS WRPS WRPS 

241-A-501 241-A-501; 241-A-501 Contact Condenser Valve Pit A FARMS CHPRC WRPS 

241-A-702-
WS-1 

241-A-702-WS-1; 702-A Drain Lines A FARMS WRPS WRPS 

241-A-A 241-A-A; 241-A-A Diversion Box; 241-A-A Structural Valve 

Pit 

A FARMS WRPS WRPS 

241-A-B 241-A-B; 241-A-B Diversion Box; 241-A-B Structural Valve 
Pit 

A FARMS WRPS WRPS 

241-AN-101 241-AN-101; 241-AN-TK-101 A FARMS WRPS WRPS 

241-AN-102 241-AN-102; 241-AN-TK-102 A FARMS WRPS WRPS 

241-AN-103 241-AN-103; 241-AN-TK-103 A FARMS WRPS WRPS 

241-AN-104 241-AN-104; 241-AN-TK-104 A FARMS WRPS WRPS 

241-AN-105 241-AN-105; 241-AN-TK-105 A FARMS WRPS WRPS 

241-AN-106 241-AN-106; 241-AN-TK-106 A FARMS WRPS WRPS 

241-AN-107 241-AN-107; 241-AN-TK-107 A FARMS WRPS WRPS 

241-AN-A 241-AN-A; 241-AN-A Diversion Box A FARMS WRPS WRPS 

241-AN-B 241-AN-B; 241-AN-B Diversion Box A FARMS WRPS WRPS 

241-AP VP 241-AP VP; 241-AP Valve Pit A FARMS WRPS WRPS 

241-AP-101 241-AP-101; 241-AP-TK-101 A FARMS WRPS WRPS 

241-AP-102 241-AP-102; 241-AP-TK-102 A FARMS WRPS WRPS 

241-AP-103 241-AP-103; 241-AP-TK-103 A FARMS WRPS WRPS 

241-AP-104 241-AP-104; 241-AP-TK-104 A FARMS WRPS WRPS 
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241-AP-105 241-AP-105; 241-AP-TK-105 A FARMS WRPS WRPS 

241-AP-106 241-AP-106; 241-AP-TK-106 A FARMS WRPS WRPS 

241-AP-107 241-AP-107; 241-AP-TK-107 A FARMS WRPS WRPS 

241-AP-108 241-AP-108; 241-AP-TK-108 A FARMS WRPS WRPS 

241-AR-151 241-AR-151; 241-AR-151 Diversion Box A FARMS WRPS WRPS 

241-AW-101 241-AW-101; 241-AW-TK-101 A FARMS WRPS WRPS 

241-AW-102 241-AW-102; 241-AW-TK-102 A FARMS WRPS WRPS 

241-AW-103 241-AW-103; 241-AW-TK-103 A FARMS WRPS WRPS 

241-AW-104 241-AW-104; 241-AW-TK-104 A FARMS WRPS WRPS 

241-AW-105 241-AW-105; 241-AW-TK-105 A FARMS WRPS WRPS 

241-AW-106 241-AW-106; 241-AW-TK-106 A FARMS WRPS WRPS 

241-AW-A 241-AW-A; 241-AW-A Diversion Box; 241-AW-A Valve Pit A FARMS WRPS WRPS 

241-AW-B 241-AW-B; 241-AW-B Diversion Box; 241-AW-B Valve Pit A FARMS WRPS WRPS 

241-AX-101 241-AX-101; 241-AX-TK-101 A FARMS WRPS WRPS 

241-AX-102 241-AX-102; 241-AX-TK-102 A FARMS WRPS WRPS 

241-AX-103 241-AX-103; 241-AX-TK-103 A FARMS WRPS WRPS 

241-AX-104 241-AX-104; 241-AX-TK-104 A FARMS WRPS WRPS 

241-AX-151 241-AX-151; 241-AX-151 Diversion Box; 241-AX-151 
Diverter Station 

A FARMS WRPS WRPS 

241-AX-

152CT 

241-AX-152CT; 241-AX-152-CT Catch Tank 200E WRPS WRPS 

241-AX-
152DS 

241-AX-152DS; 241-AX-152-DS Diverter Station; Line 
V713; 241-AX-152 Diverter Station 

A FARMS WRPS WRPS 

241-AX-153 241-AX-153; 241-AX-153 Isolation Jumper Pit A FARMS CHPRC WRPS 

241-AX-155 241-AX-155; 241-AX-155 Diversion Box; Line V713 A FARMS WRPS WRPS 

241-AX-501 241-AX-501; 241-AX-501 Condensate Valve Pit; 241-AX-

501 Valve Pit 

A FARMS WRPS WRPS 

241-AX-A 241-AX-A; 241-AX-A Diversion Box; 241-AX-A Structural 

Valve Pit; 241-AX-A Valve Pit 

A FARMS WRPS WRPS 

241-AX-B 241-AX-B; 241-AX-B Diversion Box; 241-AX-B Structural 

Valve Pit; 241-AX-B Valve Pit 

A FARMS WRPS WRPS 

241-AX-IX 241-AX-IX; 241-AX Ion Exchanger A FARMS WRPS WRPS 

241-AY-101 241-AY-101; 241-AY-TK-101 A FARMS WRPS WRPS 

241-AY-102 241-AY-102; 241-AY-TK-102 A FARMS WRPS WRPS 

241-AY-151 241-AY-151; 241-AY-151 Diversion Box; 241-AY-151 

Pump Out Pit 

A FARMS WRPS WRPS 

241-AY-152 241-AY-152; 241-AY-152 Diverter Station; 241-AY-152 
Sluice Transfer Box; Line DR0074 

A FARMS WRPS WRPS 

241-AY-501 241-AY-501; 241-AY-501 Condensate Valve Pit A FARMS CHPRC WRPS 

241-AZ VP 241-AZ VP; 241-AZ Valve Pit A FARMS WRPS WRPS 

241-AZ-101 241-AZ-101; 241-AZ-TK-101 A FARMS WRPS WRPS 

241-AZ-102 241-AZ-102; 241-AZ-TK-102 A FARMS WRPS WRPS 

241-AZ-

151CT 

241-AZ-151CT; 241-AZ-151 Catch Tank 200E WRPS WRPS 

241-AZ-
151DS 

241-AZ-151DS; 241-AZ-151-DS Diverter Station; 241-AZ-
151 Diverter Station 

A FARMS WRPS WRPS 

241-AZ-152 241-AZ-152; 241-AZ-152 Diversion Box; 241-AZ-152 Sluice 

Transfer Box 

A FARMS WRPS WRPS 

241-AZ-154 241-AZ-154; 241-AZ-154 Catch Tank A FARMS WRPS WRPS 

241-AZ-155 241-AZ-155; 241-AZ-155 Contaminated Storage Pit A FARMS WRPS WRPS 
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241-AZ-301 241-AZ-301; Condensate Receiver Tank A FARMS WRPS WRPS 

241-B-101 241-B-101; 241-B-TK-101 B FARMS WRPS WRPS 

241-B-102 241-B-102; 241-B-TK-102 B FARMS WRPS WRPS 

241-B-103 241-B-103; 241-B-TK-103 B FARMS WRPS WRPS 

241-B-104 241-B-104; 241-B-TK-104 B FARMS WRPS WRPS 

241-B-105 241-B-105; 241-B-TK-105 B FARMS WRPS WRPS 

241-B-106 241-B-106; 241-B-TK-106 B FARMS WRPS WRPS 

241-B-107 241-B-107; 241-B-TK-107 B FARMS WRPS WRPS 

241-B-108 241-B-108; 241-B-TK-108 B FARMS WRPS WRPS 

241-B-109 241-B-109; 241-B-TK-109 B FARMS WRPS WRPS 

241-B-110 241-B-110; 241-B-TK-110 B FARMS WRPS WRPS 

241-B-111 241-B-111; 241-B-TK-111 B FARMS WRPS WRPS 

241-B-112 241-B-112; 241-B-TK-112 B FARMS WRPS WRPS 

241-B-151 241-B-151; 241-B-151 Diversion Box B FARMS WRPS WRPS 

241-B-152 241-B-152; 241-B-152 Diversion Box B FARMS WRPS WRPS 

241-B-153 241-B-153; 241-B-153 Diversion Box B FARMS WRPS WRPS 

241-B-154 241-B-154; 241-B-154 Diversion Box BOE WRPS WRPS 

241-B-201 241-B-201; 241-B-TK-201 B FARMS WRPS WRPS 

241-B-202 241-B-202; 241-B-TK-202 B FARMS WRPS WRPS 

241-B-203 241-B-203; 241-B-TK-203 B FARMS WRPS WRPS 

241-B-204 241-B-204; 241-B-TK-204 B FARMS WRPS WRPS 

241-B-252 241-B-252; 241-B-252 Diversion Box B FARMS WRPS WRPS 

241-B-301 241-B-301; 241-B-301B; 241-B-301-B Catch Tank; Drain 

Lines V238 and V312 

B FARMS WRPS WRPS 

241-B-302B 241-B-302B; 241-B-302-B Catch Tank; Drain Lines V201 

and V127; V217; 241-B-302 

BOE WRPS WRPS 

241-B-361 241-B-361; 241-B-361 Settling Tank BOE CHPRC CPCCo 

241-BR-152 241-BR-152; 241-BR-152 Diversion Box B FARMS WRPS WRPS 

241-BX-101 241-BX-101; 241-BX-TK-101 B FARMS WRPS WRPS 

241-BX-102 241-BX-102; 241-BX-TK-102 B FARMS WRPS WRPS 

241-BX-103 241-BX-103; 241-BX-TK-103 B FARMS WRPS WRPS 

241-BX-104 241-BX-104; 241-BX-TK-104 B FARMS WRPS WRPS 

241-BX-105 241-BX-105; 241-BX-TK-105 B FARMS WRPS WRPS 

241-BX-106 241-BX-106; 241-BX-TK-106 B FARMS WRPS WRPS 

241-BX-107 241-BX-107; 241-BX-TK-107 B FARMS WRPS WRPS 

241-BX-108 241-BX-108; 241-BX-TK-108 B FARMS WRPS WRPS 

241-BX-109 241-BX-109; 241-BX-TK-109 B FARMS WRPS WRPS 

241-BX-110 241-BX-110; 241-BX-TK-110 B FARMS WRPS WRPS 

241-BX-111 241-BX-111; 241-BX-TK-111 B FARMS WRPS WRPS 

241-BX-112 241-BX-112; 241-BX-TK-112 B FARMS WRPS WRPS 

241-BX-153 241-BX-153; 241-BX-153 Diversion Box B FARMS WRPS WRPS 

241-BX-154 241-BX-154; 241-BX-154 Diversion Box B PLANT WRPS WRPS 

241-BX-155 241-BX-155; 241-BX-155 Diversion Box BOE WRPS WRPS 

241-BX-302A 241-BX-302A; 241-BX-302-A Catch Tank; 9053; 9253; 

9453; Drain Lines V357 

B FARMS WRPS WRPS 

241-BX-302B 241-BX-302B; 241-BX-302-B Catch Tank; Line V288 and 

V289 

B PLANT WRPS WRPS 

241-BX-302C 241-BX-302C; 241-BX-302-C Catch Tank; Lines V322 and 

V323 

BOE WRPS WRPS 
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241-BXR-151 241-BXR-151; 241-BXR-151 Diversion Box B FARMS WRPS WRPS 

241-BXR-152 241-BXR-152; 241-BXR-152 Diversion Box B FARMS WRPS WRPS 

241-BXR-153 241-BXR-153; 241-BXR-153 Diversion Box; Line 9453 B FARMS WRPS WRPS 

241-BY-101 241-BY-101; 241-BY-TK-101 B FARMS WRPS WRPS 

241-BY-102 241-BY-102; 241-BY-TK-102 B FARMS WRPS WRPS 

241-BY-103 241-BY-103; 241-BY-TK-103 B FARMS WRPS WRPS 

241-BY-104 241-BY-104; 241-BY-TK-104 B FARMS WRPS WRPS 

241-BY-105 241-BY-105; 241-BY-TK-105 B FARMS WRPS WRPS 

241-BY-106 241-BY-106; 241-BY-TK-106 B FARMS WRPS WRPS 

241-BY-107 241-BY-107; 241-BY-TK-107 B FARMS WRPS WRPS 

241-BY-108 241-BY-108; 241-BY-TK-108 B FARMS WRPS WRPS 

241-BY-109 241-BY-109; 241-BY-TK-109 B FARMS WRPS WRPS 

241-BY-110 241-BY-110; 241-BY-TK-110 B FARMS WRPS WRPS 

241-BY-111 241-BY-111; 241-BY-TK-111 B FARMS WRPS WRPS 

241-BY-112 241-BY-112; 241-BY-TK-112 B FARMS WRPS WRPS 

241-BY-ITS1 241-BY-ITS1; In-Tank Solidification System; ITS-1 B FARMS WRPS WRPS 

241-BYR-09A 241-BYR-09A; 241-BY-109 Valve Pit B FARMS TBD WRPS 

241-BYR-152 241-BYR-152; 241-BYR-152 Diversion Box B FARMS WRPS WRPS 

241-BYR-153 241-BYR-153; 241-BYR-153 Diversion Box B FARMS WRPS WRPS 

241-BYR-154 241-BYR-154; 241-BYR-154 Diversion Box B FARMS WRPS WRPS 

241-C-101 241-C-101; 241-C-TK-101 C FARM WRPS WRPS 

241-C-102 241-C-102; 241-C-TK-102 C FARM WRPS WRPS 

241-C-103 241-C-103; 241-C-TK-103 C FARM WRPS WRPS 

241-C-103 VP 241-C-103 VP; 241-C Valve Pit; 241-C-103 Valve Pit C FARM TBD WRPS 

241-C-104 241-C-104; 241-C-TK-104 C FARM WRPS WRPS 

241-C-105 241-C-105; 241-C-TK-105 C FARM WRPS WRPS 

241-C-106 241-C-106; 241-C-TK-106 C FARM WRPS WRPS 

241-C-107 241-C-107; 241-C-TK-107 C FARM WRPS WRPS 

241-C-108 241-C-108; 241-C-TK-108 C FARM WRPS WRPS 

241-C-109 241-C-109; 241-C-TK-109 C FARM WRPS WRPS 

241-C-110 241-C-110; 241-C-TK-110 C FARM WRPS WRPS 

241-C-111 241-C-111; 241-C-TK-111 C FARM WRPS WRPS 

241-C-112 241-C-112; 241-C-TK-112 C FARM WRPS WRPS 

241-C-151 241-C-151; 241-C-151 Diversion Box C FARM WRPS WRPS 

241-C-152 241-C-152; 241-C-152 Diversion Box C FARM WRPS WRPS 

241-C-153 241-C-153; 241-C-153 Diversion Box C FARM WRPS WRPS 

241-C-154 241-C-154; 241-C-154 Diversion Box BOE WRPS WRPS 

241-C-201 241-C-201; 241-C-TK-201 C FARM WRPS WRPS 

241-C-202 241-C-202; 241-C-TK-202 C FARM WRPS WRPS 

241-C-203 241-C-203; 241-C-TK-203 C FARM WRPS WRPS 

241-C-204 241-C-204; 241-C-TK-204 C FARM WRPS WRPS 

241-C-252 241-C-252; 241-C-252 Diversion Box C FARM WRPS WRPS 

241-C-301 241-C-301; 241-C-301C; 241-C-301-C Catch Tank; Lines 
V114 and V155 

C FARM WRPS WRPS 

241-C-801 241-C-801; 241-C-801 Cesium Loadout Facility C FARM WRPS WRPS 

241-CR-151 241-CR-151; 241-CR-151 Diversion Box C FARM WRPS WRPS 

241-CR-152 241-CR-152; 241-CR-152 Diversion Box; Line 8253 C FARM WRPS WRPS 

241-CR-153 241-CR-153; 241-CR-153 Diversion Box; Line 8307 C FARM WRPS WRPS 

241-CX-70 241-CX-70; 241-CX-TK-70 Tank; Strontium Hot Semi- BOE CHPRC CPCCo 
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241-CX-71 241-CX-71; 241-CX-TK-71; Strontium Hot Semi-Works; 

241-CX Neutralization Tank 

BOE CHPRC CPCCo 

241-CX-72 241-CX-72; 241-CX-72 Waste Self Concentrator; 241-CX-
TK-72 Vault and Tank; Strontium Hot Semi-Works 

BOE CHPRC CPCCo 

241-ER-151 241-ER-151; 241-ER-151 Diversion Box BOE CHPRC WRPS 

241-ER-152 241-ER-152; 241-ER-152 Diversion Box BOE CHPRC WRPS 

241-ER-153 241-ER-153; 241-ER-153 Diversion Box A FARMS CHPRC WRPS 

241-ER-311 241-ER-311; 241-ER-311 Catch Tank; 241-ER-311A 

Replacement Tank 

BOE WRPS WRPS 

241-ER-311A 241-ER-311A; 241-ER-311A Catch Tank; Old 241-ER-311; 

Original 241-ER-311 Catch Tank 

BOE CHPRC WRPS 

241-EW-151 241-EW-151; 241-EW-151 Vent Station; 241-EW-151 Vent 

Station Catch Tank; Vent Station; 200 Area East-West Vent 
Station 

600 Outer 

Area 

WRPS WRPS 

241-S-101 241-S-101; 241-S-TK-101 S FARMS WRPS WRPS 

241-S-102 241-S-102; 241-S-TK-102 S FARMS WRPS WRPS 

241-S-103 241-S-103; 241-S-TK-103 S FARMS WRPS WRPS 

241-S-104 241-S-104; 241-S-TK-104 S FARMS WRPS WRPS 

241-S-105 241-S-105; 241-S-TK-105 S FARMS WRPS WRPS 

241-S-106 241-S-106; 241-S-TK-106 S FARMS WRPS WRPS 

241-S-107 241-S-107; 241-S-TK-107 S FARMS WRPS WRPS 

241-S-108 241-S-108; 241-S-TK-108 S FARMS WRPS WRPS 

241-S-109 241-S-109; 241-S-TK-109 S FARMS WRPS WRPS 

241-S-110 241-S-110; 241-S-TK-110 S FARMS WRPS WRPS 

241-S-111 241-S-111; 241-S-TK-111 S FARMS WRPS WRPS 

241-S-112 241-S-112; 241-S-TK-112 S FARMS WRPS WRPS 

241-S-151 241-S-151; 241-S-151 Diversion Box S FARMS WRPS WRPS 

241-S-152 241-S-152; 241-S-152 Diversion Box S FARMS WRPS WRPS 

241-S-302A 241-S-302A; 241-S-302-A Catch Tank; Lines V542, V763, 

V764, and DR324 

S FARMS WRPS WRPS 

241-S-302B 241-S-302B; 241-S-302-B Catch Tank S FARMS WRPS WRPS 

241-S-304 241-S-304; 241-S-304 Catch Tank S FARMS WRPS WRPS 

241-S-A 241-S-A; 241-S-A Diversion Box; 241-S-A Valve Pit S FARMS WRPS WRPS 

241-S-B 241-S-B; 241-S-B Diversion Box; 241-S-B Valve Pit S FARMS WRPS WRPS 

241-S-C 241-S-C; 241-S-C Diversion Box; 241-S-C Valve Pit S FARMS WRPS WRPS 

241-S-D 241-S-D; 241-S-D Diversion Box; 241-S-D Valve Pit S FARMS WRPS WRPS 

241-SX-101 241-SX-101; 241-SX-TK-101 S FARMS WRPS WRPS 

241-SX-102 241-SX-102; 241-SX-TK-102 S FARMS WRPS WRPS 

241-SX-103 241-SX-103; 241-SX-TK-103 S FARMS WRPS WRPS 

241-SX-104 241-SX-104; 241-SX-TK-104 S FARMS WRPS WRPS 

241-SX-105 241-SX-105; 241-SX-TK-105 S FARMS WRPS WRPS 

241-SX-106 241-SX-106; 241-SX-TK-106 S FARMS WRPS WRPS 

241-SX-107 241-SX-107; 241-SX-TK-107 S FARMS WRPS WRPS 

241-SX-108 241-SX-108; 241-SX-TK-108 S FARMS WRPS WRPS 

241-SX-109 241-SX-109; 241-SX-TK-109 S FARMS WRPS WRPS 

241-SX-110 241-SX-110; 241-SX-TK-110 S FARMS WRPS WRPS 

241-SX-111 241-SX-111; 241-SX-TK-111 S FARMS WRPS WRPS 

241-SX-112 241-SX-112; 241-SX-TK-112 S FARMS WRPS WRPS 
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241-SX-113 241-SX-113; 241-SX-TK-113 S FARMS WRPS WRPS 

241-SX-114 241-SX-114; 241-SX-TK-114 S FARMS WRPS WRPS 

241-SX-115 241-SX-115; 241-SX-TK-115 S FARMS WRPS WRPS 

241-SX-151 241-SX-151; 241-SX-151 Diversion Box S FARMS WRPS WRPS 

241-SX-152 241-SX-152; 241-SX-152 Diversion Box; 241-SX-152 

Transfer Box 

S FARMS WRPS WRPS 

241-SX-302 241-SX-302; 241-SX-302 Catch Tank; Line V595; SX-304 S FARMS WRPS WRPS 

241-SX-401 241-SX-401; 241-SX-401 Condenser Shielding Building; 

241-SX-401 Waste Disposal Condenser House 

S FARMS WRPS WRPS 

241-SX-402 241-SX-402; 241-SX-402 Condenser Shielding Building; 
241-SX-402 Waste Disposal Condenser House 

S FARMS WRPS WRPS 

241-SX-A 241-SX-A; 241-SX-A Diversion Box; 241-SX-A Valve Pit S FARMS WRPS WRPS 

241-SX-B 241-SX-B; 241-SX-B Diversion Box; 241-SX-B Valve Pit S FARMS WRPS WRPS 

241-SY-101 241-SY-101; 241-SY-TK-101 S FARMS WRPS WRPS 

241-SY-102 241-SY-102; 241-SY-TK-102 S FARMS WRPS WRPS 

241-SY-103 241-SY-103; 241-SY-TK-103 S FARMS WRPS WRPS 

241-SY-A 241-SY-A; 241-SY-A Diversion Box; 241-SY-A Valve Pit S FARMS WRPS WRPS 

241-SY-B 241-SY-B; 241-SY-B Diversion Box; 241-SY-B Valve Pit S FARMS WRPS WRPS 

241-T-101 241-T-101; 241-T-TK-101 T FARMS WRPS WRPS 

241-T-102 241-T-102; 241-T-TK-102 T FARMS WRPS WRPS 

241-T-103 241-T-103; 241-T-TK-103 T FARMS WRPS WRPS 

241-T-104 241-T-104; 241-T-TK-104 T FARMS WRPS WRPS 

241-T-105 241-T-105; 241-T-TK-105 T FARMS WRPS WRPS 

241-T-106 241-T-106; 241-T-TK-106 T FARMS WRPS WRPS 

241-T-107 241-T-107; 241-T-TK-107 T FARMS WRPS WRPS 

241-T-108 241-T-108; 241-T-TK-108 T FARMS WRPS WRPS 

241-T-109 241-T-109; 241-T-TK-109 T FARMS WRPS WRPS 

241-T-110 241-T-110; 241-T-TK-110 T FARMS WRPS WRPS 

241-T-111 241-T-111; 241-T-TK-111 T FARMS WRPS WRPS 

241-T-112 241-T-112; 241-T-TK-112 T FARMS WRPS WRPS 

241-T-151 241-T-151; 241-T-151 Diversion Box T FARMS WRPS WRPS 

241-T-152 241-T-152; 241-T-152 Diversion Box T FARMS WRPS WRPS 

241-T-153 241-T-153; 241-T-153 Diversion Box T FARMS WRPS WRPS 

241-T-201 241-T-201; 241-T-TK-201 T FARMS WRPS WRPS 

241-T-202 241-T-202; 241-T-TK-202 T FARMS WRPS WRPS 

241-T-203 241-T-203; 241-T-TK-203 T FARMS WRPS WRPS 

241-T-204 241-T-204; 241-T-TK-204 T FARMS WRPS WRPS 

241-T-252 241-T-252; 241-T-252 Diversion Box T FARMS WRPS WRPS 

241-T-301B 241-T-301B; 241-T-301-B; Lines V664 and V727; 241-T-
0301; 241-T-301 Catch Tank 

T FARMS WRPS WRPS 

241-T-302 241-T-302; 241-T-302 Catch Tank T FARMS WRPS WRPS 

241-T-361 241-T-361; 241-T-361 Settling Tank; 361-T-TANK T PLANT CHPRC CPCCo 

241-TR-152 241-TR-152; 241-TR-152 Diversion Box; Line 6053 T FARMS WRPS WRPS 

241-TR-153 241-TR-153; 241-TR-153 Booster Pump Pit; 241-TR-153 
Diversion Box; Line 6172 

T FARMS WRPS WRPS 

241-TX-101 241-TX-101; 241-TX-TK-101 T FARMS WRPS WRPS 

241-TX-102 241-TX-102; 241-TX-TK-102 T FARMS WRPS WRPS 

241-TX-103 241-TX-103; 241-TX-TK-103 T FARMS WRPS WRPS 

241-TX-104 241-TX-104; 241-TX-TK-104 T FARMS WRPS WRPS 
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241-TX-105 241-TX-105; 241-TX-TK-105 T FARMS WRPS WRPS 

241-TX-106 241-TX-106; 241-TX-TK-106 T FARMS WRPS WRPS 

241-TX-107 241-TX-107; 241-TX-TK-107 T FARMS WRPS WRPS 

241-TX-108 241-TX-108; 241-TX-TK-108 T FARMS WRPS WRPS 

241-TX-109 241-TX-109; 241-TX-TK-109 T FARMS WRPS WRPS 

241-TX-110 241-TX-110; 241-TX-TK-110 T FARMS WRPS WRPS 

241-TX-111 241-TX-111; 241-TX-TK-111 T FARMS WRPS WRPS 

241-TX-112 241-TX-112; 241-TX-TK-112 T FARMS WRPS WRPS 

241-TX-113 241-TX-113; 241-TX-TK-113 T FARMS WRPS WRPS 

241-TX-114 241-TX-114; 241-TX-TK-114 T FARMS WRPS WRPS 

241-TX-115 241-TX-115; 241-TX-TK-115 T FARMS WRPS WRPS 

241-TX-116 241-TX-116; 241-TX-TK-116 T FARMS WRPS WRPS 

241-TX-117 241-TX-117; 241-TX-TK-117 T FARMS WRPS WRPS 

241-TX-118 241-TX-118; 241-TX-TK-118 T FARMS WRPS WRPS 

241-TX-152 241-TX-152; 241-TX-152 Diversion Box BOW WRPS WRPS 

241-TX-153 241-TX-153; 241-TX-153 Diversion Box T FARMS WRPS WRPS 

241-TX-154 241-TX-154; 241-TX-154 Diversion Box T PLANT WRPS WRPS 

241-TX-155 241-TX-155; 241-TX-155 Diversion Box BOW WRPS WRPS 

241-TX-302A 241-TX-302A; 241-TX-302-A Catch Tank; Lines V627 and 
V628 

T FARMS WRPS WRPS 

241-TX-302B 241-TX-302B; 241-TX-302-B Catch Tank; Lines V414 and 

V415 

BOW WRPS WRPS 

241-TX-
302BR 

241-TX-302BR; 241-TX-302BR Catch Tank; 241-TXR-
302BR 

BOW WRPS WRPS 

241-TX-302C 241-TX-302C; 241-TX-302-C Catch Tank; Lines V739, 

V741 and V742 

T PLANT WRPS WRPS 

241-TX-
302XB 

241-TX-302XB; 241-TX-302B Catch Tank; 241-TX-302-X; 
241-TX-302-X (B) 

T FARMS WRPS WRPS 

241-TXR-151 241-TXR-151; 241-TXR-151 Diversion Box; Line 7765 T FARMS WRPS WRPS 

241-TXR-152 241-TXR-152; 241-TXR-152 Diversion Box; Line 7053 T FARMS WRPS WRPS 

241-TXR-153 241-TXR-153; 241-TXR-153 Diversion Box; Line 7253 T FARMS WRPS WRPS 

241-TY-101 241-TY-101; 241-TY-TK-101 T FARMS WRPS WRPS 

241-TY-102 241-TY-102; 241-TY-TK-102 T FARMS WRPS WRPS 

241-TY-103 241-TY-103; 241-TY-TK-103 T FARMS WRPS WRPS 

241-TY-104 241-TY-104; 241-TY-TK-104 T FARMS WRPS WRPS 

241-TY-105 241-TY-105; 241-TY-TK-105 T FARMS WRPS WRPS 

241-TY-106 241-TY-106; 241-TY-TK-106 T FARMS WRPS WRPS 

241-TY-153 241-TY-153; 241-TY-153 Diversion Box T FARMS WRPS WRPS 

241-TY-302A 241-TY-302A; 241-TY-302-A Catch Tank; Line V651 T FARMS WRPS WRPS 

241-TY-302B 241-TY-302B; 241-TY-302-B Catch Tank T FARMS WRPS WRPS 

241-U-101 241-U-101; 241-U-TK-101 U FARM WRPS WRPS 

241-U-102 241-U-102; 241-U-TK-102 U FARM WRPS WRPS 

241-U-103 241-U-103; 241-U-TK-103 U FARM WRPS WRPS 

241-U-104 241-U-104; 241-U-TK-104 U FARM WRPS WRPS 

241-U-105 241-U-105; 241-U-TK-105 U FARM WRPS WRPS 

241-U-106 241-U-106; 241-U-TK-106 U FARM WRPS WRPS 

241-U-107 241-U-107; 241-U-TK-107 U FARM WRPS WRPS 

241-U-108 241-U-108; 241-U-TK-108 U FARM WRPS WRPS 

241-U-109 241-U-109; 241-U-TK-109 U FARM WRPS WRPS 
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241-U-110 241-U-110; 241-U-TK-110 U FARM WRPS WRPS 

241-U-111 241-U-111; 241-U-TK-111 U FARM WRPS WRPS 

241-U-112 241-U-112; 241-U-TK-112 U FARM WRPS WRPS 

241-U-151 241-U-151; 241-U-151 Diversion Box BOW WRPS WRPS 

241-U-152 241-U-152; 241-U-152 Diversion Box BOW WRPS WRPS 

241-U-153 241-U-153; 241-U-153 Diversion Box U FARM WRPS WRPS 

241-U-201 241-U-201; 241-U-TK-201 U FARM WRPS WRPS 

241-U-202 241-U-202; 241-U-TK-202 U FARM WRPS WRPS 

241-U-203 241-U-203; 241-U-TK-203 U FARM WRPS WRPS 

241-U-204 241-U-204; 241-U-TK-204 U FARM WRPS WRPS 

241-U-252 241-U-252; 241-U-252 Diversion Box U FARM WRPS WRPS 

241-U-301 241-U-301; 241-U-301B; V478; 231-U-301 Catch Tank U FARM WRPS WRPS 

241-U-361 241-U-361; 241-U-361 Settling Tank; 361-U-TANK U PLANT CHPRC CPCCo 

241-U-A 241-U-A; 241-U-A Diversion Box; 241-U-A Valve Pit U FARM WRPS WRPS 

241-U-B 241-U-B; 241-U-B Diversion Box; 241-U-B Valve Pit U FARM WRPS WRPS 

241-U-C 241-U-C; 241-U-C Diversion Box; 241-U-C Valve Pit U FARM WRPS WRPS 

241-U-D 241-U-D; 241-U-D Diversion Box; 241-U-D Valve Pit U FARM WRPS WRPS 

241-UR-151 241-UR-151; 241-UR-151 Diversion Box; Drain Lines 5764 

and 5765 

U FARM WRPS WRPS 

241-UR-152 241-UR-152; 241-UR-152 Diversion Box; Line 5053 U FARM WRPS WRPS 

241-UR-153 241-UR-153; 241-UR-153 Diversion Box; Line 5253 U FARM WRPS WRPS 

241-UR-154 241-UR-154; 241-UR-154 Diversion Box; Line 5453 U FARM WRPS WRPS 

241-UX-154 241-UX-154; 241-UX-154 Diversion Box U PLANT WRPS WRPS 

241-UX-302A 241-UX-302A; Lines V380 and V381; 241-U-302 Catch 

Tank; 241-UX-302; 241-UX-302 Catch Tank 

U PLANT WRPS WRPS 

241-WR 

VAULT 

241-WR VAULT; 241-WR Vault (Tanks -001 Through -

009); 241-WR-01 Thru 09; 244-WR Vault; 296-U-6 Stack; 
241WR; 241-WR Diversion Station Vault 

U PLANT CHPRC CPCCo 

241-Z 241-Z; 241-Z Sump; 241-Z Tank Farm; 241-Z Tank Pit; 241-

Z Treatment and Storage System; 241-Z Treatment and 

Storage Tanks; 241-Z-D-4; 241-Z-D-5; 241-Z-D-7; 241-Z-D-

8 

PFP CHPRC CPCCo 

241-Z-361 241-Z-361; 241-Z-361 Settling Tank PFP CHPRC CPCCo 

241-Z-8 241-Z-8; 241-Z-TK-8; Silica Slurry Tank; 216-Z-8 PFP CHPRC WRPS 

242-A 242-A; 242-A Evaporator A FARMS WRPS WRPS 

242-B 242-B; 242-B Evaporator B FARMS CHPRC CPCCo 

242-B-151 242-B-151; 242-B Evaporator Building Diversion Box B FARMS CHPRC WRPS 

242-S 242-S; 242-S Evaporator S FARMS WRPS WRPS 

242-T 242-T; 242-T Evaporator Facility; 241-T Evaporator T FARMS CHPRC WRPS 

242-T-135 242-T-135; Decontamination Solution Holding Tank T FARMS CHPRC WRPS 

242-T-151 242-T-151; 242-T-151 Diversion Box. Drain Line V830 T FARMS CHPRC WRPS 

242-TA-R1 242-TA-R1; Receiver Tank TK-R1; Receiver TK-Vault; Z 

Waste; 242-TA; 242-TA Receiver Tank Vault 

T FARMS CHPRC WRPS 

244-A CT 244-A CT; 244-A DCRT; 244-A Receiver Tank; 244-A RT; 

244-A-TK/SMP; 244-A Catch Tank 

A FARMS WRPS WRPS 

244-A LS 244-A LS; 244-AR Lift Station; 244-AR LS; SN-232, SN-

233 and SN-234; 244-A Lift Station 

A FARMS WRPS WRPS 

244-AR 

VAULT 

244-AR VAULT; 244-AR Vault A FARMS WRPS WRPS 
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244-BX 

DCRT 

244-BX DCRT; 244-BX Double-Contained Receiver Tank; 

244-BX Receiver Tank; 244-BX Receiver Vault; 244-BX RT; 
244-BX-TK/SMP 

B FARMS WRPS WRPS 

244-BXR 

VAULT 

244-BXR Vault; 244-BXR VAULT; Lines 9765 and 7453; 

244-BXR Receiving Vault 

B FARMS WRPS WRPS 

244-CR 
VAULT 

244-CR VAULT; Line 8765; 244-CR Vault C FARM WRPS WRPS 

244-CR-WS-1 244-CR-WS-1; 244-CR French Drain C FARM WRPS WRPS 

244-S DCRT 244-S DCRT; 244-S Double-Contained Receiver Tank; 244-S 

Receiver Tank; 244-S RT; 244-S-TK/SMP; Lines 5350 and 
5351; 244-S Catch Station 

S FARMS WRPS WRPS 

244-TX 

DCRT 

244-TX DCRT; 244-TX Double-Contained Receiver Tank; 

244-TX Receiver Tank; 244-TX Receiver Vessel; 244-TX 

RT; 244-TX-TK/SMP 

T FARMS WRPS WRPS 

244-TXR 

VAULT 

244-TXR VAULT; 244-TXR Vault (Tanks TXR-001, -002, -

003); 241-TXR-244; 244-TXR 

T FARMS WRPS WRPS 

244-U DCRT 244-U DCRT; 244-U Double-Contained Receiver Tank; 244-

U Receiver Tank; 244-U Receiving Vault; 244-U RT; 244-U-
TK/SUMP 

U FARM WRPS WRPS 

244-U-2904 244-U-2904; 244-U Flush Pit 200W WRPS WRPS 

244-UR 

VAULT 

244-UR VAULT; 244-UR Vault (Tanks -001 Through -004); 

Lines 5764 and 5765 

U FARM WRPS WRPS 

2607-E1 2607-E1; Septic Tank and Tile Field 200E Outer 

Area 

CHPRC CPCCo 

2607-E10 2607-E10 A FARMS MSA HMIS 

2607-E11 2607-E11; 2607-E11 Septic Tank BOE CHPRC CPCCo 

2607-E12 2607-E12; 2607-E12 Septic System BOE MSA HMIS 

2607-E-12:1 Original Septic Tank and Seepage Pit 200E MSA HMIS 

2607-E-12:2 2607-E12 Septic System 200E MSA HMIS 

2607-E13 2607-E13; Septic Holding Tank South of 277-A A FARMS MSA HMIS 

2607-E14 2607-E14; A Farm Pipefitters Shop Septic; 242-AC Septic A FARMS MSA HMIS 

2607-E1A 2607-E1A; 2607-E1-A; 2607-E1A Septic System; L-272 

Regional System 

200E Outer 

Area 

MSA HMIS 

2607-E3 2607-E3; 2607-E3 Septic System; 2607-E3 Septic Tank and 
Drain Field; TFS of 218-E-4; Tile Field South of 218-E-4 

BOE CHPRC CPCCo 

2607-E4 2607-E4; 2607-E4 Septic Tank and Tile Field B PLANT CHPRC CPCCo 

2607-E5 2607-E5; 276-C, 209-E and 2718-E Septic Tank; 209-E 

Septic Tank 

BOE CHPRC CPCCo 

2607-E6 2607-E6; 2607-E6 Septic Tank and Tile Field BOE CHPRC CPCCo 

2607-E7A 2607-E7A; 2607-E7 BOE CHPRC CPCCo 

2607-E7B 2607-E7B; 2607-E7B Septic System; 2607-E7 BOE CHPRC CPCCo 

2607-E8 2607-E8; 2607-E8 Septic Tank and Tile Field 200E Outer 
Area 

CHPRC CPCCo 

2607-E8A 2607-E8A; 2607-E8-A; 2607-E8A Regional Septic System 200E Outer 

Area 

MSA HMIS 

2607-E9 2607-E9; 2607-E9 Septic System; 242B/BL Septic Tank and 
Drain Field 

B FARMS CHPRC CPCCo 

2607-EA 2607-EA; 2607-EA Septic Tank and Drywell A FARMS CHPRC CPCCo 

2607-EB 2607-EB; 241-BY-254 (ITS #2) Sanitary Septic System B FARMS CHPRC WRPS 

2607-EC 2607-EC A FARMS WRPS WRPS 
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2607-ED 2607-ED A FARMS WRPS WRPS 

2607-EE 2607-EE; 2607-EE Septic System PUREX CHPRC CPCCo 

2607-EF 2607-EF; Septic Tank West of 241-BX Tank Farm B FARMS TBD WRPS 

2607-EG 2607-EG C FARM WRPS WRPS 

2607-EH 2607-EH; 2607-EH Septic System 200E Outer 

Area 

CHPRC CPCCo 

2607-EJ 2607-EJ; 2607-EJ Septic System A FARMS CHPRC CPCCo 

2607-EK 2607-EK 200E Outer 

Area 

CHPRC CPCCo 

2607-EL 2607-EL; 2607-EL Septic Tank/Pump Station 200E Outer 
Area 

MSA HMIS 

2607-EM 2607-EM 200E Outer 

Area 

MSA HMIS 

2607-EP 2607-EP; 2607-EP Septic System 200E Outer 
Area 

MSA HMIS 

2607-EQ 2607-EQ 200E Outer 

Area 

MSA HMIS 

2607-ER 2607-ER 200E Outer 
Area 

CHPRC CPCCo 

2607-ES 2607-ES; Septic Tank and Dry Well North of 204-AR A FARMS MSA HMIS 

2607-FSM 2607-FSM; 609 Building Septic Tank 2607-FSM; 6607-FSM; 

100 Area Fire Station Septic Tank; 1607-FSM 

600 MSA HMIS 

2607-FSN 2607-FSN; 609A Building Septic Tank 2607-FSN; 6607-04; 
6607-4 

600 Outer 
Area 

CHPRC CPCCo 

2607-GF 2607-GF; 2607-GF Septic System; 2607-GF Septic Tank and 

Drain Field 

BOE CHPRC CPCCo 

2607-N 2607-N; 2743-N Guard House Septic Tank and Tile Field 600 Outer 
Area 

CHPRC CPCCo 

2607-P 2607-P; 2743-P Guard House Septic Tank and Tile Field 600 Outer 

Area 

CHPRC CPCCo 

2607-R 2607-R; 2743-R Guard House Septic Tank and Tile Field 600 Outer 
Area 

CHPRC CPCCo 

2607-W1 2607-W1 200W Outer 

Area 

MSA HMIS 

2607-W10 2607-W10; MO-281 and MO-438; Septic Servicing 278-WA 200W Outer 
Area 

MSA HMIS 

2607-W11 2607-W11; Septic Servicing MO-720 200W Outer 

Area 

MSA HMIS 

2607-W12 2607-W12; Septic Servicing MO-721 and MO-743 200W Outer 
Area 

MSA HMIS 

2607-W13 2607-W13; Construction Trailers Septic; JA Jones/Kaiser 

Constriction Trailers Septic 

200W CHPRC CPCCo 

2607-W14 2607-W14; WRAP Facility Septic; 2336 Bldg. Septic WLF MSA HMIS 

2607-W15 2607-W15; Septic System for 2740W and 2620W 200W Outer 
Area 

MSA HMIS 

2607-W16 2607-W16; Large Onsite Sewer System (LOSS); 200 West 

Area Regional Wastewater System 

200W Outer 

Area 

MSA HMIS 

2607-W2 2607-W2 200W Outer 
Area 

CHPRC CPCCo 

2607-W3 2607-W3 T PLANT CHPRC CPCCo 
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2607-W4 2607-W4; 221-T Head End Septic Tanks and Drain Fields T PLANT CHPRC CPCCo 

2607-W5 2607-W5; Septic Tank and Drain Field U PLANT MSA HMIS 

2607-W6 2607-W6 BOW MSA HMIS 

2607-W7 2607-W7; Septic Tank U PLANT CHPRC CPCCo 

2607-W8 2607-W8 PFP CHPRC CPCCo 

2607-W9 2607-W9; 2707-SX Septic Tank S FARMS CHPRC WRPS 

2607-WA 2607-WA PFP MSA HMIS 

2607-WB 2607-WB; 2607-WB Septic System PFP CHPRC CPCCo 

2607-WC 2607-WC; 2607-WC Septic System S FARMS MSA HMIS 

2607-WL 2607-WL; 2607-WL Septic System 200W Outer 

Area 

CHPRC WRPS 

2607-WT 2607-WT; 241-T-601 Control Bldg. Tile Field T FARMS CHPRC WRPS 

2607-WTX 2607-WTX T FARMS CHPRC WRPS 

2607-WUT 2607-WUT; 2607-WUT Septic Tank and Tile Field U FARM CHPRC WRPS 

2607-WWA 2607-WWA; 2607-WWA Septic System 200W CHPRC CPCCo 

2607-WZ 2607-WZ S FARMS CHPRC WRPS 

2607-Z 2607-Z PFP CHPRC CPCCo 

2607-Z1 2607-Z1; Septic Tank and Drain Field PFP CHPRC CPCCo 

2607-Z8 2607-Z8 PFP CHPRC CPCCo 

2703-E 

HWSA 

2703-E HWSA; 2703-E Hazardous Waste Storage Area 200E Outer 

Area 

CHPRC CPCCo 

2704-C-WS-1 2704-C-WS-1; Gatehouse French Drain; 2704-C French 
Drain 

BOE CHPRC CPCCo 

2704-E 

HWSA 

2704-E HWSA; 2704-E Hazardous Waste Storage Area 200E Outer 

Area 

CHPRC CPCCo 

270-E-1 270-E-1; 216-ER-1; 270-E CNT; 270-E Condensate 
Neutralization Tank 

BOE CHPRC CPCCo 

270-W 270-W; 270-W Neutralization Tank; 270-W Tank U PLANT CHPRC CPCCo 

2711-S 2711-S; 2711-S Stack Monitoring Building REDOX CHPRC CPCCo 

2715-EA 

HWSA 

2715-EA HWSA; 2715-EA Paint Spray Booth Annex; 2715-

EA Hazardous Waste Storage Area 

200E Outer 

Area 

CHPRC CPCCo 

2718-E-WS-1 2718-E-WS-1; 2718 French Drains BOE CHPRC CPCCo 

2718-S 2718-S; 2718-S Filter Monitoring Building; 2718-S Sand 

Filter Monitor; 2718-S Sand Filter Sampler 

REDOX CHPRC CPCCo 

271-U 271-U; 271-U Building; 271-U Office Building U PLANT CHPRC CPCCo 

2727-S 2727-S; 2727-S Nonradioactive Dangerous Waste Storage 
Facility; 2727-S NRDWS Facility 

BOW CHPRC CPCCo 

2727-WA 2727-WA; 2727-WA SRE Sodium Storage Building BOW WRPS WRPS 

276-S 276-S; 276-S Solvent Facility; 276-S Solvent Handling 

Facility 

REDOX CHPRC CPCCo 

276-S-141 276-S-141; 276-S-141 Solvent Storage Tank; 276-S-306A; 
276-S-TK-141; Hexone Storage Tank; Tank 276-141; 244-

SX-15 

REDOX CHPRC CPCCo 

276-S-142 276-S-142; 276-S-142 Solvent Storage Tank; 276-S-306B; 
276-S-TK-142; Hexone Storage Tank; Tank 276-142; 244-

SX-15 

REDOX CHPRC CPCCo 

276-U 276-U; 276-U Solvent Facility; 276-U Solvent Handling 

Facility; 276-U Solvent Recovery Facility 

U PLANT CHPRC CPCCo 

2904-S-160 2904-S-160; 2904-S-160 Control Structure; 2904-S-160 Weir BOW CHPRC CPCCo 

2904-S-170 2904-S-170; 2904-S-170 Control Structure; 2904-S-170 Weir REDOX CHPRC CPCCo 
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Box 

2904-S-171 2904-S-171; 2904-S-171 Control Structure; 2904-S-171 Weir 

Box; 216-S-171 

BOW CHPRC CPCCo 

2904-SA 2904-SA; 2904-SA Cooling Water Sampler Building; 2904-
SA Sample Building 

REDOX CHPRC CPCCo 

291-C 291-C; 291-C Fan and Filter Building; 291-C Filter/Fan 

House; 201-C Air Tunnel 

BOE CHPRC CPCCo 

291-C-1 291-C-1; 291-C-1 Stack; 291-C Stack Burial Trench BOE CHPRC CPCCo 

291-S 291-S; 291-S Fan and Filter Building; 291-S Fan Control 
Building; 291-S Fan Hous 

200W CHPRC CPCCo 

291-S-1 291-S-1; 291-S-1 Stack; REDOX Process and Canyon 

Exhaust; 202-S Stack 

200W CHPRC CPCCo 

291-U 291-U; 291-U Fan Control House U PLANT CHPRC CPCCo 

291-U-1 291-U-1; 291-U-1 Stack, 221-U Stack; 291-U Stack U PLANT CHPRC CPCCo 

292-S 292-S; 292-S Jet Pit House Building REDOX CHPRC CPCCo 

292-U 292-U; 292-U Stack Monitoring Station; 291-U Stack 

Exhaust Monitoring Building 

U PLANT TBD CPCCo 

293-S 293-S; 293-S Off Gas Treatment; 293-S Off-Gas Treatment 
and Recovery; 293-S Offgas Treatment Facility 

REDOX CHPRC CPCCo 

296-A-13 296-A-13; 291-AR Filter Building Stack A FARMS WRPS WRPS 

296-S-1 296-S-1; 296-S-1 Stack 200W CHPRC CPCCo 

296-S-12 296-S-12; 296-S-12 Stacks 200W CHPRC CPCCo 

296-S-13 296-S-13; 222-S Stack REDOX WRPS WRPS 

296-S-16 296-S-16; 219-S Stack REDOX WRPS WRPS 

296-S-2 296-S-2; 296-S-2 Stack; Hoods Ventilation and PR Cage; 

REDOX North Sample G 

200W CHPRC CPCCo 

296-S-21 296-S-21; 222-S Stack REDOX WRPS WRPS 

296-S-4 296-S-4; Low-Level Decontamination Sink and Special Work 

Permit Lobby Vent; R 

200W CHPRC CPCCo 

296-S-6 296-S-6; 296-S-6 Stack; REDOX Silo Ventilation 200W CHPRC CPCCo 

296-S-7 296-S-7; 296-S-7 East and West Stacks; 296-S-7E; 296-S-
7W; Dual Stacks; REDO 

200W CHPRC CPCCo 

296-U-10 296-U-10; 296-U-10 Stack U PLANT CHPRC CPCCo 

299-E24-111 299-E24-111; Experimental Test Well Site; Lysimeter Test 

Site; Miscellaneous Stream #803 

PUREX CHPRC CPCCo 

300 ASH 
PITS 

300 ASH PITS; 300 Area Ash Pits; 300 Ash Pits 300 MSA HMIS 

300 FBP 300 FBP; 300 Area Filter Backwash Pond 300 MSA HMIS 

300 FBP:1 300 FBP (Unlined) 300 MSA HMIS 

300 FBP:2 300 FBP (Lined) 300 MSA HMIS 

300 IFBD 300 IFBD; 300 Area Interim Filter Backwash Disposal 300 MSA HMIS 

300 PHWSA 300 PHWSA; 300 Area Powerhouse Hazardous Waste 
Storage Area; 300 Area Powerhouse HWSA 

300 MSA HMIS 

300 RFBP 300 RFBP; East Bay of South Process Pond; Pond 5; 300 

Area Retired Filter Backwash Pond 

300 MSA HMIS 

300 RLWS 300 RLWS; 300 Area Radioactive Liquid Waste Sewer; 300 
Area RLWS 

300 MSA HMIS 

300 RLWS:1 Radioactive Liquid Waste Sewer 300 MSA HMIS 

300 RLWS:2 309 Process Sewer to 340 Complex 300 MSA HMIS 

300 RLWS:3 Retained Sections of the Radioactive Liquid Waste Sewer and 300 MSA HMIS 
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309 Process Sewer 

300 RRLWS 300 RRLWS; Contaminated Sewer; Crib Waste System; 

Intermediate Level Radioactive Liquid Waste System; 300 

Area Retired Radioactive Liquid Waste Sewer System; 300 

Area Retired RLWS 

300 MSA HMIS 

300 RRLWS:1 Removed Sections of the 300 Area Retired Radioactive 

Liquid Waste Sewer System 

300 MSA HMIS 

300 RRLWS:2 Retained Sections of the 300 Area Retired Radioactive Liquid 
Waste Sewer System 

300 MSA HMIS 

300 SE 300 SE; Solvent Evaporator; 300 Area Solvent Evaporator; 

300 ASE 

300 MSA HMIS 

300 SSS 300 SSS; 3607; 3707; 300 Area Sanitary Sewer System 300 MSA HMIS 

300 VTS 300 VTS; In-Situ Vitrification (ISV) Test Site; 300 Area 
Vitrification Test Site 

300 MSA HMIS 

3000 

JYHWSA 

3000 JYHWSA; Hazardous Waste Storage Area (Jones 

Yard); 3000 Area Jones Y 

3000 CHPRC CPCCo 

3000 UUOT 3000 UUOT; 3000-12; 3000 Area Underground Used Oil 
Tank 

3000 CHPRC CPCCo 

3000/1208 

HWSA 

3000/1208 HWSA; Hazardous Waste Storage Area (1208); 

3000 Area 1208 Buildin 

3000 CHPRC CPCCo 

3000/1226 
HWSA 

3000/1226 HWSA; Hazardous Waste Storage Area (1226); 
3000 Area 1226 Buildin 

3000 CHPRC CPCCo 

3000/1234 3000/1234; 1234 Building Storage Yard; 1234 Laydown 

Yard; 3000 Area 1234 Stor 

3000 CHPRC CPCCo 

3000/1240 
HWSA 

3000/1240 HWSA; Hazardous Waste Storage Area (1240); 
3000 Area 1240 Buildin 

3000 CHPRC CPCCo 

300-1 300-1; Old North Richland Automotive Maintenance Yard 300 MSA HMIS 

300-10 300-10; Burial Trench West of Process Trenches 300 MSA HMIS 

300-100 300-100; 325 Building Stormwater Runoff; Miscellaneous 

Stream #408 

300 PNL PNNL 

300-101 300-101; 326 Building Stormwater Runoff and Steam 
Condensate; Miscellaneous Stream #409 

300 MSA HMIS 

300-102 300-102; 328 Building Steam Condensate; Miscellaneous 

Stream #353 

300 MSA HMIS 

300-103 300-103; 329 Building Stormwater Runoff; Miscellaneous 
Stream #422 

300 MSA HMIS 

300-104 300-104; 329 Building Stormwater Runoff; Miscellaneous 

Stream #546 

300 MSA HMIS 

300-105 300-105; 331 Building Steam Condensate; Miscellaneous 
Stream #513; Pit U1 

300 PNL CPCCo 

300-106 300-106; 331 Building Steam Condensate; Miscellaneous 

Stream #574 

300 PNL CPCCo 

300-107 300-107; 331 Building Stormwater Runoff; Injection Well 
#32; Miscellaneous Strea 

300 PNL PNNL 

300-108 300-108; 331 Building Stormwater Runoff; Injection Well 

#37; Miscellaneous Strea 

300 PNL PNNL 

300-109 300-109; 333 Building Stormwater Runoff; Miscellaneous 
Stream #455 

300 MSA HMIS 

300-11 300-11; 382 Pumphouse UGT; 382-1; Pumphouse 

Underground Gasoline Tank 

300 MSA HMIS 
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300-110 300-110; 333 Building Stormwater Runoff; Miscellaneous 

Stream #456 

300 MSA HMIS 

300-111 300-111; 337 Building Stormwater Runoff; Miscellaneous 
Stream #516 

300 MSA HMIS 

300-112 300-112; 340 P-3 Pump Pit; Miscellaneous Stream #428; 

Retention Process Sewer Pump Pit #3 French Drain 

300 MSA HMIS 

300-113 300-113; 340 Building Steam Condensate/ Water Heater 
Overflow; Miscellaneous Stream #341 

300 MSA HMIS 

300-114 300-114; 340A Building Steam Condensate; Miscellaneous 

Stream #427 

300 MSA HMIS 

300-115 300-115; 340B Building Backflow Preventer Emergency 
Drain; Miscellaneous Strea 

300 MSA HMIS 

300-116 300-116; 3506A Building Steam Condensate; Miscellaneous 

Stream #381 

300 MSA HMIS 

300-117 300-117; 3506A Building Steam Condensate; Miscellaneous 
Stream #382 

300 MSA HMIS 

300-118 300-118; 3621D Building Steam Condensate; Miscellaneous 

Stream #700; Pit U-7 

300 MSA HMIS 

300-119 300-119; 3621D Air/Condensate Blowdown Drain; 3621D 
HVAC Condensate; Miscellaneous Stream #401 

300 MSA HMIS 

300-12 300-12; 325 Laboratory Diesel Fuel Tank 300 MSA HMIS 

300-120 300-120; 3621D Air Driven Starter Motor Discharge Drain; 

3621D Building Diesel Generator Cooling System 
Condensate; Miscellaneous Stream #402 

300 MSA HMIS 

300-121 300-121; 3621D Building Stormwater Runoff; Injection Well 

#26; Miscellaneous Stream #403 

300 MSA HMIS 

300-122 300-122; 366 Building Fuel Oil Bunker Loading Station 
Steam Condensate; Miscellaneous Stream #344 

300 MSA HMIS 

300-123 300-123; 366 Building Fuel Oil Bunker Loading Station 

Steam Condensate French Drain; Miscellaneous Stream #342 

300 MSA HMIS 

300-124 300-124; 366 Building Fuel Oil Bunker Steam Condensate; 
Miscellaneous Stream #653 

300 MSA HMIS 

300-125 300-125; 3702 Building Steam Condensate; Miscellaneous 

Stream #346 

300 MSA HMIS 

300-126 300-126; 3703 Building Steam Condensate; Miscellaneous 
Stream #431 

300 MSA HMIS 

300-127 300-127; 3705 Building Stormwater Runoff; Miscellaneous 

Stream #410 

300 MSA HMIS 

300-128 300-128; 3705 Building Stormwater Runoff; Miscellaneous 
Stream #411 

300 MSA HMIS 

300-129 300-129; 3705 Building Stormwater Runoff; Miscellaneous 

Stream #412 

300 MSA HMIS 

300-13 300-13; 350 Building Release to Sanitary Sewer System 300 MSA HMIS 

300-130 300-130; 3705 Building Stormwater Runoff; Miscellaneous 
Stream #413 

300 MSA HMIS 

300-131 300-131; 3706 Fire Sprinkler System Water; Miscellaneous 

Stream #515 

300 MSA HMIS 

300-132 300-132; 3706 Building Steam Condensate; Miscellaneous 
Stream #368 

300 MSA HMIS 

300-133 300-133; 3706 Building Steam Condensate; Injection Well 

#27; Miscellaneous Stre 

300 MSA HMIS 
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300-134 300-134; 3706 Building Steam Condensate; Miscellaneous 

Stream #362 

300 MSA HMIS 

300-135 300-135; 3706 Building Steam Condensate; Miscellaneous 
Stream #365 

300 MSA HMIS 

300-136 300-136; 3706 Building Steam Condensate; Miscellaneous 

Stream #366 

300 MSA HMIS 

300-137 300-137; 3706 Building Steam Condensate; Miscellaneous 
Stream #440 

300 MSA HMIS 

300-138 300-138; 3706 Building Steam Condensate; Miscellaneous 

Stream #360 

300 MSA HMIS 

300-139 300-139; 3706 Building Steam Condensate; Miscellaneous 
Stream #357 

300 MSA HMIS 

300-14 300-14; 331 Building Animal Waste Tanks Pit 300 MSA HMIS 

300-140 300-140; 3706 Building Steam Condensate; Miscellaneous 

Stream #356 

300 MSA HMIS 

300-141 300-141; 3706 Building Steam Condensate; Injection Well 
#29; Miscellaneous Stre 

300 MSA HMIS 

300-142 300-142; 3706 Building Steam Condensate; Injection Well 

#30; Miscellaneous Stre 

300 MSA HMIS 

300-143 300-143; 3706 Building Steam Condensate; Miscellaneous 
Stream #361 

300 MSA HMIS 

300-144 300-144; 3706 Building Steam Condensate; Miscellaneous 

Stream #358 

300 MSA HMIS 

300-145 300-145; 3706 Building Steam Condensate; Injection Well 
#25; Miscellaneous Stre 

300 MSA HMIS 

300-146 300-146; 3706 Building Stormwater Runoff; Miscellaneous 

Stream #364 

300 MSA HMIS 

300-147 300-147; 3706 Building Stormwater Runoff; Miscellaneous 
Stream #363 

300 MSA HMIS 

300-148 300-148; 3706 Building Stormwater Runoff; Injection Well 

#22; Miscellaneous Strea 

300 MSA HMIS 

300-149 300-149; 3706A Building Steam Condensate; Injection Well 
#28; Miscellaneous Str 

300 MSA HMIS 

300-15 300-15; 300 Area Process Sewer System 300 MSA HMIS 

300-15:1 Active and Retained Portions of 300 Area Portions of 300 

Area 

300 MSA HMIS 

300-15:2 300 Area Process Sewer North of Apple Street (Final Closed 
Out) 

300 MSA HMIS 

300-15:3 300 Area Process Sewer South of Apple Street (Final Closed 

Out) 

300 MSA HMIS 

300-15:4 3906 North Side and 3906-B Lift Stations 300 MSA HMIS 

300-15:5 310 Retention Transfer System 300 MSA HMIS 

300-15:6 305A Process Sewer and 24-in. Process Sewer Main North of 

Apple Street (Final Closed Out) 

300 MSA HMIS 

300-150 300-150; 3706 Building Steam Condensate; Miscellaneous 

Stream #430 

300 MSA HMIS 

300-151 300-151; 3707B Building Steam Condensate; Miscellaneous 

Stream #327 

300 MSA HMIS 

300-152 300-152; 3707B Building Steam Condensate; Miscellaneous 

Stream #326; U57 

300 MSA HMIS 

300-153 300-153; 3707B Building Steam Condensate; Miscellaneous 300 MSA HMIS 
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Stream #328 

300-154 300-154; 3707B Building Steam Condensate; Miscellaneous 

Stream #325 

300 MSA HMIS 

300-155 300-155; 3707C Building Steam Condensate; Injection Well 
#24; Miscellaneous Stream #179 

300 MSA HMIS 

300-156 300-156; 3707C Building Steam Condensate; Injection Well 

#23; Miscellaneous Stream #178 

300 MSA HMIS 

300-157 300-157; 3707C Building Steam Condensate; Miscellaneous 
Stream #337 

300 MSA HMIS 

300-158 300-158; 3707C Building Steam Condensate; F.D. #31; 

Miscellaneous Stream #336 

300 MSA HMIS 

300-159 300-159; 3707C Building Steam Condensate; F.D. #4; 
Miscellaneous Stream #335 

300 MSA HMIS 

300-16 300-16; Contamination Found During Utility Pole 

Replacements; Solid Waste Near 314 Building 

300 MSA HMIS 

300-16:1 Utility Pole Northwest of 314 Building (Final Closed Out) 300 MSA HMIS 

300-16:2 Utility Pole East of 314 Building (Final Closed Out) 300 MSA HMIS 

300-16:3 Utility Pole Southeast of 314 Building (Final Closed Out) 300 MSA HMIS 

300-160 300-160; 3707D Building Steam Condensate; Injection Well 

#10; Miscellaneous Stream #443 

300 MSA HMIS 

300-161 300-161; 3707D Building Stormwater Runoff; Miscellaneous 
Stream #441 

300 MSA HMIS 

300-162 300-162; 3707D Building Stormwater Runoff; Miscellaneous 

Stream #442 

300 MSA HMIS 

300-163 300-163; 3708 Building Steam Condensate; Miscellaneous 
Stream #423 

300 MSA HMIS 

300-164 300-164; 3709 Building Steam Condensate; F.D. #3; 

Miscellaneous Stream #338 

300 MSA HMIS 

300-165 300-165; 3709A Building Condensate; Miscellaneous Stream 
#347 

300 MSA HMIS 

300-166 300-166; 3709A Building Steam Trap; Miscellaneous Stream 

#355 

300 MSA HMIS 

300-167 300-167; 3711 Building Steam Condensate; Miscellaneous 
Stream #343 

300 MSA HMIS 

300-168 300-168; 3711 Building Steam Condensate; Miscellaneous 

Stream #433 

300 MSA HMIS 

300-169 300-169; 3712 Building Steam Condensate; Miscellaneous 
Stream #351 

300 MSA HMIS 

300-17 300-17; 331 Building Trench; 331-D Ditch; Outfall A 300 MSA HMIS 

300-170 300-170; 3712 Building Steam Condensate; Miscellaneous 

Stream #437 

300 MSA HMIS 

300-171 300-171; 3713 Building Steam Condensate and Stormwater 
Runoff; F.D. #7; Miscellaneous Stream #333 

300 MSA HMIS 

300-172 300-172; 3713 Building Steam Condensate; Miscellaneous 

Stream #435 

300 MSA HMIS 

300-173 300-173; 3713 Building Steam Condensate; Miscellaneous 
Stream #512 

300 MSA HMIS 

300-174 300-174; 3713 Building Stormwater Runoff and Steam 

Condensate; Miscellaneous Stream #544 

300 MSA HMIS 

300-175 300-175; 3714 Building Steam Condensate; Miscellaneous 
Stream #434 

300 MSA HMIS 
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300-176 300-176; 3715 Building Steam Condensate; Miscellaneous 

Stream #678 

300 MSA HMIS 

300-177 300-177; 3717 Building Steam Condensate; Miscellaneous 
Stream #330 

300 MSA HMIS 

300-178 300-178; 3717 Building Steam Condensate; Miscellaneous 

Stream #329 

300 MSA HMIS 

300-179 300-179; 3717 Building Steam Condensate; Miscellaneous 
Stream #324 

300 MSA HMIS 

300-18 300-18; SCA #4; Surface Contaminated Area #4 300 MSA HMIS 

300-180 300-180; 3717 Building Stormwater Runoff; Miscellaneous 

Stream #545 

300 MSA HMIS 

300-181 300-181; 3717 Building Steam Condensate; Miscellaneous 
Stream #180 

300 MSA HMIS 

300-182 300-182; 3717B Building Steam Condensate; Miscellaneous 

Stream #323 

300 MSA HMIS 

300-183 300-183; 3718 Building Steam Condensate; F.D. #40; 
Miscellaneous Stream #340 

300 MSA HMIS 

300-184 300-184; 3718A Building Stormwater Runoff; Miscellaneous 

Stream #270 

300 MSA HMIS 

300-185 300-185; 3722 Building Steam Condensate; Injection Well 
#6; Miscellaneous Stream #436 

300 MSA HMIS 

300-186 300-186; 3730 Building Steam Condensate; Miscellaneous 

Stream #383 

300 MSA HMIS 

300-187 300-187; 3730 Building Steam Condensate; Miscellaneous 
Stream #421 

300 MSA HMIS 

300-188 300-188; 3730 Building Steam Condensate; Miscellaneous 

Stream #420 

300 MSA HMIS 

300-189 300-189; 3731 Building Steam Condensate; Miscellaneous 
Stream #269 

300 MSA HMIS 

300-19 300-19; 324 Building Sodium Removal Pilot Plant; 324 

Sodium Removal Pilot Plant 

300 MSA HMIS 

300-190 300-190; 3731 Building Stormwater Runoff; Miscellaneous 
Stream #517 

300 MSA HMIS 

300-191 300-191; 3731 Building Stormwater Runoff; Miscellaneous 

Stream #518 

300 MSA HMIS 

300-192 300-192; 3732 Building Steam Condensate; Miscellaneous 
Stream #349 

300 MSA HMIS 

300-193 300-193; 3732 Building Steam Condensate; Injection Well 

#15; Miscellaneous Stream #419 

300 MSA HMIS 

300-194 300-194; 3734 Building Steam Condensate; F.D. #8; 
Miscellaneous Stream #334 

300 MSA HMIS 

300-195 300-195; 3734A Building Steam Condensate; Miscellaneous 

Stream #519 

300 MSA HMIS 

300-196 300-196; 3745 Building Steam Condensate; Miscellaneous 
Stream #399 

300 MSA HMIS 

300-197 300-197; 3745 Building Steam Condensate; Injection Well 

#5; Miscellaneous Stream #398 

300 MSA HMIS 

300-198 300-198; 3745 Building Steam Condensate; Injection Well 
#1; Miscellaneous Stream #397 

300 MSA HMIS 

300-199 300-199; 3745A Building Steam Condensate; Miscellaneous 

Stream #380 

300 MSA HMIS 
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300-2 300-2; Contaminated Light Water Disposal; Potential Trench 

Location #1 

300 MSA HMIS 

300-200 300-200; 3745B Building Steam Condensate; Miscellaneous 
Stream #379 

300 MSA HMIS 

300-201 300-201; 3762 Building Steam Condensate; Injection Well 

#42; Miscellaneous Stream #491 

300 MSA HMIS 

300-202 300-202; 3765 Building HVAC Condensate; Miscellaneous 
Stream #345 

300 MSA HMIS 

300-203 300-203; 377 Building Steam Condensate; Injection Well 

#36; Miscellaneous Stream #446 

300 MSA HMIS 

300-204 300-204; 3790 Building Stormwater Runoff; F.D. #19; 
Injection Well #19; Miscellaneous Stream 

300 MSA HMIS 

300-205 300-205; 3790 Building Stormwater Runoff; F.D. #18; 

Injection Well #18; Miscellaneous Stream 

300 MSA HMIS 

300-206 300-206; 3790 Building Stormwater Runoff; Miscellaneous 
Stream #373 

300 MSA HMIS 

300-207 300-207; 3790 Building Stormwater Runoff; F.D. #16; 

Injection Well #16; Miscellan 

300 MSA HMIS 

300-208 300-208; 3790 Building Stormwater Runoff; F.D. #17; 
Injection Well #17; Miscellan 

300 MSA HMIS 

300-209 300-209; 3790 Building Stormwater Runoff; Miscellaneous 

Stream #374 

300 MSA HMIS 

300-21 300-21; 333 Building Underground Limestone Tank 300 MSA HMIS 

300-210 300-210; 3790 Building Stormwater Runoff; Miscellaneous 
Stream #514 

300 MSA HMIS 

300-211 300-211; 382 Building Steam Condensate; Miscellaneous 

Stream #429 

300 MSA HMIS 

300-212 300-212; Miscellaneous Stream #400; MO010 Building 
Steam Condensate Sump 

300 MSA HMIS 

300-213 300-213; Miscellaneous Stream #332; West High Tank 

(Water Tower) Overflow and Steam Condensate 

300 MSA HMIS 

300-214 300-214; 300 Area Retention Process Sewer; 300 RPS 300 MSA HMIS 

300-214:1 300-214:1, Removed Sections of the 300 Area Retention 
Process Sewer 

300 MSA HMIS 

300-214:2 Retained Sections of the 300 Area Retention Process Sewer 300 MSA HMIS 

300-215 300-215; 300 Area South 300 MSA HMIS 

300-217 300-217; 300 Area Laydown Yard 300 MSA HMIS 

300-218 300-218; 314; 314A and 314B Buildings; Engineering 
Development Laboratory 

300 MSA HMIS 

300-219 300-219; 300 Area Waste Acid Transfer Line 300 MSA HMIS 

300-22 300-22; 309 Building B-Cell Cleanout Leak 300 MSA HMIS 

300-220 300-220; Gravel Pit #7; Pit 7 300 MSA HMIS 

300-222 300-222; 384-W Brine Pit; 384-W Salt Dissolving Pit and 

Brine Pump Pit 

300 MSA HMIS 

300-223 300-223; 384 Powerhouse Fuel Oil Day Tanks #1 and #2 300 MSA HMIS 

300-224 300-224; WATS and U-Bearing Piping Trench 300 MSA HMIS 

300-225 300-225; 3790 Building Stormwater Runoff; Miscellaneous 

Stream #767 

300 MSA HMIS 

300-226 300-226; 3709A Building Miscellaneous Stream #768; Drip 

Station U39 

300 MSA HMIS 
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300-227 300-227; 3709A Building Miscellaneous Stream #769; Drip 

Station U38 

300 MSA HMIS 

300-228 300-228; Drip Station U28; HPD-TRP-026; Miscellaneous 

Stream #770; Steam Trap 3G-U28 

300 MSA HMIS 

300-23 300-23; 309-1 UST; PRTR Diesel Storage Tank 300 MSA HMIS 

300-230 300-230; HPD-TRP-29; Miscellaneous Stream #771; Steam 

Trap 3G-U44; U44 

300 MSA HMIS 

300-231 300-231; Substation C3-S15; Vitrification Test Site 
Transformer Pad 

300 MSA HMIS 

300-235 300-235; 3713 Building Storm Water Runoff and Steam 

Condensate; Miscellaneous Stream #766 

300 MSA HMIS 

300-236 300-236; HPD-TRP-020; Miscellaneous Stream #772; Steam 
Trap 3G-U45; U-45 

300 MSA HMIS 

300-237 300-237; Miscellaneous Stream #773; Steam Trap HPD-TRP-

010 

300 MSA HMIS 

300-238 300-238; HPD-TRP-016; Miscellaneous Stream #774; Steam 
Trap 3G-U24; U-24 

300 MSA HMIS 

300-239 300-239; HPD-TRP-058; Miscellaneous Stream #775; Steam 

Trap 3G-U26; U26 

300 MSA HMIS 

300-24 300-24; Soil Contamination at the 314 Metal Extrusion 
Building 

300 MSA HMIS 

300-240 300-240; 314 Building Stormwater Drain; Miscellaneous 

Stream #789 

300 MSA HMIS 

300-241 300-241; 320 Building Irrigation Line Effluent; 
Miscellaneous Stream #790 

300 MSA HMIS 

300-242 300-242; 325 Building Stormwater Runoff; Miscellaneous 

Stream #791 

300 PNL PNNL 

300-243 300-243; 318 Building Stormwater Runoff; Miscellaneous 
Stream #792 

300 PNL PNNL 

300-244 300-244; 318 Building Stormwater Runoff; Miscellaneous 

Stream #793 

300 PNL PNNL 

300-248 300-248; 340B Steam Condensate Sump Pit 300 MSA HMIS 

300-249 300-249; 304 Building; Residual Rad Contamination 300 MSA HMIS 

300-25 300-25; 324 Building; Waste Technology Laboratory 300 CHPRC CPCCo 

300-250 300-250; Valve Pit Southeast of 303A 300 MSA HMIS 

300-251 300-251; Unplanned Release Outside the 303-K Building 300 MSA HMIS 

300-253 300-253; 384-W Original Brine Pit; 384-W Original Salt 

Dissolving Pit and Brine Pump Pit 

300 MSA HMIS 

300-255 300-255; 309 Tank Farm Contaminated Soil 300 MSA HMIS 

300-256 300-256; 306E Fabrication and Testing Laboratory Releases 300 MSA HMIS 

300-257 300-257; 309 Process Sewer to River 300 MSA HMIS 

300-258 300-258; Abandoned Pipe Trench Between 334 Tank Farm 

and 306E 

300 MSA HMIS 

300-259 300-259; Contamination Area Surrounding 618-1 Burial 
Ground 

300 MSA HMIS 

300-26 300-26; 384 Powerhouse #6 Fuel Oil Spill; Delivery Truck 

Spillage on Roads; Powerhouse Fuel Oil Spill 

300 MSA HMIS 

300-260 300-260; Contaminated Soil West of 313 Building 300 MSA HMIS 

300-261 300-261; 315 Filter Plant Process Sewer to River 300 MSA HMIS 

300-262 300-262; Contaminated Soil West of South Process Pond 300 MSA HMIS 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT         SECTION J 
CONTRACT NO. 89303320DEM000031        MOD P00024 

J-13-98 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

300-263 300-263; 324 Building Diversion Tank 300 MSA HMIS 

300-264 300-264; 327 Building; Demolished 327 Building; 

Postirradiation Testing Laboratory (PTL) 

300 MSA HMIS 

300-265 300-265; Pipe Trench Between 324 and 325 Buildings 300 MSA HMIS 

300-266 300-266; Soil Under 3728 Building Drain Pipe 300 MSA HMIS 

300-267 300-267; French Drain on Northeast Corner of 3728 
Building; Miscellaneous Stream #829 

300 MSA HMIS 

300-268 300-268; 3741 Building Foundation; Box Storage Building 

Foundation; Special Machine Shop 

300 MSA HMIS 

300-269 300-269; 331-A Virology Laboratory Foundation 300 MSA HMIS 

300-27 300-27; Soil Contamination at 329 Biophysics Laboratory 300 MSA HMIS 

300-270 300-270; Unplanned Release at 313 Building 300 MSA HMIS 

300-271 300-271; 324/327 Buildings 90 Day Storage Pad; HS-027 300 MSA HMIS 

300-272 300-272; Underground Storage Tank Near the 377 Building 300 MSA HMIS 

300-273 300-273; 366 Bunker Pipeline; Fuel Oil Transfer Pipeline 300 MSA HMIS 

300-274 300-274; Surface Debris 300 MSA HMIS 

300-275 300-275; Potential Landfill on River Edge 300 MSA HMIS 

300-276 300-276; 3607 Sanitary Sewer System; 3607 Sanitary System 
Miscellaneous Components; 3707; 300 Area Sanitary Sewer 

Disposal System 

300 MSA HMIS 

300-277 300-277; 300 Area Queue Contamination 300 MSA HMIS 

300-278 300-278; 331-C Storage Unit 300 MSA HMIS 

300-279 300-279; 3716 Automotive Repair Building Fuel Tanks 300 MSA HMIS 

300-28 300-28; Contamination Found Along Ginko Street; Solid 
Waste Site Near 303-G Building 

300 MSA HMIS 

300-280 300-280; Construction Debris Disposal Pit West of George 

Washington Way Extension 

300 MSA HMIS 

300-281 300-281; Septic Tank Near 325 Building 300 MSA HMIS 

300-282 300-282; Crib Near 3717-B Building 300 MSA HMIS 

300-283 300-283; Contaminated Light Water Disposal Site #2; 
Potential Trench Location #2 

300 MSA HMIS 

300-284 300-284; Sand Blasting Area Near 3221 Building 300 MSA HMIS 

300-285 300-285; Ten French Drains and Dry Wells in 300 Area; 300 

Area Steam Condens 

300 MSA HMIS 

300-286 300-286; Three 300 Area Potentially Contaminated French 

Drain/Drywells 

300 MSA HMIS 

300-287 300-287; Transite Debris west of Route 4 South 300 MSA HMIS 

300-288 300-288; Disposal Sites Within Gravel Pit 6 300 MSA HMIS 

300-288:1 300-288:1; Piles of Garnet Sand/Soil Mixture Within Gravel 
Pit 6 

300 MSA HMIS 

300-288:2 300-288:2; Undocumented Disposal Site within Gravel Pit 6 300 MSA HMIS 

300-289 300-289; Stained Soil Area North of 300 Area 300 MSA HMIS 

300-29 300-29; 305-B Berm; Source Location of UPR-600-11 

Contaminated Soil 

300 MSA HMIS 

300-290 300-290; Radiological Debris Area East of Horn Rapids 
Disposal Landfill 

300 MSA HMIS 

300-291 300-291; Garnet Sand West of 350-A Paint Shop 300 MSA HMIS 

300-292 300-292; 315 Water Filter Plant Waste Pipeline Segments 300 MSA HMIS 

300-293 300-293; 300 Area Miscellaneous Pipelines 300 MSA HMIS 

300-293:1 300 Area Miscellaneous Pipelines - less than 2.5 ft bgs 300 MSA HMIS 
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(multiple locations) 

300-293:2 300 Area Miscellaneous Pipelines - greater than or equal to 

2.5 ft bgs (multiple locations) 

300 MSA HMIS 

300-294 300-294; Garnet Sand East of 350 Building 300 MSA HMIS 

300-295 300-295; 384 Powerhouse Coal Ash Waste Pipeline Segments 300 MSA HMIS 

300-296 300-296; Soil Contamination Under the 324 Building B-Cell 300 CHPRC CPCCo 

300-3 300-3; 300-FF-1 Aluminum Hydroxide 300 MSA HMIS 

300-30 300-30; 3705 Photography Building 300 MSA HMIS 

300-32 300-32; 333 Building; 333 Building Remaining Soils; 333 N 

Fuels Manufacturing Building; New Fuel Cladding Facility 

300 MSA HMIS 

300-33 300-33; 306W Metal Fabrication Development Building 
Releases 

300 MSA HMIS 

300-34 300-34; 300 Area Process Sewer Leak (Found During Project 

L-070 Excavation at Manhole PS-87) 

300 MSA HMIS 

300-35 300-35; 3706A Fuel Storage Tank 300 MSA HMIS 

300-36 300-36; 384 Powerhouse Oil Release to French Drain 300 MSA HMIS 

300-37 300-37; PCB Leak to Soil Adjacent to 335A 300 MSA HMIS 

300-39 300-39; 309 Building Ex-Vessel Irradiated Fuel Storage 
Basin; 309 Building Irradiated Fuel Storage Basin; 309 Fuel 

Storage Basin 

300 MSA HMIS 

300-4 300-4; DOE 351 Substation Soil Contamination 300 MSA HMIS 

300-40 300-40; Corrosion of Vitrified Clay Process Sewer Pipe 300 MSA HMIS 

300-41 300-41; 306E Neutralization Tank; Underground Lime Tank 

and Valve Pit 

300 MSA HMIS 

300-42 300-42; 306E Fabrication and Testing Laboratory 300 MSA HMIS 

300-43 300-43; Unplanned Release Outside the 304 Building 300 MSA HMIS 

300-44 300-44; R-32; UN-300-FF-1; UPR-300-FF-1 300 MSA HMIS 

300-45 300-45; Location 3: Bird Droppings Area (Southwest Corner 
of the 316-5 Process Trenches Fence Line); SCA #1; Surface 

Contamination Area 

300 MSA HMIS 

300-46 300-46; Soil Contamination and French Drains Surrounding 
3706 Building 

300 MSA HMIS 

300-47 300-47; Residual Hazardous Substances Northwest of 3708 

Building 

300 MSA HMIS 

300-48 300-48; 3732 Building Foundation; Thorium Oxide and Fuel 
Fabrication Chemical Wastes Around 3732 Building 

300 MSA HMIS 

300-49 300-49; Landfill 1a; UN-300-FF-1; UPR-300-FF-1 300 MSA HMIS 

300-5 300-5; 3709A Fire Station; 300 Area Fire Station Fuel Tanks 300 CHPRC CPCCo 

300-50 300-50; Landfill 1b; UN-300-FF-1; UPR-300-FF-1 300 MSA HMIS 

300-51 300-51; Landfill 1c; UN-300-FF-1; UPR-300-FF-1 300 MSA HMIS 

300-52 300-52; 300 Area Sanitary Trenches 300 MSA HMIS 

300-53 300-53; Unplanned Release East Side of 303-G 300 MSA HMIS 

300-55 300-55; 307-D; 309 Rupture Loop Holding Tank; RLT-2; 
Rupture Loop Hold-Up Tank 

300 MSA HMIS 

300-56 300-56; 306-E 90-Day Waste Accumulation Area 300 MSA HMIS 

300-57 300-57; 335 Building 90-Day Waste Accumulation Area 300 MSA HMIS 

300-58 300-58; 305B Steam Condensate Injection Well; 

Miscellaneous Stream #449 

300 MSA HMIS 

300-59 300-59; 305 Building Steam Condensate; Miscellaneous 
Stream #417 

300 MSA HMIS 
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300-6 300-6; 366/366A Fuel Oil Bunkers 300 MSA HMIS 

300-60 300-60; 303A Building Steam Condensate; F.D. #26; 

Miscellaneous Stream #339 

300 MSA HMIS 

300-61 300-61; 303B Building Steam Condensate; Injection Well 
#12; Miscellaneous Stream #444 

300 MSA HMIS 

300-62 300-62; 303C Building - Steam Condensate; Miscellaneous 

Stream #495 

300 MSA HMIS 

300-63 300-63; 305B Building Stormwater Runoff; Miscellaneous 
Stream #458 

300 MSA HMIS 

300-64 300-64; 303F Building Steam Condensate; Miscellaneous 

Stream #352 

300 MSA HMIS 

300-65 300-65; 303J Building - Steam Condensate Mud Leg (Part of 
300 Main Supply); Miscellaneous Stream #266 

300 MSA HMIS 

300-66 300-66; 303J Building HVAC Condensate; Miscellaneous 

Stream #267 

300 MSA HMIS 

300-67 300-67; Miscellaneous Stream #414; Steam Condensate from 
300 Area Main Steam Header 

300 MSA HMIS 

300-68 300-68; 305 Building - Steam Condensate; Miscellaneous 

Stream #451; Pit U23 

300 MSA HMIS 

300-69 300-69; 305 Building Steam Condensate; Miscellaneous 
Stream #415 

300 MSA HMIS 

300-7 300-7; Possible Early Burial Ground Site; Undocumented 

Solid Waste Burial Ground Adjacent to 618-8 

300 MSA HMIS 

300-70 300-70; 305 Building Steam Condensate; Miscellaneous 
Stream #416 

300 MSA HMIS 

300-71 300-71; 306E Building - HVAC Condensate; Miscellaneous 

Stream #454 

300 MSA HMIS 

300-72 300-72; 308 Building Stormwater Runoff; Miscellaneous 
Stream #404 

300 MSA HMIS 

300-73 300-73; 308 Building Stormwater Runoff; Miscellaneous 

Stream #405 

300 MSA HMIS 

300-74 300-74; 308 Building Stormwater Runoff; Miscellaneous 
Stream #406 

300 MSA HMIS 

300-75 300-75; 309 Building Stormwater Runoff and Chiller Water; 

Injection Well #20; Miscellaneous Stream #445 

300 MSA HMIS 

300-76 300-76; 306W Building Steam Condensate; Miscellaneous 
Stream #418 

300 MSA HMIS 

300-77 300-77; 309 Building Stormwater Runoff; Miscellaneous 

Stream #450 

300 MSA HMIS 

300-78 300-78; Miscellaneous Stream #331; 300 Area Main Header 
Steam Trap (Southwest Corner of 313 Building) 

300 MSA HMIS 

300-79 300-79; 313 Building Stormwater Runoff; Miscellaneous 

Stream #457 

300 MSA HMIS 

300-8 300-8; Aluminum Recycle Storage Area; Aluminum 
Shavings Area; North of Railroad and North of 618-8 

300 MSA HMIS 

300-80 300-80; 314 Building Stormwater Runoff and Steam 

Condensate; Miscellaneous Stream #268 

300 MSA HMIS 

300-81 300-81; 321 Building Steam Condensate; Miscellaneous 
Stream #370 

300 MSA HMIS 

300-82 300-82; 321 Building Steam Condensate; Miscellaneous 

Stream #371 

300 MSA HMIS 
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300-83 300-83; 321 Building Steam Condensate; Miscellaneous 

Stream #372 

300 MSA HMIS 

300-84 300-84; 321 Building Vent Valve on Water Line; 
Miscellaneous Stream #348 

300 MSA HMIS 

300-85 300-85; 323 Building Steam Valve Pit; Miscellaneous Stream 

#453 

300 MSA HMIS 

300-86 300-86; Miscellaneous Stream #524; 300 Area South Parking 
Lot Stormwater Runoff 

300 MSA HMIS 

300-87 300-87; 309 Building Stormwater Runoff; Miscellaneous 

Stream #679 

300 MSA HMIS 

300-88 300-88; 320 Building Irrigation Line Effluent; Miscellaneous 
Stream #626 

300 MSA HMIS 

300-89 300-89; 320 Building Irrigation Line Effluent; Miscellaneous 

Stream #627 

300 MSA HMIS 

300-9 300-9; Possible Early Burial Ground Sites North of RR and 
North of 618-8; Solid Waste Burial Ground 

300 MSA HMIS 

300-90 300-90; 320 Building Irrigation Line Effluent; Miscellaneous 

Stream #628 

300 MSA HMIS 

300-91 300-91; 320 Building; Miscellaneous Stream #350 300 MSA HMIS 

300-92 300-92; 321 Building Stormwater Runoff; Miscellaneous 
Stream #680 

300 MSA HMIS 

300-93 300-93; 324 Building Stormwater Runoff; Miscellaneous 

Stream #354 

300 CHPRC CPCCo 

300-94 300-94; 324 Building Stormwater Runoff; Miscellaneous 
Stream #711; 300-234 

300 CHPRC CPCCo 

300-95 300-95; 324/336 Buildings Stormwater Runoff and Steam 

Condensate; Miscellaneous Stream #425 

300 CHPRC CPCCo 

300-96 300-96; 325 Building Steam Condensate; Miscellaneous 
Stream #707 

300 MSA HMIS 

300-97 300-97; 325 Building Stormwater Runoff and Fire System 

Testing Water; Miscellan 

300 PNL PNNL 

300-98 300-98; 325 Building South Stairwell Drain; Miscellaneous 
Stream #264; 300-229 

300 PNL PNNL 

300-99 300-99; 325 Building Nitrogen Tank Blowdown 

Miscellaneous Stream #265; Injection Well #399-3 

300 PNL PNNL 

303-K CWS 303-K CWS; 303-K Contaminated Waste Storage 300 MSA HMIS 

303-M SA 303-M SA; 303-M Storage Area; 303-M Building Storage 
Area 

300 MSA HMIS 

303-M UOF 303-M UOF; 303-M Uranium Oxide Facility 300 MSA HMIS 

304 CF 304 CF; 304 Concretion Facility 300 MSA HMIS 

304 SA 304 SA; 304 Storage Area; 304 Building Storage Area 300 MSA HMIS 

305-B SF 305-B SF; 305-B Storage Facility 300 MSA HMIS 

307 RB 307 RB; 307 Retention Basins 300 MSA HMIS 

309-TW-1 309-TW-1; 309 Holdup Tanks; 309-TW Tank #1 300 MSA HMIS 

309-TW-2 309-TW-2; 309 Holdup Tanks; 309-TW Tank #2 300 MSA HMIS 

309-TW-3 309-TW-3; 309 Holdup Tank; 309-TW Tank #3 300 MSA HMIS 

309-WS-1 309-WS-1; PRTR Ion Exchange Vault; Reactor Ion Exchange 
Pit; 309 Plutonium Recycle Test Reactor Ion Exchanger 

Vault 

300 MSA HMIS 

309-WS-2 309-WS-2; Ion Exchange Vault; PRTR Rupture Loop; 300 MSA HMIS 
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RLAIX; Rupture Loop Annex Ion Exchange Loop Vault; 

Rupture Loop Ion Exchange Pit 

309-WS-3 309-WS-3; 309 Brine Tank 300 MSA HMIS 

311 MT1 311 MT1; 311 Tank Farm Underground Methanol Tank #1; 
311-1; 311 Methanol Tank 1 

300 MSA HMIS 

311 MT2 311 MT2; 311 Tank Farm Underground Methanol Tank #2; 

311-2; 311 Methanol Tank 2 

300 MSA HMIS 

311-TK-40 311-TK-40; 311 Neutralized Waste Tank 1 300 MSA HMIS 

311-TK-50 311-TK-50; 311 Neutralization Tank #2; 311 Neutralized 
Waste Tank 2 

300 MSA HMIS 

313 

CENTRIFUG 

313 CENTRIFUGE; 300 Area WATS; 313 Centrifuge 300 MSA HMIS 

313 CRO 313 CRO; 313 Building Copper Remelt Operations; 313 
Copper Remelt Operations 

300 MSA HMIS 

313 ESSP 313 ESSP; 313 Building East Site Storage Pad; 313 East Side 

Storage Pad 

300 MSA HMIS 

313 FP 313 FP; 300 Area Waste Acid Treatment System; 313 Filter 
Press 

300 MSA HMIS 

313 MT 313 MT; 313 Building Underground Methanol Storage Tank; 

313 Methanol Tank 

300 MSA HMIS 

313 URO 313 URO; Uranium Recovery Operations; 313 Uranium 
Recovery Operations 

300 MSA HMIS 

313-TK-2 313-TK-2; 300 Area Waste Acid Treatment System; 313 

Waste Acid Neutralization Tank 

300 MSA HMIS 

315 RSDF 315 RSDF; 315 Retired Sanitary Drain Field 300 MSA HMIS 

316-1 316-1; South (Old) Pond; 300 Area South Process Pond 300 MSA HMIS 

316-2 316-2; North (New) Pond; 300 Area North Process Pond 300 MSA HMIS 

316-3 316-3; Process Water Trenches; 307 Disposal Trenches 300 MSA HMIS 

316-4 316-4; 316-N-1; 321 Cribs; 616-4; 300 North Cribs 600 MSA CPCCo 

316-5 316-5; 3904 Process Waste Trenches; 300 APT; 300 Area 
Process Trenches 

300 CHPRC HMIS 

323 TANK 1 323 TANK 1; 321 Building Underground Waste Tanks; 321 

Tank Farm #3; 323 Tank 1 

300 MSA HMIS 

323 TANK 2 323 TANK 2; 321 Building Underground Waste Tanks; 321 
Tank Farm #3; 323 Tank 2 

300 MSA HMIS 

323 TANK 3 323 TANK 3; 321 Building Underground Waste Tanks; 321 

Tank Farm #3; 323 Tank 3 

300 MSA HMIS 

323 TANK 4 323 TANK 4; 321 Building Underground Waste Tanks; 321 
Tank Farm #3; 323 Tank 4 

300 MSA HMIS 

325 WTF 325 WTF; 325 Hazardous Waste Treatment Units; 325 Waste 

Treatment Facility 

300 PNL PNNL 

331 LSLDF 331 LSLDF; 331 Life Sciences Laboratory Drain Field; 331 
LSL Drain Field 

300 MSA HMIS 

331 LSLT1 331 LSLT1; 331 Life Sciences Laboratory Trench #1; 331 

LSL Trench 1 

300 CHPRC CPCCo 

331 LSLT2 331 LSLT2; 331 Life Sciences Laboratory Trench #2; 331 
LSL Trench 2 

300 CHPRC CPCCo 

331-C HWSA 331-C HWSA; 331-C Low Level Radioactive Storage Area; 

331-C Hazardous Waste Storage Area 

300 MSA HMIS 

332 SF 332 SF; 332 Storage Facility; 332 Hazardous Waste Storage 
Area; 332 Interim Holding Facility; 332 Packaging Test 

300 MSA HMIS 
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333 

ESHTSSA 

333 ESHTSSA; 333 East Side Heat Treat Salt Storage Area 300 MSA HMIS 

333 ESHWSA 333 ESHWSA; 333 Building East Side Hazardous Waste 
Storage Area; 333 East Side HWSA 

300 MSA HMIS 

333 LHWSA 333 LHWSA; 333 Laydown Hazardous Waste Storage Area; 

333 Laydown HWSA 

300 MSA HMIS 

333 WSTF 333 WSTF; 333 WSWOT; 333 West Side Tank Farm; 333 
West Side Uranium Bearing Acid Tanks; 333 West Side 

Waste Oil Tank 

300 MSA HMIS 

333-TK-11 333-TK-11; 333 Chromium Treatment Tank 2; 333 West Side 
Storage Tank for Uranium Bearing Acid 

300 MSA HMIS 

333-TK-7 333-TK-7; 333 Chromium Treatment Tank 1; 333 West Side 

Storage Tank for Uranium Bearing Acid 

300 MSA HMIS 

334 TFWAST 334 TFWAST; Tank 4; 334 Tank Farm Waste Acid Storage 
Tank 

300 MSA HMIS 

334-A-TK-B 334-A-TK-B; 334-A Waste Acid Storage Tank 1 300 MSA HMIS 

334-A-TK-C 334-A-TK-C; 334-A Waste Acid Storage Tank 2 300 MSA HMIS 

335 & 336 

RSDF 

335 & 336 RSDF; 335 & 336 Retired Sanitary Drain Field 300 MSA HMIS 

340 CHWSA 340 CHWSA; 340 Complex Hazardous Waste Storage Area; 
340 Complex HWSA 

300 MSA HMIS 

340 

COMPLEX 

340 COMPLEX; 340 Radioactive Liquid Waste Handling 

Facility; 340 Vault 

300 MSA HMIS 

350 HWSA 350 HWSA; 350-D Hazardous Waste Staging Area; 350 
Building Hazardous Waste Storage Area 

300 PNL PNNL 

3712 USSA 3712 USSA; 3712 Building Uranium Scrap Storage Area; 

3712 Fuels Warehouse; 3712 Uranium Scrap Storage Area 

300 MSA HMIS 

3713 
PSHWSA 

3713 PSHWSA; 3713 Paint Shop Hazardous Waste Satellite 
Area 

300 MSA HMIS 

3713 

SSHWSA 

3713 SSHWSA; 3713 Sign Shop Hazardous Waste Satellite 

Area 

300 MSA HMIS 

3718-F BS 3718-F BS; 3718-F Burn Shed 300 MSA HMIS 

3718-F SF 3718-F SF; 3718-F Storage Facility; 3718-F Alkali Metal 
Treatment Facility 

300 MSA HMIS 

3718-F TT1 3718-F TT1; 3718-F Treatment Tank 1 300 MSA HMIS 

3718-F TT2 3718-F TT2; 3718-F Treatment Tank 2 300 MSA HMIS 

3746-D SR 3746-D SR; 3746-D Silver Recovery; 3746-D Silver 
Recovery Process 

300 MSA HMIS 

400 FD10 400 FD10; 482A Building - T-58 Stormwater; Injection Well 

#10; Miscellaneous Stre 

400 CHPRC CPCCo 

400 FD10A 400 FD10A; 482A Building -T-87 Stormwater; Injection 
Well #10A; Miscellaneous S 

400 CHPRC CPCCo 

400 FD1A 400 FD1A; 4717 Reactor Service Building HVAC 

Condensate; Injection Well #1A; Miscellaneous Stream #14; 

400 Area French Drain 1A 

400 CHPRC CPCCo 

400 FD1B 400 FD1B; 4703 Building (FFTF Control Building) HVAC 
Condensate; Injection Well #1B; Miscellaneous Stream #15; 

400 Area French Drain 1B 

400 CHPRC CPCCo 

400 FD2 400 FD2; 4621E Building HVAC Condensate and 
Stormwater; Injection Well #02; Miscellaneous Stream #16; 

400 CHPRC CPCCo 
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400 Area French Drain 2 

400 FD3 400 FD3; 408A East Dump Heat Exchanger Stormwater; 

Injection Well #03; Miscellaneous Stream #17; 400 Area 
French Drain 3 

400 CHPRC CPCCo 

400 FD4 400 FD4; 491E Heat Transport Building Stormwater and 

HVAC Condensate; Miscellaneous Stream #18; 400 Area 
French Drain 4 

400 CHPRC CPCCo 

400 FD5 400 FD5; 408 South Building Stormwater and Condensate; 

Injection Well #05; Miscellaneous Stream #19; 400 Area 

French Drain 5 

400 CHPRC CPCCo 

400 FD6 400 FD6; 408C West Dump Heat Exchanger Sump 

Stormwater; Miscellaneous Stream #20; 400 Area French 

Drain 6 

400 CHPRC CPCCo 

400 FD7 400 FD7; 453C Switch Gear Pad Stormwater; 4621W 
Auxiliary Equipment Building HVAC Condensate and 

Stormwater; Injection Well #07; Miscellaneous Stream #21; 
Miscellaneous Stream #27; 400 Area French Drain 7 

400 CHPRC CPCCo 

400 FD8 400 FD8; 4621W Auxiliary Equipment Building HVAC 
Condensate; Injection Well #08; Miscellaneous Stream #22; 
400 Area French Drain 8 

400 CHPRC CPCCo 

400 FD9 400 FD9; 481 Pumphouse Sanitary Water and Salt Water; 

Injection Well #09; Miscellaneous Stream #23; 400 Area 
French Drain 9 

400 CHPRC CPCCo 

400 PPSS 400 PPSS; 4608 Percolation Pond; 4608B Control Structure 

and Process Sewer Sampling Site; 4904 Process Sewer Main; 

4904 Process Sewer System; 400 Area Process Pond and 

Sewer System 

400 CHPRC CPCCo 

400 RFD 400 RFD; 400 Area Retired French Drains 400 CHPRC CPCCo 

400 RSP 400 RSP; 400 Area Retired Sanitary Pond 400 CHPRC CPCCo 

400 RST 400 RST; 400 Area Retired Septic Tanks 400 MSA CPCCo 

400 SBT 400 SBT; Cooling Tower Overflow Trench; 400 Area Retired 
Sand Bottom Trench; 

400 CHPRC CPCCo 

400 SS 400 SS; 4608 Sanitary Sewer; 4608 SS; 400 Area Sanitary 

Sewer 

400 MSA CPCCo 

400 STF 400 STF; 4608 Sanitary Tile Field; 4608 STF; 400 Area 
Sanitary Tile Field 

400 MSA CPCCo 

400-1 400-1; 400-1 Dump Site 400 MSA CPCCo 

400-10 400-10; 453B Switch Gear Pad Stormwater; Injection Well 

#11; Miscellaneous Stre 

400 CHPRC CPCCo 

400-11 400-11; 4607 Sanitary Sewer Lagoon; 4607 SSL; 400 Area 
Wetlands 

600 MSA CPCCo 

400-12 400-12; 4607 Sanitary Tile Field; 4607 STF; 4608A Leaching 

Field; 4608A Sanitary Sewer Leaching Field 

600 MSA CPCCo 

400-13 400-13; Waste Dumping Site (East of FFTF) 600 MSA CPCCo 

400-14 400-14; Burn Pit (East of FFTF) 600 MSA CPCCo 

400-15 400-15; Diesel Fuel Tank Fitting Leak 400 MSA HMIS 

400-16 400-16; 4831 Flammable Storage Facility; 4831 FSF 400 MSA CPCCo 

400-17 400-17; Buried Construction Waste Area; Buried 

Construction Waste Area #1 

400 MSA CPCCo 

400-18 400-18; Buried Construction Waste Area; Buried 
Construction Waste Area #2 

400 MSA CPCCo 
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400-19 400-19; 400-30; 440 Building 90-Day Waste Accumulation 

Area; Hazardous Waste Temporary Storage Facility 

400 CHPRC CPCCo 

400-2 400-2; Concrete Batch Plant 400 MSA HMIS 

400-20 400-20; Altitude Valve Pit T-58; Miscellaneous Stream #31 400 CHPRC CPCCo 

400-21 400-21; Altitude Valve Pit T-87; Miscellaneous Stream #32 400 CHPRC CPCCo 

400-22 400-22; Altitude Valve Pit T-330 French Drain; 
Miscellaneous Stream #30 

400 CHPRC CPCCo 

400-23 400-23; 480-A Pump House French Drain; Miscellaneous 

Stream #34; Well Pump P-14 French Drain 

400 CHPRC CPCCo 

400-24 400-24; Miscellaneous Stream #35; Well Pump P-15 French 
Drain 

400 CHPRC CPCCo 

400-25 400-25; Miscellaneous Stream #36; Well Pump P-16 French 

Drain 

400 CHPRC CPCCo 

400-26 400-26; 451-A Substation and B/N Plant French Drain 400 CHPRC CPCCo 

400-28 400-28; FFTF Dichlorodifluoromethane Releases 400 CHPRC CPCCo 

400-29 400-29; FFTF PCB Containing Transformers 400 CHPRC CPCCo 

400-3 400-3; Miscellaneous Stream #732; 400 Area Drainage 

Trench; 400 Area Storm Dr 

400 CHPRC CPCCo 

400-31 400-31; 402 Building; Sodium Storage Facility 400 CHPRC CPCCo 

400-32 400-32; Construction Dry Well; U.G. Drywell - North 400 CHPRC CPCCo 

400-33 400-33; Construction Dry Well; U.G. Drywell - South 400 CHPRC CPCCo 

400-34 400-34; Miscellaneous Stream #733; Northwest Surface 

Water Drainage Ditch 

400 CHPRC CPCCo 

400-35 400-35; Miscellaneous Stream #734; Southwest Surface 

Water Drainage Ditch 

400 CHPRC CPCCo 

400-36 400-36; 4843 Building Temporary Transfer Station; 4843 

Waste Inspection Facility; Sanitary Waste Check Station 

400 MSA CPCCo 

400-37 400-37; Fuel Oil Tank South of 4732-B 400 CHPRC CPCCo 

400-38 400-38; Fuel Oil Tank East of 4722-A Building Slab 400 CHPRC CPCCo 

400-39 400-39; 400 Area Bioremediation Pad; 400 Area Soil Cell 400 MSA CPCCo 

400-4 400-4; Suspected Burial Ground (East of FFTF) 400 MSA CPCCo 

400-40 400-40; 403 Building Fuel Storage Facility (FSF); 4718 ISA; 

400 Area Interim Storage Area (ISA); 400 Area Waste 
Management Unit 

400 CHPRC CPCCo 

400-41 400-41; 4723 Flammable Liquid Storage Building Soil Stains; 

400 Area Flammable Liquid Storage Area Soil Stains 

400 CHPRC CPCCo 

400-42 400-42; Demolished 4722-A Building Slab; Legacy Asbestos 
Site 

400 TBD CPCCo 

400-5 400-5; Septic Tank or Cistern 400 MSA CPCCo 

400-6 400-6; Material Dumping Area (North of FFTF); Material 

Dumping Area and Building Foundation 

400 MSA CPCCo 

400-7 400-7; 4607 Sanitary Sewer; 4607 Sanitary Sewer Septic 

Tank; 4607 SS; 4607 SSST 

400 CHPRC CPCCo 

400-8 400-8; Construction Material Dumping Area (North of FFTF) 400 MSA CPCCo 

400-9 400-9; 400 Area Retired Portable Sanitary Sewer Treatment 
Plant; 400 RPSSTP 

400 CHPRC CPCCo 

403 FD 403 FD; 403 French Drain; Discharge Point from the 403 

Building; Miscellaneous Stream #37; 400 Area Drain 

Discharge from 403; 400 Area French Drain Discharge from 
403 

400 CHPRC CPCCo 
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427 HWSA 427 HWSA; 427 Building Fuel Cycle Plant Hazardous Waste 

Storage Area; 427 Building Fuels and Materials Exam Facility 
HWSA 

400 CHPRC CPCCo 

437 MASF 437 MASF; 400 Area Maintenance and Storage Facility; 437 

Maintenance and Storage Facility 

400 CHPRC CPCCo 

4713-B FD 4713-B FD; 4713-B French Drain; Miscellaneous Stream #33 400 CHPRC CPCCo 

4713-B 
HWSA 

4713-B HWSA; 4713-B Hazardous Waste Storage Area 400 CHPRC CPCCo 

4713-B LDFD 4713-B LDFD; 4713-B Loading Dock French Drain; 

Miscellaneous Stream #469 

400 CHPRC CPCCo 

4721 FD 4721 FD; 4721 French Drain; Miscellaneous Stream #28; 400 
Area French Drain Discharge from 4721 Building 

400 CHPRC CPCCo 

4722 

PSHWSA 

4722 PSHWSA; 4722-C Hazardous Waste Storage Area; 

4722 Paint Shop Hazardous Waste Storage Area; 4722 Paint 
Shop HWSA 

400 MSA CPCCo 

4722-B FD 4722-B FD; 4722-B French Drain 400 MSA CPCCo 

4722-C FD 4722-C FD; 4722-C French Drain; French Drain South of 

4722-C; Miscellaneous Stream #29 

400 MSA CPCCo 

4831 LHWSA 4831 LHWSA; 4831 Flammable Storage Facility; 4831 
Laydown Hazardous Waste Storage Area; 4831 Laydown 

HWSA 

400 MSA CPCCo 

4843 4843; 4843 Alkali Metal Storage Facility; 4843 AMSF; 4843 
Building; 4843 FFTF Sodium Storage; 4843 Laydown Area 

Warehouse 

400 MSA CPCCo 

600 BPHWSA 600 BPHWSA; Hazardous Waste Storage Area (607 Batch 

Plant); 600 Area Batch Plant HWSA 

600 Outer 

Area 

CHPRC CPCCo 

600 CL 600 CL; 671 Facility; Central Landfill; Central Waste 

Landfill; CWL; Solid Waste Landfill; SWL; 600 Area Central 

Landfill 

600 Outer 

Area 

CHPRC CPCCo 

600 ESHWSA 600 ESHWSA; Hazardous Waste Storage Area (Exploratory 
Shaft); 600 Area Exploratory Shaft Hazardous Waste Storage 

Area; 600 Area Exploratory Shaft HWSA 

600 CHPRC CPCCo 

600 ESST 600 ESST; Septic Tank - Exploratory Shaft; 600 Area 
Exploratory Shaft Septic Tank 

600 CHPRC CPCCo 

600 NRDWL 600 NRDWL; Nonradioactive Dangerous Waste Landfill 

(Central Landfill); NRDW Landfill; NRDWL; 600 Area 
Nonradioactive Dangerous Waste Landfill 

600 Outer 

Area 

CHPRC CPCCo 

600 NSTFST 600 NSTFST; Near Surface Test Facility; Septic Tank; 600 

Area Near Surface Test Facility Septic Tank 

600 MSA CPCCo 

600 NSTFUT 600 NSTFUT; Near Surface Test Facility; Underground 
Tank; 600 Area Near Surface Test Facility Underground 

Tank 

600 MSA CPCCo 

600 OCL 600 OCL; Original CLF; 600 Area Original Central Landfill 600 Outer 
Area 

CHPRC CPCCo 

600-1 600-1; Westinghouse Debris Pit 600 MSA HMIS 

600-10 600-10; Battery B Nike Missile Control Center; MIL - H-12C 600 MSA HMIS 

600-100 600-100; 600-119; WBL; White Bluffs City Dump; White 

Bluffs City Landfill; White Bluffs Landfill 

600 MSA HMIS 

600-101 600-101; Riverland Railroad Car Wash Pit; RRCWP 600 MSA HMIS 

600-102 600-102; 600 AMBS; 600 Area Army Munitions Burial Site 600 MSA HMIS 

600-104 600-104; USBR 2,4-D Burial Site; USBR-2.4-D 600 MSA HMIS 
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600-105 600-105; SDBDL; Sodium Dichromate Barrel Disposal 

Landfill 

600 MSA HMIS 

600-106 600-106; WBPAC; White Bluff Pickling Acid Cribs; White 
Bluffs Pickling Acid Cribs 

600 MSA HMIS 

600-107 600-107; Gable Mountain Plutonium Storage Vault Cribs; 

213-J & K Cribs; 213-J&K Cribs 

600 MSA HMIS 

600-108 600-108; 213-J & K Magazine Waste Storage Cavern; 213-
J&K Storage Facility (SF); 213-K Vault; 218-E-16 

600 MSA HMIS 

600-109 600-109; Hanford Trailer Camp Landfill; HTCL 600 MSA HMIS 

600-11 600-11; MIL - H-81R 600 MSA HMIS 

600-110 600-110; Hanford Townsite Landfill; HTL 600 MSA HMIS 

600-111 600-111; P-11 Critical Mass Laboratory Complex (Buildings, 

Crib, 2 Septic Systems and Associated Piping) 

600 MSA HMIS 

600-112 600-112; 6652-C Space Science Laboratory Active Septic 
Tank; 6652-C SSL Activ 

600 MSA HMIS 

600-113 600-113; 6607-15; 6652-C Space Science Laboratory Inactive 

Septic Tank; 6652-C 

600 MSA HMIS 

600-114 600-114; 6607-14B; 6652-G ALE Field Storage Building 
Septic Tank; 6652-G ALEF 

600 MSA HMIS 

600-115 600-115; 6607-14; 6652-I ALE Headquarters Septic Tank; 

6652-I ALEHST; 6652-I 

600 MSA HMIS 

600-116 600-116; 6652 buildings; Rattlesnake Mountain Nike Missile 
Base; RMNMB 

600 MSA HMIS 

600-117 600-117; 300 Area Treated Effluent Disposal Facility 

(TEDF); 310 Building 

300 MSA HMIS 

600-118 600-118; Contaminated Soil Northwest of Gable Mountain 
Pond; Hot Spot Northwe 

600 CHPRC CPCCo 

600-12 600-12; Battery C Control Center; MIL - H-83C 600 MSA HMIS 

600-120 600-120; Spare Parts Burn Pit; White Bluffs Spare Parts Burn 

Pit 

600 MSA HMIS 

600-121 600-121; Coal Ash Piles; White Bluffs Coal Ash Piles 600 MSA HMIS 

600-122 600-122; White Bluffs Large Fenced Depression 600 MSA HMIS 

600-123 600-123; Farm Site; White Bluffs Farm Site 600 MSA HMIS 

600-124 600-124; Burn Site and Paint Disposal Area; White Bluffs 

Burn Site and Paint Disposal Area 

600 MSA HMIS 

600-125 600-125; Waste Disposal Trenches; White Bluffs Waste 
Disposal Trench 1 

600 MSA HMIS 

600-126 600-126; Small Subsidence; White Bluffs Small Subsidence 600 MSA HMIS 

600-127 600-127; Fuel Storage Area; White Bluffs Loading Docks 

and Fuel Storage Area 

600 MSA HMIS 

600-128 600-128; Oil and Oil Filter Dump Site; White Bluffs Oil and 
Oil Filter Dump Site 

600 MSA HMIS 

600-129 600-129; Pre-MED White Bluffs Community Dump Site (Oil 

Can Site); White Bluffs Pre-MED Community Dump Site 1 

600 MSA HMIS 

600-13 600-13; Battery "C" Launch Site; MIL - H-83L; PSN 80 600 MSA HMIS 

600-130 600-130; American Pipe Company Facilities; Stephensen's 
Cement Pipe Factory 

600 MSA HMIS 

600-131 600-131; Special Fabrication Shop and Warehouse; White 

Bluffs Water Station and Special Fabrication Shops and 
Warehouse 

600 MSA HMIS 
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600-132 600-132; Construction Contractor Shop Landfill; White 

Bluffs Construction Contractor Shop Landfill 

600 MSA HMIS 

600-135 600-135; Horseshoe Pit; Spare Parts Machine Shop Landfill; 
White Bluffs Spare Parts Machine Shop Landfill and Pit 

600 MSA HMIS 

600-136 600-136; Insulation Warehouses; White Bluffs Insulation 

Warehouses 

600 MSA HMIS 

600-138 600-138; Fumigation Chamber Building; White Bluffs 
Fumigation Building 

600 MSA HMIS 

600-139 600-139; Automotive Repair Shop; White Bluffs Automotive 

Repair Shop and Associated Waste Sites 

600 MSA HMIS 

600-14 600-14; MIL - PSN 01 600 MSA HMIS 

600-140 600-140; Gunny Sacks South of H-70 Antiaircraft Site 600 MSA HMIS 

600-141 600-141; Barrels South of H-70 Antiaircraft Site 600 MSA HMIS 

600-142 600-142; Car Body at McGee Ranch Fish Farm 600 MSA HMIS 

600-143 600-143; Car Body at Ford Well 600 MSA HMIS 

600-144 600-144; Car Body Near Top of Umptanum Ridge 600 MSA HMIS 

600-146 600-146; Steel Structure on Northwest Side of Gable 

Mountain 

600 MSA HMIS 

600-147 600-147; Wood Shack (Northwest of Gable Mountain) 600 MSA HMIS 

600-148 600-148; Environmental Restoration Disposal Facility; ERDF ERDF CHPRC CPCCo 

600-149 600-149; 600-54; 661 Complex; Rifle and Pistol Range; 
Small Arms Range 

600 MSA HMIS 

600-149:1 Small Arms Range, Rifle, and Pistol Range 600 MSA HMIS 

600-149:2 Berm Behind the Pistol/Rifle Range 600 MSA HMIS 

600-15 600-15; MIL - PSN 04 600 MSA HMIS 

600-151 600-151; Dumping Areas 50 Yards and 200 Yards 
Downstream of River Mile 14; Military Installation NW of 

100H Area 

600 MSA HMIS 

600-152 600-152; Military Septic Tanks 600 MSA HMIS 

600-153 600-153; Dumping Area Between River Mile Markers 29 and 
30 

600 MSA HMIS 

600-154 600-154; RCRA General Inspection HIRIV-FY96 Item #6; 

Remains of Windmill 

600 MSA HMIS 

600-155 600-155; Dumping Area Upstream of River Mile Marker 35 
Identified During RCRA 

600 MSA HMIS 

600-156 600-156; Construction Debris Dump Site 600 Outer 

Area 

CHPRC CPCCo 

600-157 600-157; White Bluffs Concrete Foundation Pads 600 MSA HMIS 

600-158 600-158; White Bluffs Ground Storage Tank and Booster 
Pump Station 

600 MSA HMIS 

600-159 600-159; White Bluffs Bank Well 600 MSA HMIS 

600-16 600-16; Base Camp 500; H-07-H; MIL - PSN 07/10; PSN 10 600 MSA HMIS 

600-160 600-160; White Bluffs Irrigation Debris 600 MSA HMIS 

600-161 600-161; White Bluffs Plumbing Debris 600 MSA HMIS 

600-162 600-162; White Bluffs Pipe Debris and Bucket of Lead 600 MSA HMIS 

600-163 600-163; White Bluffs Pipe Testing Shop 600 MSA HMIS 

600-164 600-164; White Bluffs Earth Berm and Trench 600 MSA HMIS 

600-165 600-165; White Bluffs Valve Box 600 MSA HMIS 

600-166 600-166; White Bluffs Subsidences 600 MSA HMIS 

600-167 600-167; White Bluffs Cistern 600 MSA HMIS 
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600-168 600-168; Buckholdt Ranch Toilet Pits; Herriford Ranch 

Toilet Pits 

600 MSA HMIS 

600-169 600-169; Hanford Construction Camp Trenches 600 MSA HMIS 

600-17 600-17; H-14; MIL - PSN 12/14 Site and Military Dump; 
PSN 12; Tent Camp 505 

600 MSA HMIS 

600-170 600-170; White Bluffs Subsurface Concrete Structure 600 MSA HMIS 

600-171 600-171; White Bluffs Townsite 600 MSA HMIS 

600-171:1 600-171:1, White Bluffs Townsite Wells 600 MSA HMIS 

600-171:10 600-171:10, Site Number 43; White Bluffs Townsite Fire 

Inspection Office 

600 MSA HMIS 

600-171:2 600-171:2, Site Number32; White Bluffs Townsite Insulation 

Warehouse 

600 MSA HMIS 

600-171:3 600-171:3, Office Equipment Warehouse; Site Number 33; 

Whtie Bluffs Townsite 

600 MSA HMIS 

600-171:4 600-171:4, Site Number 34; White Bluffs Townsite Elevated 

Water Storage Tank 

600 MSA HMIS 

600-171:5 600-171:5, Site Number 36; White Bluffs Townsite Air and 

Welding Tool Maintenan 

600 MSA HMIS 

600-171:6 600-171:6, Site Number 37, White Bluffs Townsite Fire 

Station 

600 MSA HMIS 

600-171:7 600-171:7, Stie Number 38, White Bluffs Townsite Service 

Division Engineer Office 

600 MSA HMIS 

600-171:8 600-171:8, Site Number 39, White Bluffs Townsite 

Government Checkers and Rati 

600 MSA HMIS 

600-171:9 600-171:9, Site Number 42; White Bluffs Townsite Two 

Stationary Storage Wareho 

600 MSA HMIS 

600-172 600-172; White Bluffs French Drain or Dry Well 600  MSA HMIS 

600-173 600-173; White Bluffs Domestic Debris Dump and Building 

Foundations 

600  MSA HMIS 

600-174 600-174; White Bluffs French Drain 600  MSA HMIS 

600-175 600-175; Original Priest Rapids Ice House Drain Field 600  MSA HMIS 

600-176 600-176; White Bluffs Paint Disposal Area 600  MSA HMIS 

600-177 600-177; White Bluffs Pipe Bender and Equipment Dumping 
Area 

600  MSA HMIS 

600-178 600-178; 213-J and 213-K Guard House Toilet Pit 600 MSA HMIS 

600-179 600-179; Priest Rapids Ice House 600 MSA HMIS 

600-18 600-18; H-82; MIL - PSN 72/82; PSN 72; Tent Camp 515 600 MSA HMIS 

600-180 600-180; White Bluffs Suspect Automotive Repair Shop 600  MSA HMIS 

600-181 600-181; White Bluffs Oil Dump 600  MSA HMIS 

600-182 600-182; White Bluffs Asbestos Pipe Lagging and Excess 
Piping 

600  MSA HMIS 

600-183 600-183; White Bluffs Burn Pile and Debris 600  MSA HMIS 

600-184 600-184; White Bluffs Townsite Septic System 600  MSA HMIS 

600-185 600-185; Hanford Construction Camp Honey Dump Site 600  MSA HMIS 

600-186 600-186; Hanford Construction Camp Septic Tanks and 

Sewage Treatment Plants 

600  MSA HMIS 

600-187 600-187; West Lake Honey Dump Station 600 Outer 

Area 

CHPRC CPCCo 

600-188 600-188; White Bluffs Waste Disposal Trench 2 600  MSA HMIS 

600-189 600-189; White Bluffs Warehouse Facility French Drains; 600  MSA HMIS 
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Site Code Title 
Implementation 

Area 

Pre-
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Contractor 

Post- 

Transition 

Contractor 

100-H-23 

600-19 600-19; Base Camp 410; H-90; MIL - PSN 90 600 MSA HMIS 

600-190 600-190; White Bluffs Warehouse Tar and/or Paint Disposal 

Area 

600  MSA HMIS 

600-191 600-191; White Bluffs Pre-MED Community Dump Site 2 600  MSA HMIS 

600-192 600-192; Hanford Construction Camp Fumigation Chamber 600  MSA HMIS 

600-193 600-193; White Bluffs Gas Station 600  MSA HMIS 

600-194 600-194; Main Pipe Fabrication and Blacksmith Shop; White 

Bluffs Main Pipe Fabrication Shop 

600  MSA HMIS 

600-195 600-195; White Bluffs Townsite Electrical Substation 600  MSA HMIS 

600-196 600-196; White Bluffs Farm Dump Site and Partially 
Backfilled Pit 

600  MSA HMIS 

600-198 600-198; RCRA General Inspection LORIVFY96 Item #2; 

White Bluffs River Bank 

600  MSA HMIS 

600-199 600-199; White Bluffs Ash Covered Concrete Pad 600  MSA HMIS 

600-2 600-2; Army Landfill 600 CHPRC CPCCo 

600-20 600-20; 615 Hot Mix Plant for Road Materials; Tank 
Cleaning Site 

600  MSA HMIS 

600-200 600-200; Priest Rapids Ice House Septic Tank 600  MSA HMIS 

600-201 600-201; White Bluffs Paint and Solid Waste Disposal Site 600  MSA HMIS 

600-202 600-202; Hanford Townsite Four Burn and Burial Pits 600  MSA HMIS 

600-203 600-203; White Bluffs French Drains 600  MSA HMIS 

600-204 600-204; Hanford Townsite Burn and Burial Trench 600  MSA HMIS 

600-205 600-205; Hanford Townsite Landfill 2 600  MSA HMIS 

600-206 600-206; 101 Building Graphite Dump Site 600 MSA HMIS 

600-207 600-207; Hanford Construction Camp Powerhouse Ash Pile 600 MSA HMIS 

600-208 600-208; Hanford Construction Camp Boiler House Ponds 600 MSA HMIS 

600-209 600-209; White Bluffs Excess Railroad Tie Materials 600 MSA HMIS 

600-210 600-210; 300 Area TEDF Outfall 600 MSA HMIS 

600-211 600-211; 616A; 616-A; SALDS; State Approved Land 
Disposal Site 

600 Outer 
Area 

WRPS WRPS 

600-212 600-212; Relocatable Latrine Facility Holding Tank System 600 Outer 

Area 

MSA HMIS 

600-213 600-213; Hanford Airport Underground Fuel Storage Tanks 600 MSA HMIS 

600-214 600-214; 600-PSTF; MODU-Tanks; 600 Area Purgewater 
Storage and Treatment Facility 

600 Outer 
Area 

CHPRC CPCCo 

600-215 600-215; 6265A 90-Day Waste Accumulation Area 600 Outer 

Area 

CHPRC CPCCo 

600-216 600-216; 600-48; H-61-H Anti-Aircraft Artillery Site 
Building Foundations 

600 CHPRC CPCCo 

600-217 600-217; H-61-H Anti-Aircraft Artillery Site Sewer System 600 Outer 

Area 

CHPRC CPCCo 

600-218 600-218; H-61-H Anti-Aircraft Artillery Site Dumping Area 600 Outer 
Area 

CHPRC CPCCo 

600-219 600-219; H-61-R Radar Site 600 CHPRC CPCCo 

600-22 600-22; UFO Landing Site 600 MSA HMIS 

600-220 600-220; H-51 Anti-Aircraft Artillery Site Dumping Area 600 Outer 

Area 

CHPRC CPCCo 

600-222 600-222; H-60 Gun Site 600 MSA HMIS 

600-223 600-223; H-50 Gun Site Pit; Military Camp South of 200W 600 Outer CHPRC CPCCo 
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Contractor 
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Area 

600-224 600-224; H-50 Gun Site Septic System; Military Camp South 

of 200W 

600 Outer 

Area 

CHPRC CPCCo 

600-226 600-226; Gun Site H-42 Dumping Area 600 Outer 
Area 

CHPRC CPCCo 

600-227 600-227; H-40 Gun Site Building Foundations 600 Outer 

Area 

CHPRC CPCCo 

600-228 600-228; H-40 Gun Site Dumping Area 600 Outer 
Area 

CHPRC CPCCo 

600-229 600-229; Dumping Area Near White Bluffs Ferry Landing 

(East Side); RCRA Gener 

600 MSA HMIS 

600-23 600-23; Dumping Area Within Gravel Pit #11; Gravel Pit 11 600 MSA HMIS 

600-230 600-230; RCRA General Inspection 200WFY97 Item #4 
Historic Disposal Site 

600 MSA HMIS 

600-231 600-231; RCRA General Inspection 200WFY97 Item #5 

Historic Disposal Site 

600 MSA HMIS 

600-232 600-232; 100B Electrical Laydown Area 600 MSA HMIS 

600-233 600-233; Vertical Pipe Near 100B Electrical Laydown Area 600 MSA HMIS 

600-234 600-234; RCRA General Inspection 200WFY97 Item #11 

Historic Disposal Site 

600 MSA HMIS 

600-235 600-235; Buried Lead Sheathed Telephone Cables 600 Outer 

Area 

MSA HMIS 

600-236 600-236; Bioremediation Site; Petroleum Contaminated Soil; 

Soilcell 607 Site 

600 Outer 

Area 

CHPRC CPCCo 

600-237 600-237; Gable Pond (216-A-25) North and South Borrow 

Pits 

600 CHPRC CPCCo 

600-239 600-239; 615 Hot Mix Plant Debris; Debris in Pit 16; 

Hanford Aggregate Pit Debris 

600 MSA HMIS 

600-24 600-24; H-21 Anti-Aircraft Artillery Compound and Dump 

Site; West P-11 

600 MSA HMIS 

600-240 600-240; 615 Hot Mix Plant Debris; Debris in Pit 17; 

Hanford Aggregate Pit Debris 

600 MSA HMIS 

600-243 600-243; Bioremediation Pad Inside Gravel Pit #6; Oil 

Contaminated Soil; Petroleum Contaminated Soil 
Bioremediation Pad; Pit 6 

600 MSA HMIS 

600-244 600-244; Gravel Pit #6; Gravel Pit 6; Pit 6 600 MSA HMIS 

600-245 600-245; Gravel Pit #8; Pit 8 600 MSA HMIS 

600-246 600-246; Gravel Pit #9; Inert/Demolition Waste Landfill; Pit 
9 

600 MSA HMIS 

600-247 600-247; Gravel Pit #10; Inert Landfill; Pit 10 600 MSA HMIS 

600-248 600-248; Gravel Pit #11; Pit 11 600 MSA HMIS 

600-249 600-249; Debris Within Gravel Pit 6 300 MSA HMIS 

600-25 600-25; Susie Junction 600 MSA HMIS 

600-250 600-250; Metal Debris from RCRA General Inspection 

#LORIVFY97 Item #4 

600 MSA HMIS 

600-251 600-251; Steel Pipe from RCRA General Inspection 
#LORIVFY97 Item #6 

600 MSA HMIS 

600-252 600-252; Old Tank from RCRA General Inspection 

#LORIVFY97 Item #8 

600 MSA HMIS 

600-253 600-253; Gravel Pit #24; Pit 24 600 MSA HMIS 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT         SECTION J 
CONTRACT NO. 89303320DEM000031        MOD P00024 

J-13-112 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

600-254 600-254; Abandoned 251-W Substation Mineral Oil 

Underground Pipelines 

600 CHPRC CPCCo 

600-255 600-255; 300 Area Stormwater Percolation Pond 600 MSA HMIS 

600-256 600-256; Atmospheric Dispersion Modeling Towers; 
Ethylene Glycol Release 

600 Outer 
Area 

CHPRC CPCCo 

600-257 600-257; 213-J Magazine Waste Storage Cavern; 213-J 

Vault; 213-J&K Storage Facility 

600 MSA HMIS 

600-258 600-258; Item #1; RCRA General Inspection Summary Sheet 
HIRIVFY99 

600 MSA HMIS 

600-259 600-259; Grout Waste Test Lysimeter; Inactive Lysimeter 

Site East End; Special Waste Form Lysimeter 

600 MSA HMIS 

600-259:1 Grout Lysimeter Site, Grout Waste Test Facility 600 MSA HMIS 

600-259:2 Grout Lysimeter Site, Special Waste From Lysimeter 600 MSA HMIS 

600-26 600-26; Hanford Townsite Burn Pile 600 MSA HMIS 

600-260 600-260; Roped Off Area Near Meteorological Tower 600 Outer 

Area 

CHPRC CPCCo 

600-261 600-261; 601 Structures; Standard Gauge Railroad Track 600 CHPRC CPCCo 

600-262 600-262; Lysimeter Test Site; West Lake Test Crib 600 Outer 
Area 

CHPRC CPCCo 

600-263 600-263; Pile of Cans and White Powder 600 MSA HMIS 

600-264 600-264; Abandoned Oil Drum 600 MSA HMIS 

600-265 600-265; Unidentified Pipes Near the 618-10 Burial Ground 600 MSA HMIS 

600-266 600-266; Trash Dump West of Gate 117A 600 Outer 

Area 

CHPRC CPCCo 

600-267 600-267; Weather Station 90 Day Storage Pad 600 CHPRC CPCCo 

600-268 600-268; Pipe Laydown Yard Accumulation Area; 200 East 

Pipe Yard Drum Accumulation Area 

600 Outer 

Area 

CHPRC CPCCo 

600-269-PL 600-269-PL; Cross Site Transfer Line Replacement; Lines 
SNL-3150 and 3160; New Cross-Site Transfer Line 

S FARMS WRPS WRPS 

600-27 600-27; 6-54-18A; 6-54-18B; 6-54-18C; 6-54-18D; A58858; 

A8855; A8856; A8857; Foundations and Dumping Area; 

Water Supply Valve Pits; Well 699-50-18C; Well DC-6 

600 MSA HMIS 

600-270 600-270; Horseshoe Landfill; Nike Missile Base 600 MSA HMIS 

600-271 600-271; Nike Missile Base Landfill 600 MSA HMIS 

600-272 600-272; Petroleum-Contaminated Borehole; Well 699-43-2 600 MSA HMIS 

600-273 600-273; Pile of Red Material at Riverland 600 MSA HMIS 

600-274 600-274; Riverland; 2,4-D Can Site at McGee Ranch 600 MSA HMIS 

600-275 600-275; Army Ammo Site; Igloo Site; Regulated Storage 

Area; 218-W-14 

600 Outer 

Area 

MSA HMIS 

600-276 600-276; Cold Test Facility; GEDF; Hanford Geotechnical 
Engineering and Develop 

600 MSA HMIS 

600-278 600-278; Bioremediation Pad Within Gravel Pit 9; Oil 

Contaminated Soil 

600 MSA HMIS 

600-279 600-279; Vegetation Free Area Between White Bluffs and 
100F 

600 MSA HMIS 

600-28 600-28; Rattlesnake Construction Dump 600 MSA HMIS 

600-280 600-280; Hardened Tar Site 600 MSA HMIS 

600-281 600-281; Scattered Debris South of Army Loop Road 600 Outer 
Area 

CHPRC CPCCo 

600-282 600-282; Wood and Coal Debris Piles 600 Outer CHPRC CPCCo 



HANFORD MISSION ESSENTIAL SERVICES CONTRACT         SECTION J 
CONTRACT NO. 89303320DEM000031        MOD P00024 

J-13-113 

Hanford Waste Site Responsibility Assignment Matrix 

Site Code Title 
Implementation 
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Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

Area 

600-283 600-283; Suspect Buried Equipment in Gravel Pit 11 600 MSA HMIS 

600-284-PL 600-284-PL; Cross Site Transfer Pipeline; Lines V360, V361, 

V362, V363, V364 and V366; Old Cross Site Transfer Line; 

Original Cross Site Transfer Pipeline; Piping Associated with 

UPR-600-20, Cross Site Transfer Line 

U PLANT CHPRC CPCCo 

600-284-PL-A 600-284-PL-A; Cross Site Transfer Line; Cross Site Transfer 

Pipeline; Lines V360, V361, V362, V363, V364 and V366; 

Old Cross Site Transfer Line; Original Cross Site Transfer 

Pipeline; Piping Associated with UPR-600-20; 600-284-PL 

U PLANT None CPCCo 

600-284-PL-B 600-284-PL-B; Cross Site Transfer Line; Cross Site Transfer 

Pipeline; Lines V360, V361, V362, V363, V364 and V366; 

Old Cross Site Transfer Line; Original Cross Site Transfer 
Pipeline; Piping Associated with UPR-600-20; 600-284-PL 

Outer Area None CPCCo 

600-284-PL-C 600-284-PL-C; Cross Site Transfer Line; Cross Site Transfer 
Pipeline; Lines V360, V361, V362, V363, V364 and V366; 
Old Cross Site Transfer Line; Original Cross Site Transfer 
Pipeline; Piping Associated with UPR-600-20; 600-284-PL 

BOE None CPCCo 

600-284-PL-X 600-284-PL-X; Cross Site Transfer Line; Cross Site Transfer 
Pipeline; Lines V360, V361, V362, V363, V364 and V366; 
Old Cross Site Transfer Line; Original Cross Site Transfer 
Pipeline; Piping Associated with UPR-600-20; 600-284-PL 

Not Available TBD CPCCo 

600-285-PL 600-285-PL; Pipeline from 212-N to 216-N-1 Pond 600 Outer 
Area 

CHPRC CPCCo 

600-286-PL 600-286-PL; Pipeline from 212-P to 216-N-4 Pond 600 Outer 
Area 

CHPRC CPCCo 

600-287-PL 600-287-PL; Pipeline from 212-R to 216-N-6 Pond 600 Outer 

Area 

CHPRC CPCCo 

600-288 600-288; Soil Corrosion Test Site 600 Outer 
Area 

CHPRC CPCCo 

600-289 600-289; Dumping Area Near Shooting Range 600 TBD CPCCo 

600-29 600-29; 100-K Construction Lay-down Area; 100-K-41 600 MSA HMIS 

600-290 600-290; Contaminated Concrete Foundation West of 618-13; 

Pad and Loading Dock Near 618-13; 300 West Storage Area 

600 MSA HMIS 

600-290:1 Contaminated Concrete Foundation West of 618-13, Pad and 
Loading Dock 

300 MSA HMIS 

600-290:2 300 West Storage Area 300 MSA HMIS 

600-291-PL 600-291-PL; TEDF Line; 200 Area Treated Effluent Disposal 

Facility Pipeline 

REDOX WRPS WRPS 

600-292-PL 600-292-PL; SALDS Pipeline; State Approved Land Disposal 
Site Pipeline 

600 Outer 
Area 

WRPS WRPS 

600-293 600-293; White Bluffs Service Station #1 600 MSA HMIS 

600-294 600-294; White Bluffs Service Station #2 600 MSA HMIS 

600-295 600-295; White Bluffs Paint Shop 600 MSA HMIS 

600-296 600-296; White Bluffs Fire Department Septic System 600 MSA HMIS 

600-297 600-297; White Bluffs Imhoff Tank 600 MSA HMIS 

600-298 600-298; Surface Debris and Stained Soil in 100-IU-2 600 MSA HMIS 

600-298:1 600-298:1, Stained Soil/Surface Debris Area 1 600 MSA HMIS 

600-298:2 600-298:2, Stained Soil/Surface Debris Area 2 600 MSA HMIS 

600-298:3 600-298:3, Stained Soil/Surface Debris Area 3 600 MSA HMIS 
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Pre-
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Contractor 

Post- 

Transition 

Contractor 

600-298:4 600-298:4 Stained Soil/Surface Debris Area 4 600 MSA HMIS 

600-298:5 600-298:5 Stained Soil/Surface Debris Area 5 600 MSA HMIS 

600-298:6 600-298:6 Stained Soil/Surface Debris Area 6 600 MSA HMIS 

600-298:7 600-298:7 Stained Soil/Surface Debris Area 7 600 MSA HMIS 

600-298:8 600-298:8 Stained Soil/Surface Debris Area 8 600 MSA HMIS 

600-299 600-299; Surface Debris and Batteries 600 MSA HMIS 

600-299:1 600-299:1, Surface Debris and Batteries Area 1 600 MSA HMIS 

600-299:2 600-299:2, Surface Debris and Batteries Area 2 600 MSA HMIS 

600-299:3 600-299:3, Surface Debris and Batteries Area 3 600 MSA HMIS 

600-299:4 600-299:4, Surface Debris and Batteries Area 4 600 MSA HMIS 

600-299:5 600-299:5, Surface Debris and Batteries Area 5 600 MSA HMIS 

600-299:6 600-299:6, Debris and Soil From White Bluffs Central Shop 

Areas 

600 MSA HMIS 

600-3 600-3; Hanford Townsite Excess Material Storage Yard/Paint 
Pit 

600 MSA HMIS 

600-30 600-30; 100-DR Construction Lay-down Area 600 MSA HMIS 

600-300 600-300; Miscellaneous Surface Debris Sites 600 MSA HMIS 

600-300:1 600-300:1, Miscellaneous Surface Debris Area 1 600 MSA HMIS 

600-300:10 600-300:10, Miscellaneous Surface Debris Area 10 600 MSA HMIS 

600-300:11 600-300:11, Miscellaneous Surface Debris Area 11 600 MSA HMIS 

600-300:12 600-300:12, Miscellaneous Surface Debris Area 12 600 MSA HMIS 

600-300:2 600-300:2, Miscellaneous Surface Debris Area 2 600 MSA HMIS 

600-300:3 600-300:3, Miscellaneous Surface Debris Area 3 600 MSA HMIS 

600-300:4 600-300:4, Miscellaneous Surface Debris Area 4 600 MSA HMIS 

600-300:5 600-300:5, Miscellaneous Surface Debris Area 5 600 MSA HMIS 

600-300:6 600-300:6. Miscellaneous Surface Debris Area 6 600 MSA HMIS 

600-300:7 600-300:7, Miscellaneous Surface Debris Area 7 600 MSA HMIS 

600-300:8 600-300:8, Miscellaneous Surface Debris Area 8 600 MSA HMIS 

600-300:9 600-300:9, Miscellaneous Surface Debris Area 9 600 MSA HMIS 

600-301 600-301; White Bluffs Sanitary Sewer Pipelines 600 MSA HMIS 

600-302 600-302; French Drain with Vent Pipe 600 MSA HMIS 

600-303 600-303; Vertical Pipes 600 MSA HMIS 

600-304 600-304; White Bluffs Sanitary Water 600 MSA HMIS 

600-305 600-305; Suspect Asbestos Containing Material Sites 600 MSA HMIS 

600-305:1 600-305:1; Suspect ACM Sites Area 1 600 MSA HMIS 

600-305:2 600-305:2; Suspect ACM Sites Area 2 600 MSA HMIS 

600-305:3 600-305:3; Suspect ACM Sites Area 3 600 MSA HMIS 

600-305:4 600-305:4; Suspect ACM Sites Area 4 600 MSA HMIS 

600-305:5 600-305:5; Suspect ACM Sites Area 5 600 MSA HMIS 

600-306 600-306; Burn Site #1 600 MSA HMIS 

600-307 600-307; Burn Site #2 600 MSA HMIS 

600-308 600-308; Garnet Sand 600 MSA HMIS 

600-309 600-309; Burn Site #3 600 MSA HMIS 

600-31 600-31; 100-F Area Bottle Disposal Site 600 MSA HMIS 

600-310 600-310; Burn Site #4 600 MSA HMIS 

600-311 600-311; Burn Site #5 600 MSA HMIS 

600-312 600-312; Burn Site #6 600 MSA HMIS 

600-313 600-313; Burned Area and Oil Stained Soil 600 MSA HMIS 

600-314 600-314; Telecommunication Components 600 MSA HMIS 
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600-314:1 600-314; Telecommunication Components Area 1 600 MSA HMIS 

600-314:2 600-314; Telecommunication Components Area 2 600 MSA HMIS 

600-314:3 600-314; Telecommunication Components Area 3 600 MSA HMIS 

600-314:4 600-314; Telecommunication Components Area 4 600 MSA HMIS 

600-314:5 600-314; Telecommunication Components Area 5 600 MSA HMIS 

600-315 600-315; Black Granular Stain 600 MSA HMIS 

600-316 600-316; Dry Cell Batteries 600 MSA HMIS 

600-316:1 Dry Cell Batteries Area 1 600 MSA HMIS 

600-316:2 Dry Cell Batteries Area 2 600 MSA HMIS 

600-316:3 Dry Cell Batteries Area 3 600 MSA HMIS 

600-316:4 Dry Cell Batteries Area 4 600 MSA HMIS 

600-316:5 Dry Cell Batteries Area 5 600 MSA HMIS 

600-316:6 Dry Cell Batteries Area 6 600 MSA HMIS 

600-317 600-317; Battery and Burn Area 600 MSA HMIS 

600-318 600-318; Wet Cell Batteries 600 MSA HMIS 

600-318:1 Wet Cell Batteries Area 1 600 MSA HMIS 

600-318:2 Wet Cell Batteries Area 2 600 MSA HMIS 

600-318:3 Wet Cell Batteries Area 3 600 MSA HMIS 

600-318:4 Wet Cell Batteries Area 4 600 MSA HMIS 

600-318:5 Wet Cell Batteries Area 5 600 MSA HMIS 

600-319 600-319; Miscellaneous Debris 600 MSA HMIS 

600-319:1 Miscellaneous Debris Area 1 600 MSA HMIS 

600-319:2 Miscellaneous Debris Area 2 600 MSA HMIS 

600-319:3 Miscellaneous Debris Area 3 600 MSA HMIS 

600-32 600-32; N Area Landfill 600 MSA HMIS 

600-320 600-320; Oil Stains 600 MSA HMIS 

600-320:1 Oil Stains Area 1 600 MSA HMIS 

600-320:2 Oil Stains Area 2 600 MSA HMIS 

600-320:3 Oil Stains Area 3 600 MSA HMIS 

600-320:4 Oil Stains Area 4 600 MSA HMIS 

600-320:5 Oil Stains Area 5 600 MSA HMIS 

600-320:6 Oil Stains Area 6 600 MSA HMIS 

600-320:7 Oil Stains Area 7 600 MSA HMIS 

600-320:8 Oil Stains Area 8 600 MSA HMIS 

600-320:9 Oil Stains Area 9 600 MSA HMIS 

600-321 600-321; Suspect Asbestos Containing Material and Debris 600 MSA HMIS 

600-321:1 Suspect Asbestos Containing Material and Debris Area 1 600 MSA HMIS 

600-321:2 Suspect Asbestos Containing Material and Debris Area 2 600 MSA HMIS 

600-321:3 Suspect Asbestos Containing Material and Debris Area 3 600 MSA HMIS 

600-321:4 Suspect Asbestos Containing Material and Debris Area 4 600 MSA HMIS 

600-322 600-322; Rail Spur Pipe 600 MSA HMIS 

600-323 600-323; Suspect Bermed Area 600 MSA HMIS 

600-324 600-324; Burnt Debris Area 600 MSA HMIS 

600-325 600-325; Burned Roofing Materials 600 MSA HMIS 

600-325:1 Burned Roofing Materials Area 1 600 MSA HMIS 

600-325:2 Burned Roofing Materials Area 2 600 MSA HMIS 

600-326 600-326; Odorous Black Material 600 MSA HMIS 

600-326:1 Odorous Black Material Area 1 600A MSA HMIS 

600-326:2 Odorous Black Material Area 2 600A MSA HMIS 
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600-327 600-327; Suspect Dichromate Facility 600 MSA HMIS 

600-328 600-328; Lead Slag 600 MSA HMIS 

600-329 600-329; Concrete Outfall Structure 600 MSA HMIS 

600-33 600-33; 105-C Reactor Test Loop Burial Site 600 MSA HMIS 

600-330 600-330; Division Street Service Station 600 MSA HMIS 

600-331 600-331; Lime Sulfur Barrel Site 600 MSA HMIS 

600-332 600-332; Gable Mountain Firing Range Septic System 600A MSA HMIS 

600-333 600-333; Underground Concrete Structure 600 MSA HMIS 

600-334 600-334; CMX Building 600 MSA HMIS 

600-334:1 CMX Building and Surface Anomalies 600A MSA HMIS 

600-334:2 Burn area near CMX Building 600A MSA HMIS 

600-335 600-335; Service Station and UST 600 MSA HMIS 

600-336 600-336; 609-G Septic Tank and Tile Field; 6607-03; 6607-3 600 Outer 
Area 

TBD HMIS 

600-337 600-337; 6290 Building Drain Field; 6607-01; 6607-1; 

Rigging Services Facility Septic 

600 Outer 

Area 

MSA HMIS 

600-338 600-338; Diesel Spill near 623A Bldg on Rattlesnake 
Mountain 

600 MSA HMIS 

600-339 600-339; 100 Area Fire Station Dry Well 600 MSA HMIS 

600-34 600-34; 100-B Baled Tumbleweed Disposal Site 600 MSA HMIS 

600-340 600-340; 100 area Fire Station Soil Stained Areas 600 MSA HMIS 

600-341 600-341; Inter Areas Battery Remnant Area #1 600 MSA HMIS 

600-341:1 Inter Areas Battery Remnant Area #1A 600 MSA HMIS 

600-341:2 Inter Areas Battery Remnant Area #1B 600 MSA HMIS 

600-342 600-342; Inter Areas Contaminated Clothing Area near Susie 
Junction 

600 MSA HMIS 

600-343 600-343; Inter Areas Burn Site #1 600 MSA HMIS 

600-344 600-344; Inter Areas Stain Site #1 600 MSA HMIS 

600-345 600-345; 100-BC Vicinity Oil Stain and Filter Area 600 MSA HMIS 

600-346 600-346; 100-BC Vicinity Ash and Debris Area 600 MSA HMIS 

600-347 600-347; 100 Area Fire Station Burn Pit 600 MSA HMIS 

600-348 600-348; 100 Area Fire Station Underground Storage Tanks 600 MSA HMIS 

600-349 600-349; Unexploded Ordnance (UXO) outside of 600-149 600 MSA HMIS 

600-35 600-35; Debris Area Between 100-N and 100-D Areas 600 MSA HMIS 

600-350 600-350; PNL Water Catchment Experiment 600 MSA HMIS 

600-351 600-351; Stained areas outside of 100-F Area 600 MSA HMIS 

600-352-PL 600-352-PL; Pipeline from 342 Sump to 310 Facility; 300 

Area Retention/Transfer S 

600 MSA HMIS 

600-353 600-353; Non-Operational Property Evaluation Zone 1, Areas 
of Distressed Vegetation and Oil Filter Debris 

600 Outer 
Area 

TBD CPCCo 

600-354 600-354; Non-Operational Property Evaluation Zone 1, 

Debris Field West of Army Loop Road 

600 Outer 

Area 

CHPRC CPCCo 

600-355 600-355; Non-Operational Property Evaluation Zone 1, 
Ridgeline West of Army Loop Road 

600 Outer 
Area 

CHPRC CPCCo 

600-356 600-356; Non-Operational Area Zone 2; Tar Deposit West of 

Susie Junction 

600 MSA HMIS 

600-357 600-357; Geophysical Testing Pit #2 near 618-10 600 MSA HMIS 

600-358 600-358; Scattered Waste Areas in the Vicinity of the Gable 
Mountain Firing Range 

600 MSA HMIS 

600-359 600-359; Non-Operational Property Evaluation Zone 2, 600 Outer CHPRC CPCCo 
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Transition 
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Location 1 Debris and Distressed Vegetation Area 

600-36 600-36; Ethel Railroad Siding (Burn Pit) 600 Outer 

Area 

CHPRC CPCCo 

600-360 600-360; Non-Operational Property Evaluation Zone 2, 
Location 2 Debris Sites 

600 Outer 
Area 

CHPRC CPCCo 

600-361 600-361; Non-Operational Property Evaluation Zone 2, 

Location 3 Debris 

600 Outer 

Area 

CHPRC CPCCo 

600-362 600-362; Non-Operational Property Evaluation Zone 2, 
Location 4 Debris and Anomalies 

600 Outer 
Area 

CHPRC CPCCo 

600-363 600-363; Non-Operational Property Evaluation Zone 2, 

Location 5 Debris; Walkdown Area 7 

600 Outer 

Area 

CHPRC CPCCo 

600-364 600-364; Non-Operational Property Evaluation Zone 2, 
Location 6, Electrical Parts Debris, Area 24 

600 Outer 
Area 

CHPRC CPCCo 

600-365 600-365; Non-Operational Area Zone 2 Debris Landfill 

adjacent to 600-228, H-40 Anti-Aircraft Gun Site debris 

600 Outer 

Area 

CHPRC CPCCo 

600-366 600-366; PNNL Geophysical Test Site West of 300 Area 600 MSA HMIS 

600-367 600-367; Burial Pit near the Geotechnical Engineering and 
Development Facility (Little Egypt) 

600 MSA HMIS 

600-368 600-368; Segment 4 Stained Soil #1 600 MSA HMIS 

600-369 600-369; Segment 4 Bare Ground and Crusted Soil Areas 600 MSA HMIS 

600-369:1 600-369:1, Segment 4 Bare Ground and Crusted Soil Area 1 600 MSA HMIS 

600-369:2 600-369:2, Segment 4 Bare Ground and Crusted Soil Area 2 600 MSA HMIS 

600-369:3 600-369:3, Segment 4 Bare Ground and Crusted Soil Area 3 600 MSA HMIS 

600-369:4 600-369:4, Segment 4 Bare Ground and Crusted Soil Area 4 600 MSA HMIS 

600-369:5 600-369:5, Segment 4 Bare Ground and Crusted Soil Area 5 600 MSA HMIS 

600-369:6 600-369:6, Segment 4 Bare Ground and Crusted Soil Area 6 600 MSA HMIS 

600-369:7 600-369:7, Segment 4 Bare Ground and Crusted Soil Area 7 600 MSA HMIS 

600-369:8 600-369:8, Segment 4 Bare Ground and Crusted Soil Area 8 600 MSA HMIS 

600-37 600-37; Browns Wells; Johnson's Wells ERDF CHPRC CPCCo 

600-370 600-370; Segment 4 Debris Area #1 600 MSA HMIS 

600-371 600-371; Segment 4 Chalky Material Area 600 MSA HMIS 

600-372 600-372; Segment 4 Oil Stains and Filter Areas 600 MSA HMIS 

600-372:1 600-372:1, Segment 4 Oil Stain and Filter Area #1a 600 MSA HMIS 

600-372:2 600-372:2, Segment 4 Oil Stain and Filter Area #1b 600 MSA HMIS 

600-373 600-373; Segment 4 Bare Ground and White Stain Area 600 MSA HMIS 

600-374 600-374; Segment 4 Drum Remnant Area 600 MSA HMIS 

600-375 600-375; Segment 4 Dry Cell Battery Debris Area #1 600 MSA HMIS 

600-375:1 600-375:1, Segment 4 Dry Cell Battery Debris Area #1a 600 MSA HMIS 

600-375:2 600-375:2, Segment 4 Dry Cell Battery Debris Area #1b 600 MSA HMIS 

600-375:3 600-375:3, Segment 4 Dry Cell Battery Debris Area #1c 600 MSA HMIS 

600-375:4 600-375:4, Segment 4 Dry Cell Battery Debris Area #1d 600 MSA HMIS 

600-375:5 600-375:5, Segment 4 Dry Cell Battery Debris Area #1e 600 MSA HMIS 

600-376 600-376; Segment 4 Stained Soil Area #2 600 MSA HMIS 

600-376:1 600-376:1, Segment 4 stained Soil Area #2a 600 MSA HMIS 

600-376:2 600-376:2, Segment 4 stained Soil Area #2b 600 MSA HMIS 

600-377 600-377; Segment 4 Oil Stain and Filter Area #2 600 MSA HMIS 

600-378 600-378; 506 Telephone Exchange Emergency Generator 
Building Underground Fuel Storage Tank 

600 MSA HMIS 

600-379 600-379; Segment 4 Burn Area #1 600 MSA HMIS 
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600-38 600-38; Railroad Siding Susie; Susie Junction; 600-25 600 MSA HMIS 

600-380 600-380; Segment 4 Unknown Cylinder 600 MSA HMIS 

600-381 600-381; Segment 4 Underground Structure with Wooden Air 

Vents Feature 

600 MSA HMIS 

600-382 600-382; Segment 4 Oil Stains and Filter Area #3 600 MSA HMIS 

600-382:1 600-382:1, Segment 4 Oil Stain and Filter Area #3a 600 MSA HMIS 

600-382:2 600-382:2, Segment 4 Oil Stain and Filter Area #3b 600 MSA HMIS 

600-382:3 600-382:3, Segment 4 Oil Stain and Filter Area #3c 600 MSA HMIS 

600-382:4 600-382:4, Segment 4 Oil Stain and Filter Area #3d 600 MSA HMIS 

600-382:5 600-382:5, Segment 4 Oil Stain and Filter Area #3e 600 MSA HMIS 

600-383 600-383; Segment 4 Battery Remnant Areas #2 600 MSA HMIS 

600-383:1 600-383:1, Segment 4 Battery Remnant Area #2a 600 MSA HMIS 

600-383:10 600-383:10, Segment 4 Battery Remnant Area #2j 600 MSA HMIS 

600-383:2 600-383:2, Segment 4 Battery Remnant Area #2b 600 MSA HMIS 

600-383:3 600-383:3, Segment 4 Battery Remnant Area #2c 600 MSA HMIS 

600-383:4 600-383:4, Segment 4 Battery Remnant Area #2d 600 MSA HMIS 

600-383:5 600-383:5, Segment 4 Battery Remnant Area #2e 600 MSA HMIS 

600-383:6 600-383:6, Segment 4 Battery Remnant Area #2f 600 MSA HMIS 

600-383:7 600-383:7, Segment 4 Battery Remnant Area #2g 600 MSA HMIS 

600-383:8 600-383:8, Segment 4 Battery Remnant Area #2h 600 MSA HMIS 

600-383:9 600-383:9, Segment 4 Battery Remnant Area #2i 600 MSA HMIS 

600-384 600-384; Segment 4 Stained Soil Area #3 600 MSA HMIS 

600-384:1 600-384:1, Segment 4 Stained Soil Area #3a 600 MSA HMIS 

600-384:2 600-384:2, Segment 4 Stained Soil Area #3b 600 MSA HMIS 

600-384:3 600-384:3, Segment 4 Stained Soil Area #3c 600 MSA HMIS 

600-384:4 600-384:4, Segment 4 Stained Soil Area #3d 600 MSA HMIS 

600-384:5 600-384:5, Segment 4 Stained Soil Area #3e 600 MSA HMIS 

600-385 600-385; Segment 4 Transite, Concrete, and Metal Debris 

Area 

600 MSA HMIS 

600-386 600-386; Segment 5 Battery Remnant Area #1 600 MSA HMIS 

600-387 600-387; 212-R Railspur Legacy Contamination 600 Outer 
Area 

CHPRC CPCCo 

600-388 600-388; Non-Operational Property Evaluation Zone 4, 

Debris Field South of Army Loop Road 

600 Outer 

Area 

CHPRC CPCCo 

600-389 600-389; Non-Operational Property Evaluation Zone 4, 
Surface Debris near 600-49 

600 Outer 
Area 

CHPRC CPCCo 

600-39 600-39; H-50 Gun Site Building Foundations and 

Ammunition Storage; Military Cam 

600 CHPRC CPCCo 

600-390 600-390; Non-Operational Property Evaluation Zone 3, Area 
of Dried Surface Material 

600 Outer 
Area 

CHPRC CPCCo 

600-391 600-391; Dumping Area Southeast of H-40 Gun Site 600 Outer 

Area 

CHPRC CPCCo 

600-392 600-392; Debris and Radiological Signs West of 212-N 600 Outer 

Area 

CHPRC CPCCo 

600-393 600-393; Potential Battery Components Debris Area 600 MSA CPCCo 

600-394 600-394; Debris and Glass Jars near OCSA 600 Outer 
Area 

CHPRC CPCCo 

600-395 600-395; Bomb Fragments and DDT Canisters 600 TBD CPCCo 

600-396 600-396; 600-396 Debris Pit near Riverland 600 TBD CPCCo 

600-397 600-397; Transite Asbestos East of Vernita Bridge 600 MSA HMIS 
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600-398 600-398; Debris South of Waste Treatment Plant 600 Outer 

Area 

TBD CPCCo 

600-399-PL 600-399-PL; ERDF Leachate Line; Groundwater Transfer 
Line; Groundwater Treatment System; Liquid Effluent 

Treatment Facility Pipeline, LERF Pipeline 

600 Outer 
Area 

WRPS WRPS 

600-4 600-4; Howitzer Site 600 MSA HMIS 

600-40 600-40; West of West Lake Dumping Area 600 Outer 
Area 

CHPRC CPCCo 

600-400 600-400; Debris near Pit 14b 600 TBD CPCCo 

600-401-PL 600-401-PL; ERDF Leachate Pipeline ERDF TBD CPCCo 

600-402 600-402; Light Ballasts Dump Site 600 TBD CPCCo 

600-403 600-403; Thorium Contamination Found Near 618-13 600 MSA CPCCo 

600-404 600-404; 506B and 506BA Unconventional Septic System 600 Outer 

Area 

TBD HMIS 

600-406 600-406; 101 Building Laundry Pit and Pipeline 100A TBD HMIS 

600-41 600-41; H 70 Anti-Aircraft Artillery (AAA) Site 600 MSA HMIS 

600-42 600-42; H 71 Anti-Aircraft Artillery (AAA) Site 600 MSA HMIS 

600-43 600-43; McGee Fish Farm 600 MSA HMIS 

600-45 600-45; Transite and Metal Debris Pile 600 MSA HMIS 

600-46 600-46; Cutup Oil Dump 600 MSA HMIS 

600-47 600-47; Dumping Area North of 300-FF-1 600 MSA HMIS 

600-49 600-49; H-42 Gun Site Building Foundations, Ammunition 
Storage and Small Arms Firing Range 

600 Outer 
Area 

CHPRC CPCCo 

600-5 600-5; Asphalt Heliport; White Bluffs Waste Oil Dump 600 MSA HMIS 

600-50 600-50; Hanford Construction Camp Coal Yard 600 MSA HMIS 

600-51 600-51; Chemical Dump; Pile of White Powder 600 MSA HMIS 

600-52 600-52; White Bluffs Surface Basin 600 MSA HMIS 

600-53 600-53; H-51 Anti-Aircraft Artillery Site Building 

Foundations 

600 CHPRC CPCCo 

600-55 600-55; Paved Area and Collapsed Structure 600 MSA HMIS 

600-56 600-56; Pre-Hanford Farm Site; Undocumented Solid Waste 

Site 

600 MSA HMIS 

600-58 600-58; BPA SWMU #13; H.J. Ashe Substation Oil/Water 

Separator & Drywells 

600 TBD HMIS 

600-59 600-59; BPA SWMU #12; Generator Storage Area Sump; 

H.J. Ashe Substation Storage Area 

600 TBD HMIS 

600-6 600-6; Battery B Nike Missile Launch Site; MIL - H-12-L 600 MSA HMIS 

600-60 600-60; H.J. Ashe Substation Switchyard Facility 600 TBD HMIS 

600-61 600-61; White Bluffs Substation 600 CHPRC CPCCo 

600-62 600-62; Benton Switch Substation Releases 600 TBD HMIS 

600-63 600-63; Buried Waste Test Facility; BWTF; Recharge Study 
Site; Vadose Zone Field Study 300 North; VZFS300N; 300-N 

Lysimeter Area 

600 MSA CPCCo 

600-64 600-64; Sanitary Waste Tie-Line from the 400 Area to 
WPPSS; Underground Sanit 

600 MSA HMIS 

600-65 600-65; 607 Batch Plant Drum Site 600 Outer 

Area 

CHPRC CPCCo 

600-66 600-66; 607 Batch Plant Orphan Drums 600 Outer 
Area 

CHPRC CPCCo 

600-67 600-67; Bruggemann's Fruit Storage Warehouse 600 MSA HMIS 
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600-69 600-69; Red Stained Soil (Rust) 600 CHPRC CPCCo 

600-7 600-7; Concrete/Asbestos Pipe Site; Nike Asbestos Pipe Site 600 MSA HMIS 

600-70 600-70; Solid Waste Management Unit (SWMU) #2 - 

Miscellaneous Solid Waste 

ERDF CHPRC CPCCo 

600-71 600-71; 607 Batch Plant Burn Pit 600 Outer 
Area 

CHPRC CPCCo 

600-72 600-72; H-12R; Wahluke Slope H-12-R Debris Site 600 MSA HMIS 

600-73 600-73; Wahluke Slope Igloo Sites 600 MSA HMIS 

600-74 600-74; Motor Pool Dump; Wahluke Slope PSN 12/14 

Military Construction Dump 

600 MSA HMIS 

600-75 600-75; Wahluke Slope PSN 80 Debris Site 600 MSA HMIS 

600-76 600-76; Underground Rooms; Wahluke Slope Radar Site 600 MSA HMIS 

600-77 600-77; Antiaircraft Gun Shrapnel Sites 1, 2, and 3; Wahluke 

Slope Shrapnel Sites 

600 MSA HMIS 

600-78 600-78; Power Pole 12-3 Cistern; 12-3 Cistern 600 MSA HMIS 

600-79 600-79; Wahluke Slope Clay Pit Cistern 600 MSA HMIS 

600-8 600-8; Control Center for Battery A Nike Missile; MIL - H-
06C; Wahluke Slope Nike 

600 MSA HMIS 

600-80 600-80; Wahluke Slope Cow Camp Cistern 600 MSA HMIS 

600-81 600-81; Wahluke Slope Homestead Cistern 600 MSA HMIS 

600-82 600-82; Wahluke Slope Overlook Cistern 600 MSA HMIS 

600-83 600-83; Wahluke Slope Stock Tank Cistern 600 MSA HMIS 

600-84 600-84; Wahluke Slope Wagon Road Cistern 600 MSA HMIS 

600-85 600-85; Wahluke Slope Stove Cistern 600 MSA HMIS 

600-86 600-86; Wahluke Slope Wasteway Cistern 600 MSA HMIS 

600-87 600-87; Wahluke Slope Dune Homestead 600 MSA HMIS 

600-88 600-88; Wahluke Slope Lonetree Homestead 600 MSA HMIS 

600-89 600-89; Wahluke Slope Asphalt Batch Plant 600 MSA HMIS 

600-9 600-9; Battery A Nike Missile Installation Launch Site; MIL - 

H-06L; Wahluke Slope 

600 MSA HMIS 

600-90 600-90; Wahluke Slope Coyote Bait Can/Bait Station 600 MSA HMIS 

600-91 600-91; Pit 47; Wahluke Slope Gravel Pit #47 600 MSA HMIS 

600-92 600-92; Borrow Pit #56; Pit 56; Wahluke Slope Gravel Pit 
#56 

600 MSA HMIS 

600-93 600-93; Hanford Firing Range 600 MSA HMIS 

600-94 600-94; Wahluke Schoolhouse 60 MSA HMIS 

600-95 600-95; Bridge Overlook Site; Wahluke Slope Bridge 

Disposal Area 

600 MSA HMIS 

600-96 600-96; 618-10 Borrow Pit 600 MSA HMIS 

600-97 600-97; 618-11 Borrow Pit 600 CHPRC CPCCo 

600-98 600-98; East White Bluffs City Landfills; East White Bluffs 

Dump and East White Bluffs Dump #2; East White Bluffs 
Landfill; EWBCL 

600 MSA HMIS 

600-99 600-99; J. A. Jones #2; JA Jones 2; JA JONES2 600 MSA HMIS 

616 616; 616 Building Non-Radioactive Dangerous Waste 

Storage Facility; 616 Nonradioactive Dangerous Waste 
Storage; 616 NRDWSF 

600 Outer 

Area 

WRPS WRPS 

616-WS-1 616-WS-1; 616 NRDWSF French Drain 600 Outer 

Area 

WRPS WRPS 

618-1 618-1; Solid Waste Burial Ground No. 1; 300 Area Burial 300 MSA HMIS 
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Ground No. 1; 318-1 

618-1:1 Solid Waste Burial Ground No. 1, 318-1, 300 Area Burial 

Ground No. 1, Subsite 1 

300 MSA HMIS 

618-1:2 Solid Waste Burial Ground No. 1, 318-1, 300 Area Burial 
Ground No. 1, Subsite 2 

300 MSA HMIS 

618-10 618-10; 300 North Solid Waste Burial Ground; 318-10 600 MSA CPCCo 

618-11 618-11; Y Burial Ground; 300 Wye Burial Ground; 318-11 600 CHPRC CPCCo 

618-12 618-12; North Process Pond Scraping Disposal Area 600  MSA HMIS 

618-13 618-13; 618-13 Burial Ground; 303 Building Contaminated 

Soil Burial Site; 318-13 

600  MSA HMIS 

618-2 618-2; Solid Waste Burial Ground No. 2; 318-2 600  MSA HMIS 

618-3 618-3; Burial Ground #3; Dry Waste Burial Ground No. 3; 
Solid Waste Burial Ground No. 3; 318-3 

600  MSA HMIS 

618-4 618-4; Burial Ground No. 4; 318-4 600  MSA HMIS 

618-5 618-5; Burial Ground No. 5; Regulated Burning Ground; 318-

5 

600  MSA HMIS 

618-6 618-6; Solid Waste Burial Ground #6 300 MSA HMIS 

618-7 618-7; Burial Ground #7; Solid Waste Burial Ground No. 7; 
318-7 

600  MSA HMIS 

618-8 618-8; Early Solid Waste Burial Ground; Solid Waste Burial 

Ground No. 8; 318-8 

600  MSA HMIS 

618-9 618-9; Dry Waste Burial Site No. 9; 300 West Burial Ground; 
318-9 

600  MSA HMIS 

622-1 622-1; Construction and Demolition Debris ERDF CHPRC CPCCo 

622-R ST 622-R ST; 6607-02; 6607-2; 622-R Atmospheric Physics 

Laboratory Septic Tank; 622-R Septic Tank 

600 Outer 

Area 

MSA HMIS 

6241-A 6241-A; 6241-A Diversion Box BOW WRPS WRPS 

6241-V 6241-V; 6241-V Vent Station 200W Outer 

Area 

WRPS WRPS 

628-1 628-1; White Bluffs Burn Pit 600  MSA HMIS 

628-2 628-2; 100 Area Fire Station Burn Pit 600  MSA HMIS 

628-3 628-3; 628-3 Burn Pit 600  MSA HMIS 

628-4 628-4; Landfill 1D 600 MSA HMIS 

6607-1 6607-1; H-40 Gun Site Septic Tank 600 Outer 

Area 

CHPRC CPCCo 

6607-10 6607-10; Hanford Patrol Training Academy Septic System 600 TBD HMIS 

6607-13 6607-13; Core Area Septic; Project FP-0003 Septic 600 Outer 

Area 

MSA HMIS 

6607-16 6607-16; ECN-C018H-040; Project C-018H; 6107-16 Septic 

System 

600 Outer 

Area 

MSA HMIS 

6607-17 6607-17; Conoco Service Station Septic System; 6291 

Service Station Building Septic System 

600 Outer 

Area 

MSA HMIS 

6607-18 6607-18; 609-G and MO292 Septic System 600 Outer 

Area 

MSA HMIS 

6607-19 6607-19; Emergency Vehicle Operations Facility Mobile 

Office Septic 

600 MSA HMIS 

6607-2 6607-2; Gun Site H-42 Septic Tank 600 Outer 

Area 

CHPRC CPCCo 

6607-3 6607-3; Anti-Aircraft Artillery Site H-51 Septic Tank 600 Outer 

Area 

CHPRC CPCCo 
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6607-4 6607-4; 6607-4 Septic System; Replacement for 2607-FSN; 

609A Building Septic Tank; 6607-04 

600 Outer 

Area 

MSA HMIS 

6607-5 6607-5; 616 Building Septic System; 6607-05 600 Outer 
Area 

MSA HMIS 

6607-6 6607-6; 6701 Building Septic Tank and Tile Field; Wye 

Barricade Septic; 6607-06 Septic System 

600 MSA HMIS 

6607-7 6607-7; Yakima Barricade Septic System and Permitted 
Holding Tank; 6607-07 

600 MSA HMIS 

6607-8 6607-8; 251-W Electrical Substation Septic System; 6607-08 600 Outer 

Area 

MSA HMIS 

6607-9 6607-9; Project W-011H; Septic Tank 6607-9 Large On-Site 
Sewage System; 6607-09 Septic System 

600 Outer 
Area 

MSA HMIS 

700 WST 700 WST; 703-1; 700 Area Underground Waste Solvent 

Tank; 700 Area Waste So 

700 CHPRC CPCCo 

700-1 700-1; 747 Building 90-Day Waste Accumulation Area 700 CHPRC CPCCo 

B PLANT 
FILTER 

B PLANT FILTER; Filter F-34-4; 221-B-TK-34-2 Decant 
Filter; B Plant Filter 

B PLANT CHPRC CPCCo 

BTTF BTTF; Biological Treatment Test Facilities 300 MSA HMIS 

CTFN 2703-E CTFN 2703-E; 200-E Chemical Drain Field; Chemical Tile 

Field North of 2703-E 

200E Outer 

Area 

CHPRC CPCCo 

CWC CWC; Hanford Central Waste Complex; Radioactive Mixed 

Waste Storage Facility; RMWSF; 2401W, 2402W, 2402WB, 

2402WC, 2402WD, 2402WE, 2402WF, 2402WG, 2402WH, 

2402WI, 2402WJ, 2402WK, 2402WL, 2403WA, 2403WB, 

2403WC, 2403WD, 2404WA, 2404WB, 2404WC 

200W Outer 
Area 

CHPRC CPCCo 

GTF GTF; Grout Treatment Facility A FARMS CHPRC WRPS 

GTFL GTFL; PSW Vault; 218-E-16; Grout Treatment Facility 
Landfill; GTF Vaults 

WTP CHPRC WRPS 

HRD HRD; ITT Waste Disposal Landfill; Gravel Pit 4; Gravel Pit 

5; Horn Rapid Landfill (H 

600 MSA HMIS 

HSVP HSVP; Semiworks Valve Pit; 201-C Diversion Box; 201-C 
Valve Box; Hot Semiworks Valve Pit 

BOE CHPRC CPCCo 

HWVP HWVP; Hanford Waste Vitrification Plant (Original 

Proposed Site) 

BOE CHPRC CPCCo 

JA JONES 1 JA JONES 1; JA Jones Construction Pit #1; JA Jones 
Dumping Pit #1; JA Jones 1 

600 MSA HMIS 

OCSA OCSA; Old Central Shop Area; Central Shop Area 600 Outer 

Area 

CHPRC CPCC 

PCTTF PCTTF; Physical and Chemical Treatment Test Facilities 300 MSA HMIS 

SHLWSTS SHLWSTS; Simulated High-Level Waste Slurry 
Treatment/Storage 

3000 CHPRC CPCCo 

TFS OF 218-

E-4 

TFS OF 218-E-4; Tile Field South of 218-E-4; 2607-E3 Tile 

Field 

200E CHPRC CPCCo 

TRUSAF TRUSAF; 224-T TRUSAF; Transuranic Assay Facility T PLANT CHPRC CPCCo 

TTTF TTTF; Thermal Treatment Test Facilities 300 MSA HMIS 

UPR-100-D-1 UPR-100-D-1; Oil Soaked Soil 100D MSA HMIS 

UPR-100-D-2 UPR-100-D-2; Effluent Line Leak #1 100D MSA HMIS 

UPR-100-D-3 UPR-100-D-3; Effluent Line Leak #3 100D MSA HMIS 

UPR-100-D-4 UPR-100-D-4; Unplanned Release: 107-D Basin Leaks 100D MSA HMIS 

UPR-100-D-5 UPR-100-D-5; Effluent Line Leak #4 100D MSA HMIS 
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Site Code Title 
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Transition 
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Post- 
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UPR-100-F-1 UPR-100-F-1; 141 Building Sewer Line Spill; 141-C to 141-

M Sewer Line Leak; UN-100-F-1 

100F MSA HMIS 

UPR-100-F-2 UPR-100-F-2; 100-F-3; 107-F Basin Leak Ditch; Basin Leak 
Ditch 

100F MSA HMIS 

UPR-100-F-3 UPR-100-F-3; Mercury Spill 100F MSA HMIS 

UPR-100-K-1 UPR-100-K-1; 105-KE Fuel Storage Basin Leak; UN-100-K-

1; UN-116-KE-2 

100K CHPRC CPCCo 

UPR-100-N-1 UPR-100-N-1; 100-N 1304-N Dump Tank; Emergency Dump 
Tank Inlet Valve Box Leak; UN-100-N-1 

100N MSA HMIS 

UPR-100-N-

10 

UPR-100-N-10; 100-N Area 105-N Check Valve; Lift Station 

Gravity Drain Line Leak; UN-100-N-10 

100N MSA HMIS 

UPR-100-N-
11 

UPR-100-N-11; 100-N Area Valve Bonnet; Five Hundred 
Pound Valve Bonnet Contamination in Uncontrolled Area; 

UN-100-N-11 

100N MSA HMIS 

UPR-100-N-
12 

UPR-100-N-12; Spacer Transport Line Leak; UN-100-N-12 100N MSA HMIS 

UPR-100-N-

13 

UPR-100-N-13; 1314-N Drywell Overflow; 1314-N Loading 

Station; UN-100-N-13 

100N MSA HMIS 

UPR-100-N-
14 

UPR-100-N-14; 119-N Drain System Leak; UN-100-N-14 100N MSA HMIS 

UPR-100-N-

15 

UPR-100-N-15; 108-N Neutralization Sump Spill; Acid Spill 

at 108-N; UN-100-N-15; UN-116-N-15 

100N MSA HMIS 

UPR-100-N-
17 

UPR-100-N-17; 166-N Diesel Oil Supply Line Leak; UN-
100-N-17 

100N CHPRC CPCCo 

UPR-100-N-

18 

UPR-100-N-18; 166-N Four-Inch Diesel Oil Supply Line to 

184-N Leak and Affected French Drain; UN-100-N-18 

100N MSA HMIS 

UPR-100-N-
19 

UPR-100-N-19; 184-N Day Tank Fuel Oil Spill; UN-100-N-
19; UN-116-N-19 

100N MSA HMIS 

UPR-100-N-2 UPR-100-N-2; 100-N FLV-858 Valve Leak; UN-100-N-2 100N MSA HMIS 

UPR-100-N-

20 

UPR-100-N-20; 166-N Two-Inch Diesel Oil Return Line 

Leak; UN-100-N-20; UN-116-N-20 

100N MSA HMIS 

UPR-100-N-
21 

UPR-100-N-21; 184-N Diesel Oil Day Tank Overflow; UN-
100-N-21; UN-116-N-21 

100N MSA HMIS 

UPR-100-N-

22 

UPR-100-N-22; 184-N Diesel Oil Supply Line Leak No. 1; 

UN-100-N-22; UN-116-N-22 

100N MSA HMIS 

UPR-100-N-
23 

UPR-100-N-23; 184-N Diesel Oil Supply Line Leak No. 2; 
UN-100-N-23; UN-116-N-23 

100N MSA HMIS 

UPR-100-N-

24 

UPR-100-N-24; 166-N Fuel Oil Supply Line Leak; UN-100-

N-24; UN-116-N-24 

100N MSA HMIS 

UPR-100-N-
25 

UPR-100-N-25; UN-100-N-25; Uncontrolled Venting of 
1310-N Tank 

100N MSA HMIS 

UPR-100-N-

26 

UPR-100-N-26; Backflow of Radioactive Waste in 1314-N 

Facility; UN-100-N-26 

100N MSA HMIS 

UPR-100-N-
29 

UPR-100-N-29; 1304-N Dump Tank; Emergency Dump 
Tank Bypass Line Leak; UN-100-N-29 

100N MSA HMIS 

UPR-100-N-3 UPR-100-N-3; Dummy Fuel Transfer Line; Spacer Disposal 

System Transport Line Leak; UN-100-N-3; UN-116-N-3 

100N MSA HMIS 

UPR-100-N-
30 

UPR-100-N-30; 1304-N Dump Tank; Emergency Dump 
Tank Overflow; UN-100-N-30 

100N MSA HMIS 

UPR-100-N-

31 

UPR-100-N-31; Radioactive Effluent Water Spill Near 116-

N-1 (1301-N); UN-100-N-31 

100N MSA HMIS 
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Post- 
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UPR-100-N-

32 

UPR-100-N-32; 1304-N Dump Tank; Emergency Dump 

Tank Bypass Line Leak; UN-100-N-32 

100N MSA HMIS 

UPR-100-N-
33 

UPR-100-N-33; 108-N Acid Transfer Spill; UN-100-N-33; 
UN-116-N-33 

100N MSA HMIS 

UPR-100-N-

34 

UPR-100-N-34; 108-N Tank Transfer; Sulfuric Acid Line 

Break; UN-100-N-34 

100N MSA HMIS 

UPR-100-N-
35 

UPR-100-N-35; 100-N Fuel Basin Drainage System Leak; 
105-N Fuel Storage Basi 

100N MSA HMIS 

UPR-100-N-

36 

UPR-100-N-36; 184N; 184N Annex; Diesel Generator Area 

Unplanned Release 

100N MSA HMIS 

UPR-100-N-
37 

UPR-100-N-37; HGP Transformer Yard Oil Stained Gravel; 
SWMU #1 

100N MSA HMIS 

UPR-100-N-

38 

UPR-100-N-38; 100-N Spring 1983 Caustic; 116-N-2 Facility 

Liquid Unplanned Release; Truck Spill 116-N-2 

100N MSA HMIS 

UPR-100-N-
39 

UPR-100-N-39; Corridor 22 Suspect Liquid Unplanned 
Release (Cleaned Up) 

100N MSA HMIS 

UPR-100-N-4 UPR-100-N-4; 1322-A Sump Overflow; UN-100-N-4 100N MSA HMIS 

UPR-100-N-

40 

UPR-100-N-40; 6/14/86 163-N Cation/Anion Regeneration 

Waste Spill; Regenerati 

100N MSA HMIS 

UPR-100-N-
41 

UPR-100-N-41; Waste Spill; 163-N Regeneration; 
Regeneration Waste Transport S 

100N MSA HMIS 

UPR-100-N-

42 

UPR-100-N-42; 184-N; 184-N Day Tank Area Liquid 

Unplanned Release; Day Tank Diesel Oil Spill 

100N MSA HMIS 

UPR-100-N-
43 

UPR-100-N-43; 166-N/184-N Pipelines Liquid Unplanned 
Release 2 (4/26/89; Cleaned Up) 

100N MSA HMIS 

UPR-100-N-5 UPR-100-N-5; 116-N-2 Radioactive Chemical Waste 

Treatment Storage Facility; 1310-N Chemical Waste Storage 
Tank Leak; UN-100-N-5 

100N MSA HMIS 

UPR-100-N-6 UPR-100-N-6; 1 1/2 Inch Chemical Decontam. Waste Drain 

Line Leaks; Chemical Decontamination Waste Drain Line 
Leak; UN-100-N-6; UN-116-N-6 

100N MSA HMIS 

UPR-100-N-7 UPR-100-N-7; Ten-Inch Radioactive Drain Return Line 

Leak; UN-100-N-7; UN-116-N-7 

100N MSA HMIS 

UPR-100-N-8 UPR-100-N-8; 1322-A Sump Overflow; UN-100-N-8 100N MSA HMIS 

UPR-100-N-9 UPR-100-N-9; 119-N Cooling Water Drain Line Leak; UN-
100-N-9 

100N MSA HMIS 

UPR-1100-5 UPR-1100-5; 1171 Parking Lot; UN-1100-5 1100 CHPRC CPCCo 

UPR-1100-6 UPR-1100-6; Discolored Soil Site; UN-1100-6 1100 CHPRC CPCCo 

UPR-200-E-1 UPR-200-E-1; Waste Line Failure on South Side of 221-B B PLANT CHPRC CPCCo 

UPR-200-E-

10 

UPR-200-E-10; Contaminated PUREX Railroad Spur; UN-

200-E-10 

BOE CHPRC CPCCo 

UPR-200-E-
100 

UPR-200-E-100; Radioactive Contamination Near 244-A Lift 
Station; UN-200-E-100; UN-216-E-100; UN-216-E-29 

A FARMS CHPRC WRPS 

UPR-200-E-

101 

UPR-200-E-101; Radioactive Spill Near 242-B Evaporator; 

UN-200-E-101; UN-216 

200E CHPRC CPCCo 

UPR-200-E-
103 

UPR-200-E-103; BCS Line Leak South of R-17 at 221-B; 
UN-200-E-103 

B PLANT CHPRC CPCCo 

UPR-200-E-

105 

UPR-200-E-105; Liquid Release in the 241-BY Tank Farm; 

UN-200-E-105 

200E WRPS WRPS 

UPR-200-E-
106 

UPR-200-E-106; Contamination at a Burning Ground; UN-
200-E-106 

200E CHPRC CPCCo 
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UPR-200-E-

107 

UPR-200-E-107; Contamination Spread in 241-C Tank Farm; 

UN-200-E-107 

200E WRPS WRPS 

UPR-200-E-
108 

UPR-200-E-108; 241-B-102 Tank Release; UN-200-E-108 200E WRPS WRPS 

UPR-200-E-

109 

UPR-200-E-109; Release from 241-B-104; UN-200-E-109 200E WRPS WRPS 

UPR-200-E-
11 

UPR-200-E-11; Railroad Track Contamination Spread; UN-
200-E-11 

200E Outer 
Area 

CHPRC CPCCo 

UPR-200-E-

110 

UPR-200-E-110; 241-BY Valve Pit Release; UN-200-E-110 200E WRPS WRPS 

UPR-200-E-

112 

UPR-200-E-112; Contaminated Railroad Track from B-Plant 

to the Burial Ground; UN-200-E-112 

ELF1 CHPRC CPCCo 

UPR-200-E-

114 

UPR-200-E-114; 202-A Valve Pit; UN-200-E-114 PUREX CHPRC CPCCo 

UPR-200-E-
115 

UPR-200-E-115; Contamination Spread Inside 241-AX; UN-
200-E-115 

200E WRPS WRPS 

UPR-200-E-

116 

UPR-200-E-116; 241-BY-112 Flush Release; UN-200-E-116 200E WRPS WRPS 

UPR-200-E-
117 

UPR-200-E-117; Contaminated Liquid Spill; UN-200-E-117 200E CHPRC CPCCo 

UPR-200-E-

118 

UPR-200-E-118; Airborne Release from 241-C-107; UN-

200-E-118 

200E WRPS WRPS 

UPR-200-E-
119 

UPR-200-E-119; Contamination Spread Inside 241-AX; UN-
200-E-119 

200E WRPS WRPS 

UPR-200-E-

12 

UPR-200-E-12; Contaminated PUREX Railroad Spur; UN-

200-E-12 

BOE CHPRC CPCCo 

UPR-200-E-
125 

UPR-200-E-125; 241-A-104 Release; UN-200-E-125 200E WRPS WRPS 

UPR-200-E-

126 

UPR-200-E-126; 241-A-105 Tank Leak; UN-200-E-126 200E WRPS WRPS 

UPR-200-E-
127 

UPR-200-E-127; 241-B-107 Leak; UN-200-E-127 200E WRPS WRPS 

UPR-200-E-

128 

UPR-200-E-128; 241-B-110 Leak; UN-200-E-128 200E WRPS WRPS 

UPR-200-E-
129 

UPR-200-E-129; 241-B-201 Leak; UN-200-E-129 200E WRPS WRPS 

UPR-200-E-

13 

UPR-200-E-13; UPR-200-E-15; Overflow from 216-A-4; 

UN-200-E-13 

200E CHPRC CPCCo 

UPR-200-E-
130 

UPR-200-E-130; 241-B-203 Leak; UN-200-E-130 200E WRPS WRPS 

UPR-200-E-

131 

UPR-200-E-131; 241-BX-102 Release; UN-200-E-131 200E WRPS WRPS 

UPR-200-E-
132 

UPR-200-E-132; 241-BX-102 Tank Leak; UN-200-E-132 200E WRPS WRPS 

UPR-200-E-

133 

UPR-200-E-133; 241-BX-108 Leak; UN-200-E-133 200E WRPS WRPS 

UPR-200-E-
134 

UPR-200-E-134; 241-BY-103 Tank Leak; UN-200-E-134 200E WRPS WRPS 

UPR-200-E-

135 

UPR-200-E-135; 241-BY-108 Tank Leak; UN-200-E-135 200E WRPS WRPS 

UPR-200-E- UPR-200-E-136; 241-C-101 Tank Leak; UN-200-E-136 200E WRPS WRPS 
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136 

UPR-200-E-

137 

UPR-200-E-137; 241-C-203 Leak; UN-200-E-137 200E WRPS WRPS 

UPR-200-E-
138 

UPR-200-E-138; UPR-200-W-66; Liquid Release from B-
Plant; UN-200-E-138 

200E CHPRC CPCCo 

UPR-200-E-

14 

UPR-200-E-14; 216-B-3 Pond Dike Break; UN-200-E-14 200E CHPRC CPCCo 

UPR-200-E-
140 

UPR-200-E-140; PCB Oil Spill at 211-B Bulk Chemical 
Storage Area; UN-200-E-140 

B PLANT CHPRC CPCCo 

UPR-200-E-

141 

UPR-200-E-141; 2718-E Building Uranyl Nitrate Spill to 

Ground; UN-200-E-141 

200E CHPRC CPCCo 

UPR-200-E-
142 

UPR-200-E-142; 202-A Diesel Fuel Spill; UN-200-E-142 PUREX CHPRC CPCCo 

UPR-200-E-

143 

UPR-200-E-143; Contamination Adjacent to 244-A Lift 

Station; UN-216-E-43 

A FARMS CHPRC WRPS 

UPR-200-E-
144 

UPR-200-E-144; Soil Contamination North of 241-B; UN-
216-E-44 

B FARMS CHPRC CPCCo 

UPR-200-E-

145 

UPR-200-E-145; VCP Pipeline Leak; W049H Green Soil BOE CHPRC WRPS 

UPR-200-E-
15 

UPR-200-E-15; Overflow at 216-A-4; UN-200-E-15; UPR-
200-E-13 

200E CHPRC CPCCo 

UPR-200-E-

16 

UPR-200-E-16; 241-C Overground Transfer Line Leak; UN-

200-E-16 

200E WRPS WRPS 

UPR-200-E-
17 

UPR-200-E-17; Overflow at 216-A-22; UN-200-E-17 PUREX CHPRC CPCCo 

UPR-200-E-

18 

UPR-200-E-18; Contamination Release at the 216-A-8 

Sampler Pit; UN-200-E-18 

A FARMS CHPRC WRPS 

UPR-200-E-
19 

UPR-200-E-19; Contamination Release at 216-A-6 Sampler 
Pit; UN-200-E-19 

PUREX CHPRC CPCCo 

UPR-200-E-2 UPR-200-E-2; Spotty Contamination Around the B and T 

Plant Stacks; UN-200-E-2 

B PLANT CHPRC CPCCo 

UPR-200-E-
20 

UPR-200-E-20; Contaminated PUREX Railroad Spur; UN-
200-E-20 

BOE CHPRC CPCCo 

UPR-200-E-

21 

UPR-200-E-21; 216-A-6 Overflow; UN-200-E-21 BOE CHPRC CPCCo 

UPR-200-E-
22 

UPR-200-E-22; 291-A-1 Stack Fallout Area; UN-200-E-22 200E CHPRC CPCCo 

UPR-200-E-

23 

UPR-200-E-23; UPR-200-W-158; Burial Box Collapse at 

218-E-10 

200E CHPRC CPCCo 

UPR-200-E-
24 

UPR-200-E-24; Contamination Plume from the 218-E-10 
Burial Ground; UN-200-E- 

200E CHPRC CPCCo 

UPR-200-E-

25 

UPR-200-E-25; Contamination Spread from the 241-A-151 

Diversion Box; UN-200- 

200E WRPS WRPS 

UPR-200-E-
26 

UPR-200-E-26; 241-A-151 Release; UN-200-E-26 200E WRPS WRPS 

UPR-200-E-

27 

UPR-200-E-27; 244-CR Contamination Spread; UN-200-E-

27 

200E WRPS WRPS 

UPR-200-E-
28 

UPR-200-E-28; Contamination Release Inside the PUREX 
Exclusion Area; UN-200-E-28 

PUREX CHPRC CPCCo 

UPR-200-E-

29 

UPR-200-E-29; 216-A-6 Overflow; UN-200-E-29 BOE CHPRC CPCCo 
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UPR-200-E-3 UPR-200-E-3; Line Leak from 221-B to 241-BX-154; UN-

200-E-3 Line Failure 

B PLANT CHPRC CPCCo 

UPR-200-E-
30 

UPR-200-E-30; Contamination Within 218-E-10; UN-200-E-
30 

200E CHPRC CPCCo 

UPR-200-E-

31 

UPR-200-E-31; 241-A-151 Release; UN-200-E-31 200E WRPS WRPS 

UPR-200-E-
32 

UPR-200-E-32; Coil Leak from 221-B; UN-200-E-32 200E CHPRC CPCCo 

UPR-200-E-

33 

UPR-200-E-33; Contaminated PUREX Railroad Tracks; UN-

200-E-33 

BOE CHPRC CPCCo 

UPR-200-E-
34 

UPR-200-E-34; Liquid Release to B-Pond and Gable Pond; 
UN-200-E-34 

200E CHPRC CPCCo 

UPR-200-E-

35 

UPR-200-E-35; 218-E-13; Buried Contaminated Pipe; UN-

218-E-1 

PUREX CHPRC CPCCo 

UPR-200-E-
36 

UPR-200-E-36; Contamination Spread North of Semi-Works; 
Road Contamination 

200E CHPRC CPCCo 

UPR-200-E-

37 

UPR-200-E-37; Contamination East of Hot Semi-Works; 

UN-200-E-37; UN-216-E-37; UN-216-E-39 

BOE CHPRC CPCCo 

UPR-200-E-
38 

UPR-200-E-38; Release from 241-B-152; UN-200-E-38; UN-
216-E-4 

200E CHPRC CPCCo 

UPR-200-E-

39 

UPR-200-E-39; Release from 216-A-36B Crib Sampler (295-

A); UN-200-E-39 

PUREX CHPRC CPCCo 

UPR-200-E-4 UPR-200-E-4; 241-B-151 Diversion Box Contamination 
Spread; UN-200-E-4 

200E WRPS WRPS 

UPR-200-E-

40 

UPR-200-E-40; Release from the 216-A-36B Crib Sampler; 

UN-200-E-40 

200E CHPRC CPCCo 

UPR-200-E-
41 

UPR-200-E-41; UPR-200-E-85; UN-200-E-41 Soil 
Contamination in the Vicinity of R 

200E CHPRC CPCCo 

UPR-200-E-

42 

UPR-200-E-42; 241-AX-151 Release; UN-200-E-42 A FARMS WRPS WRPS 

UPR-200-E-
43 

UPR-200-E-43; Road Contamination Near 241-BY Tank 
Farm; UN-200-E-43 

BOE CHPRC CPCCo 

UPR-200-E-

44 

UPR-200-E-44; BCS Waste Line Leak South of 221-B; UN-

200-E-44 

B PLANT CHPRC CPCCo 

UPR-200-E-
45 

UPR-200-E-45; Contamination Spread from the 241-B-154 
Diversion Box; UN-200-E-45 

BOE CHPRC WRPS 

UPR-200-E-

47 

UPR-200-E-47; Contamination Spread from 241-A Tank 

Farm; UN-200-E-47 

200E WRPS WRPS 

UPR-200-E-
48 

UPR-200-E-48; 241-A-106 Pump Pit Release; UN-200-E-48 200E WRPS WRPS 

UPR-200-E-

49 

UPR-200-E-49; Roadway Contamination; UN-200-E-49 200E CHPRC CPCCo 

UPR-200-E-5 UPR-200-E-5; 241-BX-102 Tank Overflow; UN-200-E-5 200E WRPS WRPS 

UPR-200-E-
50 

UPR-200-E-50; Soil Contamination at the Overground 
Equipment Storage Yard; UN-200-E-50 

BOE CHPRC CPCCo 

UPR-200-E-

51 

UPR-200-E-51; Liquid Release from Purex to B-Pond; UN-

200-E-51 

200E CHPRC CPCCo 

UPR-200-E-
52 

UPR-200-E-52; Contamination Spread Outside the North 
Side of 221-B; UN-200-E-52 

B PLANT CHPRC CPCCo 

UPR-200-E-

53 

UPR-200-E-53; Contamination at 218-E-1; UN-200-E-53 200E CHPRC CPCCo 
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UPR-200-E-

54 

UPR-200-E-54; Contamination Outside 225-B Doorway; 

UN-200-E-54 

B PLANT CHPRC CPCCo 

UPR-200-E-
55 

UPR-200-E-55; Contamination Spread South of B Plant; 
UN-200-E-55 

B PLANT CHPRC CPCCo 

UPR-200-E-

56 

UPR-200-E-56; 216-A-24 Crib Excavation; Excavated 

Contamination Adjacent to 216-A-24 Crib; UN-200-E-56; 
UN-216-E-33 

BOE CHPRC CPCCo 

UPR-200-E-

58 

UPR-200-E-58; Contaminated Tumbleweeds Found on Dirt 

Road; UN-200-E-58 

ELF1 CHPRC CPCCo 

UPR-200-E-
59 

UPR-200-E-59; Contaminated Bird Nests and Mud at 216-A-
40 and 244-AR Vault; UN-200-E-59 

A FARMS CHPRC WRPS 

UPR-200-E-6 UPR-200-E-6; Contamination Around the 241-B-153 

Diversion Box; UN-200-E-6 

200E WRPS WRPS 

UPR-200-E-
60 

UPR-200-E-60; Radioactively Contaminated Dirt Spill; UN-
200-E-60; UN-216-E-60 

200E CHPRC CPCCo 

UPR-200-E-

61 

UPR-200-E-61; Radioactive Contamination from Railroad 

Burial Cars; UN-200-E-61 

200E CHPRC CPCCo 

UPR-200-E-
62 

UPR-200-E-62; Transportation Spill Near 200-E Burning 
Ground; UN-200-E-62; UN-216-E-62 

ELF2 CHPRC CPCCo 

UPR-200-E-

63 

UPR-200-E-63; Radioactively Contaminated Tumbleweeds; 

UN-200-E-63; UN-216- 

200E CHPRC CPCCo 

UPR-200-E-
64 

UPR-200-E-64; Radioactive Soil and Ant Hills; UN-200-E-
64; UN-216-E-36 

BOE CHPRC CPCCo 

UPR-200-E-

65 

UPR-200-E-65; 241-A-151 Diversion Box Radioactive 

Contamination; UN-200-E-65 

200E WRPS WRPS 

UPR-200-E-
66 

UPR-200-E-66; 216-A-42 Basin Contamination Release; 
UN-200-E-66; UN-216-E-66 

BOE CHPRC CPCCo 

UPR-200-E-

67 

UPR-200-E-67; Excavation of Radioactively Contaminated 

Pipe Encasement (V004, V005, V006, V007, V008); UN-

200-E-67; UN-216-E-67 

A FARMS WRPS WRPS 

UPR-200-E-

68 

UPR-200-E-68; Radioactive Contamination Spread; UN-200-

E-68; UN-216-E-68 

200E CHPRC CPCCo 

UPR-200-E-

69 

UPR-200-E-69; Railroad Car Flush Water Radioactive Spill; 

UN-200-E-69; UN-216-E-69 

B PLANT CHPRC CPCCo 

UPR-200-E-7 UPR-200-E-7; Cave-In Near 216-B-9 (241-B-361 Crib); 

Pipeline Leak; UN-200-E-7 

BOE CHPRC CPCCo 

UPR-200-E-

70 

UPR-200-E-70; UPR-216-E-70; Radioactive Contamination 

from Jumper Removal; 

200E CHPRC CPCCo 

UPR-200-E-

72 

UPR-200-E-72; Radioactive Contamination from Uncovered 

Buried Waste; UN-200-E-72 

C FARM CHPRC WRPS 

UPR-200-E-

73 

UPR-200-E-73; 241-B-151 Diversion Box Contamination; 

UN-200-E-73; UN-216-E- 

200E WRPS WRPS 

UPR-200-E-

74 

UPR-200-E-74; 241-B-152 Diversion Box Contamination; 

UN-200-E-74; UN-216-E- 

200E WRPS WRPS 

UPR-200-E-

75 

UPR-200-E-75; 241-B-153 Diversion Box Contamination; 

UN-200-E-75; UN-216-E- 

200E WRPS WRPS 

UPR-200-E-

76 

UPR-200-E-76; 241-B-152 Pipeline Break; UN-200-E-76; 

UN-216-E-4 

200E WRPS WRPS 

UPR-200-E-

77 

UPR-200-E-77; 241-B-154 Diversion Box Ground 

Contamination; UN-200-E-77; UN-216-E-5 

BOE WRPS WRPS 

UPR-200-E- UPR-200-E-78; 241-BX-155 Diversion Box Ground BOE WRPS WRPS 
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78 Contamination; UN-200-E-78; UN-216-E-6 

UPR-200-E-

79 

UPR-200-E-79; 200-E-264-PL Line Break; 242-B to 207-B 

Line Break; UN-200-E-79; UN-216-E-7 

B FARMS CHPRC CPCCo 

UPR-200-E-
80 

UPR-200-E-80; 221-B R-3 Line Break; R-3 Radiation Zone; 
UN-200-E-80; UN-216-E-8 

B PLANT CHPRC CPCCo 

UPR-200-E-

81 

UPR-200-E-81; 241-CR-151 Line Break; UN-200-E-81; UN-

216-E-9 

200E WRPS WRPS 

UPR-200-E-
82 

UPR-200-E-82; V122; 241-C-152 Line Break; B Plant Ion 
Exchange Feed Line Lea 

200E WRPS WRPS 

UPR-200-E-

83 

UPR-200-E-83; Zone A, Zone B, Zone C; BC Controlled 

Area; BC Cribs Controlled Area; BCCA; UN-200-E-83; UN-
216-E-11 

Outer Area CHPRC CPCCo 

UPR-200-E-

84 

UPR-200-E-84; 241-ER-151 Catch Tank Leak (241-ER-

311A); UN-200-E-84; UN-216-E-12 

BOE CHPRC WRPS 

UPR-200-E-
85 

UPR-200-E-85; Line Leak at 221-B Stairwell R-13; UN-200-
E-41; UN-200-E-85; UN-216-E-13; UPR-200-E-41 

B PLANT CHPRC CPCCo 

UPR-200-E-

86 

UPR-200-E-86; 241-C Tank Farm Line (V812) Break 

Southwest Corner; UN-200-E- 

200E WRPS WRPS 

UPR-200-E-
87 

UPR-200-E-87; 216-E-15; 224-B South Side Plutonium 
Ground Contamination; UN-200-E-87; UN-216-E-15 

B PLANT CHPRC CPCCo 

UPR-200-E-

88 

UPR-200-E-88; TC-4 Spur Contaminated Railroad Track; 

UN-200-E-88. Ground Contamination Around the Western 
PUREX Railroad Spur; UN-216-E-16; UN-216-E-88 

BOE CHPRC CPCCo 

UPR-200-E-

89 

UPR-200-E-89; Contamination Migration to the North, East 

& West of BX-BY Tank Farms; UN-200-E-89; UN-216-E-17 

BOE CHPRC CPCCo 

UPR-200-E-9 UPR-200-E-9; Liquid Overflow at 216-BY-201; UN-200-E-9 BOE CHPRC CPCCo 

UPR-200-E-
90 

UPR-200-E-90; Ground Contamination Around B Plant Sand 
Filter; Radioactive Spill Near 221-B Building; UN-200-E-90; 

UN-216-E-18; UN-216-E-90 

B PLANT CHPRC CPCCo 

UPR-200-E-
91 

UPR-200-E-91; UN-200-E-91; UN-216-E-19 C FARM CHPRC WRPS 

UPR-200-E-

92 

UPR-200-E-92; 216-E-20; Ground Contamination Outside 

200 East Fence; UN-200 

200E CHPRC CPCCo 

UPR-200-E-
93 

UPR-200-E-93; UN-216-E-21 Ground Contamination Along 
200 East Area fence 

200E CHPRC CPCCo 

UPR-200-E-

94 

UPR-200-E-94; Vehicle Decontamination Area; UN-200-E-

94; UN-216-E-22 

200E Outer 

Area 

CHPRC CPCCo 

UPR-200-E-
95 

UPR-200-E-95; Ground Contamination Around RR Spur 
Between 218-E-2A and 218-E-2; UN-200-E-95; UN-216-E-

23 

ELF1 CHPRC CPCCo 

UPR-200-E-

96 

UPR-200-E-96; Ground Contamination SE of PUREX; UN-

200-E-96; UN-216-E-24 

PUREX CHPRC CPCCo 

UPR-200-E-

97 

UPR-200-E-97; Contamination Near PUREX Railroad 

Tunnel; Ground Contaminati 

200E CHPRC CPCCo 

UPR-200-E-

98 

UPR-200-E-98; Ground Contamination East of C Plant (Hot 

Semi Works); UN-200-E-98; UN-216-E-26 

BOE CHPRC CPCCo 

UPR-200-E-

99 

UPR-200-E-99; Contamination Adjacent to 244-CR Vault; 

UN-200-E-99; UN-216-E-27 

A FARMS WRPS WRPS 

UPR-200-N-1 UPR-200-N-1; Unplanned Release at the 212-R Railroad 

Spur 

600 Outer 

Area 

CHPRC CPCCo 

UPR-200-N-2 UPR-200-N-2; Well Pumphouse East of 212-R; 200-N-2; 600 Outer CHPRC CPCCo 
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Unplanned Release Near Well Pumphouse No. 2 Area 

UPR-200-W-

10 

UPR-200-W-10; Contamination Spread at 203-S UNH Tanks; 

UN-200-W-10 

200W CHPRC CPCCo 

UPR-200-W-
100 

UPR-200-W-100; 105-TX to 118-TX Process Line Leak; 
UN-200-W-100; UN-216-W 

200W WRPS WRPS 

UPR-200-W-

101 

UPR-200-W-101; 221-U Acid Spill R-1 Through R-9; 

UN-200-W-101; UN-216-W-9 

U PLANT CHPRC CPCCo 

UPR-200-W-
102 

UPR-200-W-102; 224-T Underground Line Leak; UN-200-
W-102; UN-216-W-12 

T PLANT CHPRC CPCCo 

UPR-200-W-

103 

UPR-200-W-103; 216-Z-18 Line Break; Pipe Line Leak; 

UN-200-W-103; UN-216-W-13 

PFP CHPRC CPCCo 

UPR-200-W-
104 

UPR-200-W-104; 216-U-10 Pond Leach Trench; U Pond 
Fingers; UN-216-W-14 

200W CHPRC CPCCo 

UPR-200-W-

105 

UPR-200-W-105; 216-U-10 Pond Leach Trench; UN-216-W-

15 

200W CHPRC CPCCo 

UPR-200-W-
106 

UPR-200-W-106; 216-U-10 Pond Leach Trench; UN-216-W-
16 

200W CHPRC CPCCo 

UPR-200-W-

107 

UPR-200-W-107; 216-U-10 Pond Flood Plain; UN-216-W-17 200W CHPRC CPCCo 

UPR-200-W-
108 

UPR-200-W-108; Line Leak at 216-S-9 Crib; UN-200-W-
108; UN-216-W-18 

BOW CHPRC CPCCo 

UPR-200-W-

109 

UPR-200-W-109; Waste Line Leak Near 218-W-9; 

UN-200-W-109; UN-216-W-19 

REDOX CHPRC CPCCo 

UPR-200-W-
11 

UPR-200-W-11; UPR-200-W-16; 218-W-1 Burial Ground 
Fire; UN-200-W-11 

200W CHPRC CPCCo 

UPR-200-W-

110 

UPR-200-W-110; Contaminated Soil from 216-Z-1; UN-216-

W-20 Spoil Trench 

PFP CHPRC CPCCo 

UPR-200-W-
111 

UPR-200-W-111; Sludge Trench at 207-U; UN-216-W-21 BOW CHPRC CPCCo 

UPR-200-W-

112 

UPR-200-W-112; Sludge Trench at 207-U; UN-216-W-22 BOW CHPRC CPCCo 

UPR-200-W-

113 

UPR-200-W-113; Contamination Areas Around 241-TX-155 

Diversion Box; Soil Contamination East of 241-TX; 

UN-200-W-113; UN-216-W-23 

BOW WRPS WRPS 

UPR-200-W-

114 

UPR-200-W-114; Ground Contamination East of 241-SX 

Tank Farm; UN-200-W-114; UN-216-W-24 

REDOX CHPRC CPCCo 

UPR-200-W-
115 

UPR-200-W-115; Ground Contamination Above Transfer 
Line Along Cooper Street; UN-216-W-25 

BOW CHPRC WRPS 

UPR-200-W-

116 

UPR-200-W-116; Ground Contamination North of 202-S; 

UN-200-W-116; UN-216-W-26 

REDOX CHPRC CPCCo 

UPR-200-W-
117 

UPR-200-W-117; 221-U Railroad Cut Contamination; 
Railroad Track Contamination; UN-200-W-117; UN-216-W-

27 

U PLANT CHPRC CPCCo 

UPR-200-W-
118 

UPR-200-W-118; Contamination at 211-U; UN-200-W-118; 
UN-216-W-28 

U PLANT CHPRC CPCCo 

UPR-200-W-

12 

UPR-200-W-12; Ground Contamination Near 242-T 200W CHPRC CPCCo 

UPR-200-W-
123 

UPR-200-W-123; 204-S Unloading Facility Frozen Discharge 
Line; UN-200-W-123 

200W CHPRC CPCCo 

UPR-200-W-

124 

UPR-200-W-124; Dike Break at the REDOX Pond; UN-200-

W-124 

200W Outer 

Area 

CHPRC CPCCo 
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UPR-200-W-

125 

UPR-200-W-125; 216-U-15; UN-200-W-125; UN-216-W-10 200W CHPRC CPCCo 

UPR-200-W-
126 

UPR-200-W-126; Contamination Release Inside 241-TX 
Tank Farm 

200W WRPS WRPS 

UPR-200-W-

127 

UPR-200-W-127; Liquid Release from 242-S Evaporator to 

the Ground; UN-200-W 

200W WRPS WRPS 

UPR-200-W-
128 

UPR-200-W-128; Contamination Release Inside 241-U Tank 
Farm 

200W WRPS WRPS 

UPR-200-W-

129 

UPR-200-W-129; Contamination Release Inside 241-TX 

Tank Farm 

200W WRPS WRPS 

UPR-200-W-
13 

UPR-200-W-13; Liquid Release from REDOX to 207-S and 
216-S-17 Pond; UN-20 

200W CHPRC CPCCo 

UPR-200-W-

130 

UPR-200-W-130; Line Leak at 231-W-151 Sump; UN-200-

W-130 

PFP CHPRC WRPS 

UPR-200-W-
131 

UPR-200-W-131; Release from 241-TX-155 BOW WRPS WRPS 

UPR-200-W-

132 

UPR-200-W-132; 241-UR-151 Diversion Box Release; UN-

200-W-132 

200W WRPS WRPS 

UPR-200-W-
134 

UPR-200-W-134; Improper Drum Burial at 218-W-3A WLF CHPRC CPCCo 

UPR-200-W-

135 

UPR-200-W-135; Release from 241-TX-155; UN-200-W-135 BOW WRPS WRPS 

UPR-200-W-
137 

UPR-200-W-137; 218-W-7; UN-200-W-137 200W CHPRC CPCCo 

UPR-200-W-

138 

UPR-200-W-138; UPR-200-W-22; 221-U Vessel Vent 

Blower Pit French Drain; UN-200-W-138; UN-200-W-22; 
UN-216-W-11 

U PLANT CHPRC CPCCo 

UPR-200-W-

139 

UPR-200-W-139; UPR-200-W-18; Liquid Release to the 

216-U-9 Ditch; UN-200-W 

200W CHPRC CPCCo 

UPR-200-W-
14 

UPR-200-W-14; Waste Line Leak at 242-T Evaporator; 
UN-200-W-14 

BOW CHPRC WRPS 

UPR-200-W-

140 

UPR-200-W-140; 241-SX-107 Leak 200W WRPS WRPS 

UPR-200-W-
141 

UPR-200-W-141; 241-SX-108 Leak 200W WRPS WRPS 

UPR-200-W-

142 

UPR-200-W-142; 241-SX-109 Leak 200W WRPS WRPS 

UPR-200-W-
143 

UPR-200-W-143; 241-SX-111 Leak 200W WRPS WRPS 

UPR-200-W-

144 

UPR-200-W-144; 241-SX-112 Leak 200W WRPS WRPS 

UPR-200-W-
145 

UPR-200-W-145; 241-SX-113 Leak 200W WRPS WRPS 

UPR-200-W-

146 

UPR-200-W-146; 241-SX-115 Leak 200W WRPS WRPS 

UPR-200-W-
147 

UPR-200-W-147; 241-T-103 Leak 200W WRPS WRPS 

UPR-200-W-

148 

UPR-200-W-148; 241-T-106 Leak 200W WRPS WRPS 

UPR-200-W-
149 

UPR-200-W-149; 241-TX-107 Leak 200W WRPS WRPS 
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UPR-200-W-

15 

UPR-200-W-15; Liquid Release from REDOX to 207-S and 

216-S-17 Pond; UN-20 

200W CHPRC CPCCo 

UPR-200-W-
150 

UPR-200-W-150; 241-TY-103 Leak 200W WRPS WRPS 

UPR-200-W-

151 

UPR-200-W-151; 241-TY-104 Leak 200W WRPS WRPS 

UPR-200-W-
152 

UPR-200-W-152; 241-TY-105 Leak 200W WRPS WRPS 

UPR-200-W-

153 

UPR-200-W-153; 241-TY-106 Leak 200W WRPS WRPS 

UPR-200-W-
154 

UPR-200-W-154; 241-U-101 Leak 200W WRPS WRPS 

UPR-200-W-

155 

UPR-200-W-155; 241-U-104 Leak 200W WRPS WRPS 

UPR-200-W-
156 

UPR-200-W-156; 241-U-110 Leak 200W WRPS WRPS 

UPR-200-W-

157 

UPR-200-W-157; 241-U-112 Leak 200W WRPS WRPS 

UPR-200-W-
159 

UPR-200-W-159; Caustic Spill at Plutonium Finishing Plant; 
UN-200-W-159 

PFP CHPRC CPCCo 

UPR-200-W-

16 

UPR-200-W-16; Fire at 218-W-1 Burial Ground 200W CHPRC CPCCo 

UPR-200-W-
160 

UPR-200-W-160; UPR-200-W-38; UPR-200-W-40; 216-T-
30; Line Break at 241-TX 

200W CHPRC CPCCo 

UPR-200-W-

161 

UPR-200-W-161; Large Area East of 241-U Tank Farm; 

UN-200-W-161; UN-216-W-35 

BOW CHPRC WRPS 

UPR-200-W-
162 

UPR-200-W-162; Contaminated Area on East Side of 221-U; 
UN-216-W-37 

U PLANT CHPRC CPCCo 

UPR-200-W-

163 

UPR-200-W-163; Contaminated Vegetation at the 216-U-8 

Pipeline (200-W-42-PL) 

200W CHPRC CPCCo 

UPR-200-W-
164 

UPR-200-W-164; Overhead UNH Line Leak; UN-216-W-29 BOW CHPRC CPCCo 

UPR-200-W-

165 

UPR-200-W-165; Contamination Area East of 241-S; UN-

216-W-30 

BOW CHPRC CPCCo 

UPR-200-W-
166 

UPR-200-W-166; Contamination Migration from 241-T Tank 
Farm; UN-216-W-31 

BOW CHPRC CPCCo 

UPR-200-W-

167 

UPR-200-W-167; Contamination Migration from 241-TY; 

UN-216-W-32 

T FARMS WRPS WRPS 

UPR-200-W-
17 

UPR-200-W-17; Contamination Spread form 241-TX-106 
Pump Removal; UN-200- 

200W WRPS WRPS 

UPR-200-W-

18 

UPR-200-W-18; Liquid Release to 216-U-9 200W CHPRC CPCCo 

UPR-200-W-
19 

UPR-200-W-19; 241-U-361 Overflow; UN-200-W-19 U PLANT CHPRC CPCCo 

UPR-200-W-2 UPR-200-W-2; UN-200-W-2; Underground Waste Line Leak T PLANT CHPRC CPCCo 

UPR-200-W-

20 

UPR-200-W-20; Spread of Contamination from a Diversion 

Box; UN-200-W-20 

S FARMS WRPS WRPS 

UPR-200-W-
21 

UPR-200-W-21; Process Line Cave-in at 241-TX-154 
Diversion Box; UN-200-W-21 

200W WRPS WRPS 

UPR-200-W-

23 

UPR-200-W-23; Waste Box Fire at 234-5Z; UN-200-W-23 PFP CHPRC CPCCo 
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UPR-200-W-

24 

UPR-200-W-24; Release from the 244-UR Vault; UN-200-

W-24 

200W WRPS WRPS 

UPR-200-W-
26 

UPR-200-W-26; Contamination Spread During Burial 
Operation 

200W CHPRC CPCCo 

UPR-200-W-

27 

UPR-200-W-27; Duplicate of UPR-200-W-29; Transfer Line 

Leak at 23rd and Cam 

200W CHPRC CPCCo 

UPR-200-W-
28 

UPR-200-W-28; Release from 241-TX-155 Diversion Box; 
UN-200-W-28 

BOW WRPS WRPS 

UPR-200-W-

29 

UPR-200-W-29; 23rd and Camden Line Break; Transfer Line 

Leak; UN-200-W-27; UN-200-W-29; UN-216-W-5; 
UPR-200-W-27 

BOW CHPRC WRPS 

UPR-200-W-3 UPR-200-W-3; Railroad Contamination; UN-200-W-3 T PLANT CHPRC CPCCo 

UPR-200-W-

30 

UPR-200-W-30; 216-S-12; UN-200-W-30 200W CHPRC CPCCo 

UPR-200-W-
32 

UPR-200-W-32; UN-200-W-32; UNH Transfer Line Break REDOX CHPRC CPCCo 

UPR-200-W-

33 

UPR-200-W-33; Ground Contamination at 224-U; UN-200-

W-33 

U PLANT CHPRC CPCCo 

UPR-200-W-
34 

UPR-200-W-34; Overflow of the 216-S-10 Ditch; UN-200-
W-34 

200W CHPRC CPCCo 

UPR-200-W-

35 

UPR-200-W-35; Ground Contamination Near UNH Process 

Line; REDOX to 224-U UNH Line Leak; UN-200-W-35 

REDOX CHPRC CPCCo 

UPR-200-W-
36 

UPR-200-W-36; Groundwater Contamination at 216-S-1 and 
216-S-2 

REDOX CHPRC CPCCo 

UPR-200-W-

37 

UPR-200-W-37; Contaminated Boxes Found in a Burn Pit (Z 

Plant Burn Pit) 

200W CHPRC CPCCo 

UPR-200-W-
38 

UPR-200-W-38; UPR-200-W-40; 216-T-30; Line Break at 
241-TX-302C; UN-200-W-38; UPR-200-W-160 

T PLANT CHPRC WRPS 

UPR-200-W-

39 

UPR-200-W-39; 224-U Buried Contamination Trench; 

UN-200-W-39 

U PLANT CHPRC CPCCo 

UPR-200-W-4 UPR-200-W-4; Railroad Contamination; UN-200-W-4 T PLANT CHPRC CPCCo 

UPR-200-W-

40 

UPR-200-W-40; 216-T-30; Line Break Near 241-TX-154; 

UN-200-W-40; UPR-200- 

200W CHPRC CPCCo 

UPR-200-W-

41 

UPR-200-W-41; Railroad Contamination; REDOX Railroad 

Cut Contamination; UN-200-W-41 

REDOX CHPRC CPCCo 

UPR-200-W-

42 

UPR-200-W-42; Contamination found at 2706-S; UN-200-

W-42 

200W CHPRC CPCCo 

UPR-200-W-

43 

UPR-200-W-43; Contaminated Blacktop East of 233-S; 

UN-200-W-43 

REDOX CHPRC CPCCo 

UPR-200-W-

44 

UPR-200-W-44; Railroad Track Contamination; UN-200-W-

44 

BOW CHPRC CPCCo 

UPR-200-W-

45 

UPR-200-W-45; Burial Box Collapse WLF CHPRC CPCCo 

UPR-200-W-

46 

UPR-200-W-46; Contaminated Railroad Track; H-2 

Centrifuge Burial; UN-200-W-46 

REDOX CHPRC CPCCo 

UPR-200-W-

47 

UPR-200-W-47; 216-S-16P Dike Release; UN-200-W-47 200W CHPRC CPCCo 

UPR-200-W-

48 

UPR-200-W-48; Contaminated Railroad Track Near 221-U; 

UN-200-W-48 

U PLANT CHPRC CPCCo 

UPR-200-W-

49 

UPR-200-W-49; Contamination Southeast of 241-SX; UN-

200-W-49 

200W CHPRC CPCCo 
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UPR-200-W-5 UPR-200-W-5; Overflow at 241-TX-155; UN-200-W-5 BOW WRPS WRPS 

UPR-200-W-

50 

UPR-200-W-50; Contamination Spread from 241-SX-114; 

UN-200-W-50 

200W WRPS WRPS 

UPR-200-W-
51 

UPR-200-W-51; UPR-200-W-52; Release from 241-S 
Diversion Box; UN-200-W-51 

S FARMS CHPRC WRPS 

UPR-200-W-

52 

UPR-200-W-52; Release from 241-S Diversion Box; UN-

200-W-52 

200W CHPRC CPCCo 

UPR-200-W-
53 

UPR-200-W-53; Burial Box Collapse 200W CHPRC CPCCo 

UPR-200-W-

55 

UPR-200-W-55; Uranium Powder Spill at 224-U; UN-200-

W-55 

U PLANT CHPRC CPCCo 

UPR-200-W-
56 

UPR-200-W-56; Contamination at the REDOX Column 
Carrier Trench; UN-200-W-56 

REDOX CHPRC CPCCo 

UPR-200-W-

57 

UPR-200-W-57; 233-S Fire; UN-200-W-57; UPR-200-E-120 

(error in area number assignment) 

REDOX CHPRC CPCCo 

UPR-200-W-
58 

UPR-200-W-58; Railroad Track Contamination; UN-200-W-
58 

WLF CHPRC CPCCo 

UPR-200-W-

59 

UPR-200-W-59; Contaminated Liquid Released to 216-S-16P 200W CHPRC CPCCo 

UPR-200-W-6 UPR-200-W-6; Contamination Spread from 241-U-151 and 
241-U-152 Diversion Boxes; UN-200-W-6 

BOW WRPS WRPS 

UPR-200-W-

60 

UPR-200-W-60; Railroad Contamination; UN-200-W-60 U PLANT CHPRC CPCCo 

UPR-200-W-
61 

UPR-200-W-61; REDOX Ground Contamination; UN-200-
W-61 

REDOX CHPRC CPCCo 

UPR-200-W-

62 

UPR-200-W-62; Duplicate of UPR-200-W-97; Line Leak at 

23rd and Camden; UN- 

200W CHPRC CPCCo 

UPR-200-W-
63 

UPR-200-W-63; Road Contamination Along the South 
Shoulder of 23rd Street; UN-200-W-63 

BOW CHPRC CPCCo 

UPR-200-W-

64 

UPR-200-W-64; Road Contamination at 23rd and Camden; 

UN-200-W-64 

BOW CHPRC WRPS 

UPR-200-W-
65 

UPR-200-W-65; Contamination in the T-Plant Railroad Cut; 
UN-200-W-65 

T PLANT CHPRC CPCCo 

UPR-200-W-

67 

UPR-200-W-67; Contamination Near 2706-T; UN-200-W-67 T PLANT CHPRC CPCCo 

UPR-200-W-
68 

UPR-200-W-68; Road Contamination; UN-200-W-68 200W Outer 
Area 

CHPRC CPCCo 

UPR-200-W-

69 

UPR-200-W-69; Railroad Contamination; UN-200-W-69 REDOX CHPRC CPCCo 

UPR-200-W-7 UPR-200-W-7; Contamination Spread from the 241-T-151 
and 241-T-152 Diversion 

200W WRPS WRPS 

UPR-200-W-

70 

UPR-200-W-70; Contamination Found at the 200 West 

Burning Ground East of Beloit Ave. 

200W Outer 

Area 

CHPRC CPCCo 

UPR-200-W-
71 

UPR-200-W-71; Contamination Spread from 16th Street to 
Dayton Ave.; UN-200-W-71 

WLF CHPRC CPCCo 

UPR-200-W-

72 

UPR-200-W-72; Contamination at 218-W-4A 200W CHPRC CPCCo 

UPR-200-W-
73 

UPR-200-W-73; Contaminated Railroad Track at 221-T; 
UN-200-W-73 

T PLANT CHPRC CPCCo 

UPR-200-W-

74 

UPR-200-W-74; Overground Line Leak at 241-Z; UN-200-

W-74 

PFP CHPRC CPCCo 
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Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

UPR-200-W-

75 

UPR-200-W-75; Contamination Spread at 241-Z; UN-200-

W-75 

PFP CHPRC CPCCo 

UPR-200-W-
76 

UPR-200-W-76; Contamination Found at 241-TX-155; 
UN-200-W-76 

BOW WRPS WRPS 

UPR-200-W-

77 

UPR-200-W-77; Contaminated Coyote Feces; UN-200-W-77 200W CHPRC CPCCo 

UPR-200-W-
78 

UPR-200-W-78; UN-200-W-78; UO3 Powder Spill at 224-U U PLANT CHPRC CPCCo 

UPR-200-W-

79 

UPR-200-W-79; Contamination Spread at 241-Z; UN-200-

W-79 

200W CHPRC CPCCo 

UPR-200-W-8 UPR-200-W-8; 200-W-5; Old Burial/Burning Pit; UN-200-
W-8; U-Plant Burning Pit/Burial Ground 

200W Outer 
Area 

CHPRC CPCCo 

UPR-200-W-

80 

UPR-200-W-80; 241-S/SX Contamination Migration; UN-

200-W-80 

200W WRPS WRPS 

UPR-200-W-
81 

UPR-200-W-81; Contamination Specks in 241-S/SX; UN-
200-W-81 

200W WRPS WRPS 

UPR-200-W-

82 

UPR-200-W-82; Contamination Spread at 240-S-151; 

UN-200-W-82 

REDOX CHPRC WRPS 

UPR-200-W-
83 

UPR-200-W-83; Radioactive Spill Near 204-S Radiation 
Zone; UN-200-W-83; UN-2 

200W CHPRC CPCCo 

UPR-200-W-

84 

UPR-200-W-84; Ground Contamination During Burial 

Operation at 218-W-3A 

200W CHPRC CPCCo 

UPR-200-W-
85 

UPR-200-W-85; Radioactive Spill from Multipurpose 
Transfer Box; UN-200-W-85; UN-216-W-85 

T PLANT CHPRC CPCCo 

UPR-200-W-

86 

UPR-200-W-86; Contaminated Pigeon Feces at 221-U and 

204-S; UN-200-W-86; UN-216-W-86 

REDOX CHPRC CPCCo 

UPR-200-W-
87 

UPR-200-W-87; Radioactive Spill from 219-S Filter 
Housing; UN-200-W-87; UN-216-W-87 

REDOX WRPS WRPS 

UPR-200-W-

88 

UPR-200-W-88; Radioactive Spill from Uranyl Nitrate 

(UNH) Trailer; UN-200-W-88; 

200W CHPRC CPCCo 

UPR-200-W-
89 

UPR-200-W-89; Radioactive Contamination Southwest of 
236-Z Building; UN-200- 

200W CHPRC CPCCo 

UPR-200-W-

90 

UPR-200-W-90; Radioactive Contamination South of 236-Z 

Building; UN-200-W-90; UN-216-N-90 

PFP CHPRC CPCCo 

UPR-200-W-
91 

UPR-200-W-91; Radioactive Contamination Near 234-5Z 
Building; UN-200-W-91; UN-216-W-91 

PFP CHPRC CPCCo 

UPR-200-W-

95 

UPR-200-W-95; 207-S Retention Basin; UN-216-W-2 200W CHPRC CPCCo 

UPR-200-W-
96 

UPR-200-W-96; 233-S Floor Overflow; 233-SA Floor 
Overflow; UN-216-W-4 

REDOX CHPRC CPCCo 

UPR-200-W-

97 

UPR-200-W-97; Transfer Line Leak; UN-200-W-97; UN-

216-W-5 

BOW CHPRC WRPS 

UPR-200-W-
98 

UPR-200-W-98; 221-T Waste Line Break at R-19; UN-200-
W-98; UN-216-W-6 

T PLANT CHPRC CPCCo 

UPR-200-W-

99 

UPR-200-W-99; 241-153-TX Diversion Box Contamination 

Spread; UN-200-W-99; UN-216-W-7 

BOW CHPRC CPCCo 

UPR-3000-1 UPR-3000-1; Release from the Physical Science Laboratory; 
UN-3000-1 

3000 CHPRC CPCCo 

UPR-300-1 UPR-300-1; 307-340 Waste Line Leak; 316-1A; UN-300-1 300 MSA HMIS 

UPR-300-10 UPR-300-10; Contamination Under 325 Building; UN-300-

10 

300 MSA HMIS 
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Site Code Title 
Implementation 

Area 

Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

UPR-300-11 UPR-300-11; UN-300-11; Underground Radioactive Liquid 

Line Leak near 340 Fac 

300 MSA HMIS 

UPR-300-12 UPR-300-12; Contaminated Soil Beneath the 325 Building; 
UN-300-12 

300 MSA HMIS 

UPR-300-13 UPR-300-13; Acid Neutralization Tank Leak East of 333 

Building; UN-300-13 

300 MSA HMIS 

UPR-300-14 UPR-300-14; Acid Leak at 334 Tank Farm; UN-300-14 300 MSA HMIS 

UPR-300-15 UPR-300-15; Uranium Bearing Acid Release from 313 to the 
Process Sewer 

300 MSA HMIS 

UPR-300-17 UPR-300-17; Metal Shavings Fire; UN-300-17 300 MSA HMIS 

UPR-300-18 UPR-300-18; Release at 321 Tank Farms; UN-300-18 300 MSA HMIS 

UPR-300-19 UPR-300-19; Chemical Release to the Process Sewer 300 MSA HMIS 

UPR-300-2 UPR-300-2; Releases at the 340 Facility; UN-300-2; UN-316-

2 

300 MSA HMIS 

UPR-300-20 UPR-300-20; Acid Release to the Process Sewer 300 MSA HMIS 

UPR-300-21 UPR-300-21; Nitric Acid Release to the Process Sewer 300 MSA HMIS 

UPR-300-22 UPR-300-22; Acid Release to the Process Sewer 300 MSA HMIS 

UPR-300-23 UPR-300-23; Acid Release to the Process Sewer 300 MSA HMIS 

UPR-300-24 UPR-300-24; Acid Release to the Process Sewer 300 MSA HMIS 

UPR-300-25 UPR-300-25; Release to the Process Sewer 300 MSA HMIS 

UPR-300-26 UPR-300-26; Caustic Release to the Process Sewer 300 MSA HMIS 

UPR-300-27 UPR-300-27; Acid Release to the Process Sewer 300 MSA HMIS 

UPR-300-28 UPR-300-28; Release to the Process Sewer 300 MSA HMIS 

UPR-300-29 UPR-300-29; Release to the Process Sewer 300 MSA HMIS 

UPR-300-30 UPR-300-30; Acid Release to the Process Sewer 300 MSA HMIS 

UPR-300-31 UPR-300-31; 300-31; UN-300-3 300 MSA HMIS 

UPR-300-32 UPR-300-32; Acid Leaks at the 333 Building 300 MSA HMIS 

UPR-300-33 UPR-300-33; Waste Leak at the 333 Building 300 MSA HMIS 

UPR-300-34 UPR-300-34; Release to the Process Pond 300 MSA HMIS 

UPR-300-35 UPR-300-35; Leak at the 333 Building 300 MSA HMIS 

UPR-300-36 UPR-300-36; Acid Leak at the 333 Building 300 MSA HMIS 

UPR-300-37 UPR-300-37; 333 Building Leaks 300 MSA HMIS 

UPR-300-38 UPR-300-38; 313 Slab; Demolished 313 Building 

Foundation; Soil Contamination Beneath the 313 Building 

300 MSA HMIS 

UPR-300-39 UPR-300-39; Sodium Hydroxide Leak at 311 Tank Farm; 

UN-300-39 

300 MSA HMIS 

UPR-300-4 UPR-300-4; Contaminated Soil Beneath the 321 Building; 

UN-300-4 

300 MSA HMIS 

UPR-300-40 UPR-300-40; Acid Release at the 303-F Pipe Trench; UN-

300-31; UN-300-40; UPR-300-31 

300 MSA HMIS 

UPR-300-41 UPR-300-41; 300 Area #340 Building Phosphoric Acid Spill; 

UN-300-41 

300 MSA HMIS 

UPR-300-42 UPR-300-42; 300 Area Powerhouse Fuel Oil Spill; UN-300-

42 

300 MSA HMIS 

UPR-300-43 UPR-300-43; 300 Area Solvent Refined Coal Spill; UN-300-

43 

300 MSA HMIS 

UPR-300-44 UPR-300-44; Uranium Bearing Waste Etch-Acid Spill; 313 

Building; UN-300-44 

300 MSA HMIS 

UPR-300-45 UPR-300-45; 303-F Building Uranium-Bearing Acid Spill; 

UN-300-45 

300 MSA HMIS 
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Site Code Title 
Implementation 
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Pre-

Transition 

Contractor 

Post- 

Transition 

Contractor 

UPR-300-46 UPR-300-46; Contamination North of 333 Building 300 MSA HMIS 

UPR-300-47 UPR-300-47; 309 Building; Ethylene Glycol Release; Glycol 

Spill from the 309 Chiller System 

300 MSA HMIS 

UPR-300-48 UPR-300-48; 325 Building Basement Topsy Pit 300 MSA HMIS 

UPR-300-5 UPR-300-5; Spill at 309 Storage Basin; UN-300-5 300 MSA HMIS 

UPR-300-7 UPR-300-7; Oil Spill at 384 Building; UN-300-7 300 MSA HMIS 

UPR-300-8 UPR-300-8; Caustic Spill from 311 Tank Farm to Process 

Sewer 

300 MSA HMIS 

UPR-300-9 UPR-300-9; Nitric Acid Leak from 306-W to the Process 

Sewer 

300 MSA HMIS 

UPR-300-FF-

1 

UPR-300-FF-1; 300-FF-1 Hot Spots; Surface Radiation 

Survey for 300-FF-1; UN-300-FF-1 

300 MSA HMIS 

UPR-400-1 UPR-400-1; 400 Area Coolant Spill; UN-400-1 400 CHPRC CPCCo 

UPR-600-1 UPR-600-1; Contamination Spread at 618-10 Burial Ground; 
UN-600-1 

600 MSA HMIS 

UPR-600-10 UPR-600-10; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-11 UPR-600-11; Contaminated Soil Dumped at JA Jones Pit #1 600 MSA HMIS 

UPR-600-12 UPR-600-12; UN-600-12; UNH Spill to Route 4S 600 Outer 

Area 

CHPRC CPCCo 

UPR-600-15 UPR-600-15; Contaminated Material found at 618-4; UN-
600-15 

600 MSA HMIS 

UPR-600-16 UPR-600-16; P-11 Fire and Contamination Spread; UN-600-

16; UN-616-16 

600 MSA HMIS 

UPR-600-17 UPR-600-17; 600 Area Patrol Boat Spill; UN-600-17 600 MSA HMIS 

UPR-600-18 UPR-600-18; Tank Truck Gasoline Spill; UN-600-18 600 MSA HMIS 

UPR-600-19 UPR-600-19; Lime Sulfur Barrel 600 MSA HMIS 

UPR-600-2 UPR-600-2; Contamination Spread at 618-10; UN-600-2 600 MSA HMIS 

UPR-600-20 UPR-600-20; Old Cross Site Transfer Line Surface 

Contamination; UN-216-E-41 

600 Outer 

Area 

CHPRC WRPS 

UPR-600-21 UPR-600-21; Contamination Found Northeast of 200 East 
Area; UN-216-E-31 

600 Outer 
Area 

CHPRC CPCCo 

UPR-600-22 UPR-600-22; WPPSS Windrow Site; 600-21 600 CHPRC HMIS 

UPR-600-3 UPR-600-3; Contamination Spread at 618-10 600 MSA HMIS 

UPR-600-4 UPR-600-4; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-5 UPR-600-5; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-6 UPR-600-6; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-7 UPR-600-7; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-8 UPR-600-8; Contamination Spread at 618-11 600 CHPRC CPCCo 

UPR-600-9 UPR-600-9; Contamination Spread at 618-11 600 CHPRC CPCCo 

WESF WESF; 225-B; Waste Encapsulation and Storage Facility B PLANT CHPRC CPCCo 

WRAP WRAP; Waste Receiving and Processing Facility WLF CHPRC CPCCo 

Z PLANT BP Z PLANT BP; Z Plant Burn Pit; Z Plant Burning Pit 200W CHPRC CPCCo 
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